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INVITATION TO BID 
 

TOWN OF LISBON, CONNECTICUT 
MUNICIPAL SIDEWALK IMPROVEMENTS 

 
Sealed bids for the Town of Lisbon Municipal Sidewalk Improvements will be received at the Office of 
the Lisbon First Selectman, 1 Newent Road, Lisbon, CT 06351 until 10:00 A.M., on October ??, 2023 
prevailing time, at which time they will be publicly opened and read aloud.  All bids must be submitted in a 
sealed envelope bearing the bidder's name and bid name. 
 
The Contract consists of removal of existing bituminous concrete sidewalk and driveways and installation 
of new cement concrete sidewalk and driveways and all associated surface restoration.  
 
Bid documents are available digitally only and can be found on the Town of Lisbon website: 
http://www.lisbonct.com/. Neither the Owner nor Engineer will be responsible for full or partial sets of Bid 
Documents obtained from any other source. 
 
Bid surety in the form of a certified check or bid bond in the amount of five percent 5% of this bid is 
required.  The successful bidder shall also furnish a 100% Performance Bond and Payment Bond.   
 
The Town reserves the right to reject any or all bids, in whole or in part, to award any item, group of items, 
or total bid, and to waive any informality in the bids received if it deems it to be in the best interest of the 
Town to do so. 
 
No Bidder may withdraw their bid within 60 days after the actual date of bid opening thereof.  Should there 
be reason why the contract cannot be awarded within the specific period, this time may be extended by 
mutual agreement between the Town and the designated, qualified low Bidder. 
 
The Town is an affirmative action, equal opportunity employer. 
      
      TOWN OF LISBON 

 

http://www.lisbonct.com/
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Article 1 – DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions 
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the 
meanings indicated below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued and where the 
bidding procedures are to be administered.  In this case the Lisbon Town Hall located at 1 Newent 
Road, Lisbon, Connecticut 06351. 

Article 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Bidding Documents may be obtained from the location stated in the advertisement. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer 
assumes any responsibility for errors or misinterpretations resulting from the use of incomplete 
sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so 
only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for 
any other use. 

Article 3 – QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, within 5 days of Owner’s request, 
Bidder shall submit written evidence such as financial data, previous experience, present 
commitments, and such other data as may be called for below. 

A. Evidence of Bidder’s authority to do business in the State of Connecticut.   

B. List of major equipment available for this contract. 

3.02 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s 
representations and certifications. 

Article 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND 
SITE  

4.01 Not Applicable 

4.02 Underground Facilities 

A. Information and data shown or indicated in the Bidding Documents with respect to existing 
Underground Facilities at or contiguous to the Site is based upon information and data furnished 
to Owner and Engineer by owners of such Underground Facilities, including Owner, or others. 
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4.03 Not Applicable 

4.04 Not Applicable 

4.05 On request, Owner will provide Bidder access to the Site to conduct such examinations, 
investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. 
Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion 
of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable 
Laws and Regulations relative to excavation and utility locates.  The Bidder must perform these 
investigations within the bid advertisement period and at a time at the discretion of the Owner. 

4.06 Not applicable 

4.07 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, and the other related data identified in the 
Bidding Documents;  

B. visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site 
conditions that may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, and performance of the Work; 

D. Not Applicable 

E. Not Applicable 

F. agree at the time of submitting its Bid that no further examinations, investigations, explorations, 
tests, studies, or data are necessary for the determination of its Bid for performance of the Work 
at the price(s) bid and within the times required, and in accordance with the other terms and 
conditions of the Bidding Documents; 

G. become aware of the general nature of the work to be performed by Owner and others at the Site 
that relates to the Work as indicated in the Bidding Documents; 

H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that 
Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by 
Engineer is acceptable to Bidder; and 

I. determine that the Bidding Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for the performance of the Work. 

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 
has complied with every requirement of this Article 4, that without exception the Bid is premised 
upon performing and furnishing the Work required by the Bidding Documents and applying any 
specific means, methods, techniques, sequences, and procedures of construction that may be 
shown or indicated or expressly required by the Bidding Documents, that Bidder has given 
Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has 
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discovered in the Bidding Documents and the written resolutions thereof by Engineer are 
acceptable to Bidder, and that the Bidding Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for performing and furnishing the Work. 

Article 5 – PRE-BID CONFERENCE 

 NOT USED 
 
Article 6 – SITE AND OTHER AREAS 

6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or permanent 
changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided 
in the Bidding Documents. All additional lands and access thereto required for temporary 
construction facilities, construction equipment, or storage of materials and equipment to be 
incorporated in the Work are to be obtained and paid for by Contractor. 

Article 7 – INTERPRETATIONS AND ADDENDA 

7.01 Any questions regarding specifications, policies and procedures are to be directed to CLA Engineers, 
Inc. Interpretations or clarifications considered necessary in response to such questions will be 
issued by Addenda. Questions received less than five days prior to the date for opening of Bids 
may not be answered. Only questions answered by Addenda will be binding. Oral and other 
interpretations or clarifications will be without legal effect. 

7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable 
by Owner or Engineer. 

7.03 Potential Bidders are responsible for checking the Town of Lisbon website at 
http://www.lisbonct.com/ for any addendums and updates regarding this Bid. 

Article 8 – BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of 
Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid bond 
(on the form attached) issued by a surety meeting the requirements of Paragraphs 5.01 and 5.02 of 
the General Conditions. 

8.02 The Bid security of the Successful Bidder will be retained until such Bidder has executed the 
Contract Documents, furnished the required contract security and met the other conditions of the 
Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to 
execute and deliver the Contract Documents and furnish the required contract security within 15 
days after the Notice of Award, Owner may consider Bidder to be in default, annul the Notice of 
Award, and the Bid security of that Bidder will be forfeited. Such forfeiture shall be Owner’s 
exclusive remedy if Bidder defaults.  The Bid security of other Bidders whom Owner believes to 
have a reasonable chance of receiving the award may be retained by Owner until the earlier of 

http://www.lisbonct.com/
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seven days after the Effective Date of the Agreement or 120 days after the Bid opening, whereupon 
Bid security furnished by such Bidders will be returned. 

8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving 
the award will be returned within seven days after the Bid opening. 

Article 9 – CONTRACT TIMES 

9.01 The number of days within which the Work is to be substantially completed and ready for final 
payment is set forth in the Agreement. 

Article 10 – LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages are set forth in the Agreement. 

Article 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described 
in the Bidding Documents, or those substitute or “or-equal” materials and equipment approved by 
Engineer and identified by Addendum. The materials and equipment described in the Bidding 
Documents establish a standard of required type, function and quality to be met by any proposed 
substitute or “or-equal” item. No item of material or equipment will be considered by Engineer as 
a substitute or “or-equal” unless written request for approval has been submitted by Bidder and 
has been received by Engineer at least 15 days prior to the date for receipt of Bids. Each such 
request shall conform to the requirements of Paragraph 6.05 of the General Conditions. The burden 
of proof of the merit of the proposed item is upon Bidder. Engineer’s decision of approval or 
disapproval of a proposed item will be final. If Engineer approves any proposed item, such 
approval will be set forth in an Addendum issued to all prospective Bidders. Bidders shall not rely 
upon approvals made in any other manner. 

Article 12 – SUBCONTRACTORS, SUPPLIERS AND OTHERS 

12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 
individuals, or entities to be submitted to Owner in advance of a specified date prior to the Effective 
Date of the Agreement, the apparent Successful Bidder, and any other Bidder so requested, shall 
within five days after Bid opening, submit to Owner a list of all such Subcontractors, Suppliers, 
individuals, or entities proposed for those portions of the Work for which such identification is 
required. Such list shall be accompanied by an experience statement with pertinent information 
regarding similar projects and other evidence of qualification for each such Subcontractor, 
Supplier, individual, or entity if requested by Owner. If Owner or Engineer, after due investigation, 
has reasonable objection to any proposed Subcontractor, Supplier, individual, or entity, Owner 
may, before the Notice of Award is given, request apparent Successful Bidder to submit a 
substitute, without an increase in the Bid. 

12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the 
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, 
individuals, or entities. Declining to make requested substitutions will not constitute grounds for 
forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so 
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listed and against which Owner or Engineer makes no written objection prior to the giving of the 
Notice of Award will be deemed acceptable to Owner and Engineer subject to revocation of such 
acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 of the General 
Conditions. 

12.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity 
against whom Contractor has reasonable objection. 

Article 13 – PREPARATION OF BID 

13.01 The Bid Form is included with the Bidding Documents. Additional copies may be obtained from 
the Engineer. 

13.02 All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or 
alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be 
indicated for each part of the Bid Proposal, bid item, and unit price item listed therein.   

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-president 
or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall 
be affixed and attested by the secretary or an assistant secretary. The corporate address and state 
of incorporation shall be shown. 

13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose 
title must appear under the signature), accompanied by evidence of authority to sign. The official 
address of the partnership shall be shown. 

13.05 A Bid by a limited liability company shall be executed in the name of the firm by a member and 
accompanied by evidence of authority to sign. The state of formation of the firm and the official 
address of the firm shall be shown. 

13.06 A Bid by an individual shall show the Bidder’s name and official address. 

13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the 
Bid Form. The official address of the joint venture shall be shown. 

13.08 All names shall be printed in ink below the signatures. 

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 
be filled in on the Bid Form. 

13.10 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be 
shown. 

13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 
where the Project is located, or Bidder shall covenant in writing to obtain such authority and 
qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state 
contractor license number, if any, shall also be shown on the Bid Form. 
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Article 14 – BASIS OF BID; COMPARISON OF BIDS 

14.01 Unit Price 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule. 

B. The total of all estimated prices will be the sum of the products of the estimated quantity of each 
item and the corresponding unit price. The final quantities and Contract Price will be determined 
in accordance with Paragraph 11.03 of the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 
favor of the unit prices. Discrepancies between the indicated sum of any column of figures and 
the correct sum thereof will be resolved in favor of the correct sum. 

14.02 Allowances 

A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for 
Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, 
named in the Contract Documents, in accordance with Paragraph 11.02.B of the General 
Conditions. 

Article 15 – SUBMITTAL OF BID 

15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of 
the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be 
completed and submitted with the Bid security and all of the attachments outlined in Article 7 of 
the Bid Form  

15.02 Sealed Bids (One Original) shall be submitted no later than the date and time prescribed and at 
the place indicated in the advertisement or invitation to bid and shall be enclosed in a plainly 
marked package with the Project title, bid number, time of bid opening and date, the name and 
address of Bidder, and shall be accompanied by the Bid security and other required documents. If 
a Bid is sent by mail or other delivery system, the sealed envelope containing the Bid shall be 
enclosed in a separate package plainly marked on the outside with the notation “BID 
ENCLOSED.” A mailed Bid shall be addressed to The Office of the Lisbon First Selectman, 1 
Newent Road, Lisbon, CT 06351, and must arrive prior to the date and time of Bid Opening. 

15.03 If at any time of the scheduled Bid opening, The Office of the Lisbon First Selectman,  is closed 
due to uncontrolled events such as fire, snow, ice, wind or building evacuation, the Bid opening 
will be postponed until 2:00 p.m. the next business day. Bids will be accepted until that date and 
time. Bidders/Proposers are advised to check the Town Web site for information. 

Article 16 – MODIFICATION AND WITHDRAWAL OF BID 

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the same 
manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior 
to the date and time for the opening of Bids or authorized postponement thereof. 
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16.02 Not Applicable 

Article 17 – OPENING OF BIDS 

17.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, 
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 
and major alternates, if any, will be made available to Bidders after the opening of Bids. 

Article 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period. 

Article 19 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.01 Owner reserves the right to reject any or all Bids or any part of any Bid, including without 
limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further 
reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and 
evaluation, to not be responsible. Owner may also reject the Bid of any Bidder if Owner believes 
that it would not be in the best interest of the Project to make an award to that Bidder. Owner also 
reserves the right to waive all informalities not involving price, time, or changes in the Work and 
to negotiate contract terms with the Successful Bidder. 

19.02 More than one Bid for the same Work from an individual or entity under the same or different 
names will not be considered. Reasonable grounds for believing that any Bidder has an interest in 
more than one Bid for the Work may be cause for disqualification of that Bidder and the rejection 
of all Bids in which that Bidder has an interest. 

19.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 
requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form 
or prior to the Notice of Award. 

19.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the 
qualifications and experience of Subcontractors, Suppliers, and other individuals or entities 
proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and 
other individuals or entities must be submitted as provided in the Supplementary Conditions. 

19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 
qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or 
entities proposed for those portions of the Work in accordance with the Contract Documents. 

19.06 If Contract is to be awarded, Owner will award the Contract to the responsible Bidder who’s Bid, 
conforming with all the material terms and conditions of the Instructions to Bidders, is  lowest, 
price and other factors considered.  If detailed in the bid form, factors such as discounts, 
transportation costs, and life cycle costs may be used to determine which bidder, if any, is to be 
offered the award.   
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19.07 The Town of Lisbon reserves the right to award in part, to reject any and all, in whole or in    part, 
for misrepresentation or if the respondent is in default of any prior Town contract, or if the 
Respondent limits or modifies any of the terms and conditions and/or specifications of the Request 
The Town also reserves the right to waive technical defects, irregularities and omissions if, in its 
judgment, the best interest of the Town will be served. 

Article 20 – CONTRACT SECURITY AND INSURANCE 

20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets 
forth Owner’s requirements as to performance and payment bonds and insurance. When the 
Successful Bidder delivers the executed Agreement to Owner, it shall be accompanied by such 
bonds. 

Article 21 – SIGNING OF AGREEMENT 

21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the 
required number of unsigned counterparts of the Agreement along with the other Contract 
Documents which are identified in the Agreement as attached thereto. Within 15 days thereafter, 
Successful Bidder shall sign and deliver the required number of counterparts of the Agreement 
and attached documents to Owner. Within ten days thereafter, Owner shall deliver one fully signed 
counterpart to Successful Bidder with a complete set of the Drawings with appropriate 
identification. 

Article 22 – SALES AND USE TAXES 

22.01 Owner is exempt from Connecticut state sales and use taxes on materials and equipment to be 
incorporated in the Work. (Exemption Number will be provided after execution of the agreement). 
Said taxes shall not be included in the Bid. Refer to Paragraph 6.10 of the Supplementary 
Conditions for additional information. 

Article 23 – RETAINAGE 

23.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in 
the Agreement. 

Article 24 – EMPLOYMENT OF LABOR 

24.01 The wages paid to mechanics, laborers or workmen employed upon the work herein contracted to 
be done shall be at a rate equal to the rate of wages prevailing for the same work in the same trade 
or occupation in the Lisbon area as determined by the labor Commissioner of the State of 
Connecticut. See Section 31.53 of the General Statutes of the State of Connecticut, Revision of 
195S, as amended. 

24.02 Public Act 79-325 passes by the 1979 Legislature covers exemptions from Section 31.53 of the 
General Statutes.  Under the new exemptions, effective October 1985, the regulations that the 
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prevailing wage must be paid for work performed by contractors and subcontractors in connection 
with work on public facilities will not apply: 

To public work alterations, repair, refinishing projects with total cost of less than $100,000. 
To public works new construction with a total cost of less than $1,000,000. 

 
All Bidders are informed that the project is considered REPAIR/ALTERATION 
construction. 

 
24.03 All Bidders are advised to inform themselves and to comply with the requirements of Federal, 

State and local laws governing the employment of labor. 

24.04 The Contractor shall provide certified payroll sheets to the Owner which include all employees 
involved with the project for each payroll period during the course of the project. 

Article 25 –  PROVISIONAL ITEMS 

25.01 Provisional items are delineated in the bid form. Quantities for provisional items may or may not 
be used in whole or in part at the discretion of the Owner. This shall in no way affect the established 
contract unit prices. All bid unit prices for provisional items shall be added to establish the total 
bid amount. 

Article 26 – SAFETY STANDARDS 

26.01 Bidder agrees to comply with all of the latest Federal and State Safety Standards and Regulations 
and certifies that all work required in this bid will conform to and comply with said standards and 
regulations.  Bidder further agrees to indemnify and hold harmless the Town for all damages 
assessed against the Town as a result of Bidder's failure to comply with said standards and/or 
regulations. 

Article 27 –  STATE OF CONNECTICUT SET ASIDE GOAL 

27.01 THE CONTRACTOR WHO IS SELECTED TO PERFORM THIS STATE PROJECT 
MUST COMPLY WITH CONN. GEN. STAT. §§ 4A-60, 4A-60A, 4A-60G, AND 46A-68B 
THROUGH 46A-68F, INCLUSIVE, AS AMENDED BY JUNE 2015 SPECIAL SESSION 
PUBLIC ACT 15-5.  AN AFFIRMATIVE ACTION PLAN MUST BE FILED WITH AND 
APPROVED BY THE COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES PRIOR 
TO THE COMMENCEMENT OF CONSTRUCTION. 

27.02 STATE LAW REQUIRES A MINIMUM OF TWENTY-FIVE (25%) PERCENT OF THE 
STATE-FUNDED PORTION OF THE CONTRACT FOR AWARD TO SUBCONTRACTORS 
HOLDING CURRENT CERTIFICATION FROM THE CONNECTICUT DEPARTMENT OF 
ADMINISTRATIVE SERVICES (“DAS”) UNDER THE PROVISIONS OF CONN. GEN. STAT. 
§ 4A-60G, AS AMENDED.  (25% OF THE WORK WITH DAS CERTIFIED SMALL AND 
MINORITY OWNED BUSINESSES AND 25% OF THAT WORK WITH DAS CERTIFIED 
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MINORITY, WOMEN AND/OR DISABLED OWNED BUSINESSES.)  THE CONTRACTOR 
MUST DEMONSTRATE GOOD FAITH EFFORT TO MEET THE 25% SET-ASIDE GOALS. 

27.03 IT IS ANTICIPATED THAT 100% OF THE CONSTRUCTION COSTS FOR THIS 
PROJECT WILL BE FUNDED BY A GRANT FROM THE STATE OF CONNECTICUT DOT 
LOCAL BRIDGE PROGRAM. 

27.04 FOR MUNICIPAL PUBLIC WORKS CONTRACTS AND QUASI-PUBLIC AGENCY 
PROJECTS, THE CONTRACTOR MUST FILE A WRITTEN OR ELECTRONIC NON-
DISCRIMINATION CERTIFICATION WITH THE COMMISSION ON HUMAN RIGHTS 
AND OPPORTUNITIES.  FORMS CAN BE FOUND AT: 

HTTP://WWW.CT.GOV/OPM/CWP/VIEW.ASP?A=2982&Q=390928&OPMNAV_GID=1806 

 

http://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=1806
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 
 
Office of the Lisbon First Selectman, 
1 Newent Road, 
Lisbon, CT 06351 
 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 
Agreement with Owner in the form included in the Bidding Documents to perform all 
Work as specified or indicated in the Bidding Documents for the prices and within the 
times indicated in this Bid and in accordance with the other terms and conditions of the 
Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including 
without limitation those dealing with the disposition of Bid security. This Bid will remain 
subject to acceptance for 60 days after the Bid opening, or for such longer period of time 
that Bidder may agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, other related data 
identified in the Bidding Documents, and the following Addenda, receipt of which is 
hereby acknowledged: 

Addendum No.  Addendum Date 
             
             
             

   
   

 
B. Bidder has visited the Site and become familiar with and is satisfied as to the general, 

local, and Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect 
cost, progress, and performance of the Work. 

D. Not Applicable 

E. Bidder has considered the information known to Bidder; information commonly known 
to contractors doing business in the locality of the Site; information and observations 
obtained from visits to the Site; the Bidding Documents; and drawings identified in the 
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Bidding Documents, with respect to the effect of such information, observations, and 
documents on (1) the cost, progress, and performance of the Work; (2) the means, 
methods, techniques, sequences, and procedures of construction to be employed by 
Bidder, including applying the specific means, methods, techniques, sequences, and 
procedures of construction expressly required by the Bidding Documents; and (3) 
Bidder’s safety precautions and programs. 

F. Based on the information and observations referred to in Paragraph 3.01.E above, 
Bidder does not consider that further examinations, investigations, explorations, tests, 
studies, or data are necessary for the determination of this Bid for performance of the 
Work at the price(s) bid and within the times required, and in accordance with the other 
terms and conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Bidder has discovered in the Bidding Documents, and the written 
resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for the performance of the Work for which this Bid is 
submitted. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 
individual or entity and is not submitted in conformity with any collusive agreement or 
rules of any group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a 
false or sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and  

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of 
value likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process to the detriment of Owner, (b) to establish bid prices 
at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free 
and open competition; 
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3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish bid 
prices at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the 
following price(s): 

Unit prices are to be written in both words and figures. In case of discrepancy, the unit price 
shown in words will govern. 
 
BASE BID:       

 
1) Town Hall Sidewalk Improvements 

 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
 
          
 
3. General Excavation  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  5 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
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5. Remove Unsuitable Material  50 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          

 
6. Cement Concrete Sidewalk   2,000 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
7. Topsoil, Fertilizer,   1 L.S.       

Seed and Mulch 
 
UNIT PRICE IN WORDS:            
 
 
TOTAL BID PRICE (Item 1):         
 
TOTAL BID PRICE IN WORDS:        
 
          
 

2) Phase 4 Strawberry Fields Sidewalk Improvements 
 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
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3. General Excavation  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  10 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          
 
5. Remove Unsuitable Material  400 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          

 
6. Cement Concrete Sidewalk   6,300 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
7. Cement Concrete Driveway  2,200 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
8. Topsoil, Fertilizer,   1 L.S.       

Seed and Mulch 
 
UNIT PRICE IN WORDS:            
 
 
TOTAL BID PRICE (Item 2):         
 
TOTAL BID PRICE IN WORDS:        
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3) Community Center Sidewalk Improvements 
 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
 
          
 
3. General Excavation  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  5 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          
 
5. Remove Unsuitable Material  50 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          

 
6. Cement Concrete Sidewalk   1,500 S.F.       
 
UNIT PRICE IN WORDS:          
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7. Cement Concrete Driveway  125 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
8. Topsoil, Fertilizer,   1 L.S.       

Seed and Mulch 
 
UNIT PRICE IN WORDS:            
 
          
 
9. Bituminous Concrete Driveway  600 S.F.       
 
UNIT PRICE IN WORDS:            
 
          
 
10. Catch Basin & Drainage Pipe  

Installation   1 L.S.       
 
UNIT PRICE IN WORDS:            

 
             
 
11. Wood Guard Rail   1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
12. Pedestrian lighting   1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
UNIT PRICE IN WORDS:            
 
TOTAL BID PRICE (Item 3):         
 
TOTAL PRICE IN WORDS:        
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TOTAL BASE BID PRICE (Item 1, 2 & 3):        
 
TOTAL BID PRICE IN WORDS:        
 
          
 
ADD ALTERNATE            
 
The undersigned bidder further proposes and agrees that, should the following alternate be accepted by 
the Owner, the amount of the Total Base Bid, as heretofore stated shall be adjusted by the amount of the 
alternate.  
 
Unit prices are to be written in both words and figures. In case of discrepancy, the unit price shown in 
words will govern. 
 
This work shall include the following: 
 
ADD- ALTERNATE 1 - Central School Sidewalk Improvements 
 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
 
          
 
3. General Excavation  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  5 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
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5. Remove Unsuitable Material  50 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          

 
6. Cement Concrete Sidewalk  2,300 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
7. Topsoil, Fertilizer,   1 L.S.       

Seed and Mulch 
 
UNIT PRICE IN WORDS:            
 
8. Yard Drain & Drainage Pipe  

Installation   1 L.S.       
 
UNIT PRICE IN WORDS:            

 
             
 
9. Hand Rails   1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
TOTAL BID PRICE (Add-Alternate 1):        
 
TOTAL BID PRICE IN WORDS:        
 
          
 
The low bid will be determined by either of the following: 
 

1. If the Owner elects to choose the Add Alternate item, then the low bidder will be 
established by adding ALTERNATE AMOUNT from the BASE BID total 
amount. 
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2. If the Owner elects NOT to choose any of the ALTERNATE, then the low bidder 
will be established by the BASE BID amount only. 

 
This contract is to be awarded to that responsible Bidder whose total bid is the lowest number of 
dollars for the above item. 
 
This contract is to be awarded as outlined in Article 19 of the Instructions to Bidders.  This 
contract is to be awarded to that responsible Bidder whose total bid is the lowest number of dollars 
for the above items.   
 
Unit Prices have been computed in accordance with Paragraph 11.03.B of the General Conditions. 
 
Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of 
comparison of Bids, and final payment for all unit price Bid items will be based on actual 
quantities, determined as provided in the Contract Documents. 
 
Provisional items are delineated in the bid form. Quantities for provisional items may or may not 
be used in whole or in part at the discretion of the Owner. Provisional Items shall only be used with 
the express permission of the Owner. This shall in no way affect the established contract unit 
prices. All bid unit prices for provisional items shall be added to establish the total bid amount. 
 
This contract is to be awarded as outlined in Article 19 of the Instructions to Bidders. 
 
ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and 
ready for final payment in accordance with Paragraph 14.07 of the General Conditions 
within the number of calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security in the form of a Bid Bond (EJCDC No. C-430), bank money 
order or Certified Check (circle type of security provided); 

B. List of Proposed Subcontractors; 

C. List of Proposed Suppliers; 

D. List of Project References; 

E. Evidence of authority to do business in the state of the Project; or a written covenant to 
obtain such license within the time for acceptance of Bids; 
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F. Contractor’s License No.: ____________ [or] Evidence of Bidder’s ability to obtain a 
State Contractor’s License and a covenant by Bidder to obtain said license within the 
time for acceptance of Bids and; 

G. Required Bidder Qualification Statement with Supporting Data 

H. A Form W-9 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the 
Instructions to Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 9 – BID SUBMITTAL 

9.01 This Bid is submitted by: 

If Bidder is: 
 
An Individual 
 
 Name (typed or printed):         
 
 By:            

(Individual’s signature) 
 
 Doing business as:          
 
A Partnership 
 
 Partnership Name:          
 
 By:            
  (Signature of general partner -- attach evidence of authority to sign) 
 
 Name (typed or printed):         
 
A Corporation 
 
 Corporation Name:           

           
 State of Incorporation:         
  
 Type (General Business, Professional, Service, Limited Liability):_______ 
 
 By:            
                          (Signature -- attach evidence of authority to sign) 
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 Name (typed or printed):         
 
 Title:            

  (CORPORATE SEAL) 
 
 Attest            
 

Date of Qualification to do business in Connecticut is ____/____/____. 
 

A Joint Venture 
 
 Name of Joint Venture:         
 
 First Joint Venturer Name:          

          (SEAL) 
 
 
 By:            
 (Signature of first joint venture partner - attach evidence of authority to sign) 
 
 Name (typed or printed):         
 
 Title:            
 
 
 Second Joint Venturer Name:        

(SEAL) 
 
 By:            
 (Signature of second joint venture partner -- attach evidence of authority to sign) 
 
 Name (typed or printed):         
 
 Title:            
 

(Each joint venturer must sign. The manner of signing for each individual, 
partnership, and corporation that is a party to the joint venture should be in the 
manner indicated above.) 
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9.02 Bidder's Business Address          
 
             
 
 Phone No. ____________________________ Fax No.      
 
 E-mail             
 

  SUBMITTED on       , 20____. 
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BID BOND 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 
       
       
       
SURETY (Name and Address of Principal Place of Business): 
       
       
  
OWNER: 

 

Thomas Sparkman 
Office of the Lisbon First Selectman 
1 Newent Road, 

 Lisbon, Connecticut 06351 
  
BID 

 Bid Due Date:                                                                
 Description:        Municipal Sidewalk Improvements 
  
BOND 
 Bond Number:       
 Date (Not earlier than Bid due date):       
 Penal sum        $                                    
  (Words)  (Figures) 
 
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Bid Bond to be duly executed by an authorized officer, agent, or representative. 
 
BIDDER SURETY  
      (Seal)       (Seal) 
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 
 
By:        By:        
 Signature  Signature (Attach Power of Attorney) 
   
                
 Print Name  Print Name 
   
                
 Title  Title 
 
Attest:        Attest:        
 Signature  Signature 
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 Title  Title 
Note: Above addresses are to be used for giving any required notice.  Provide execution by any additional parties, 
such as joint venturers, if necessary. 
 
1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns 
to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal sum is the 
extent of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms of this Bond shall be Owner’s sole and 
exclusive remedy upon default of Bidder.  

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents 
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and 
any performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and 
any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by 
Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by 
Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, 
identifying this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award 
agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall 
not in the aggregate exceed 120 days from Bid due date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in 
Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in 
which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the 
face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or 
Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party 
concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the 
officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind 
the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable 
statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of 
this Bond conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this Bond 
that is not in conflict therewith shall continue in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 



 

 
 
Town of Lisbon 
Municipal Sidewalk Improvements 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 

PROPOSED SUBCONTRACTORS 
 
THE BIDDER SHALL STATE THE NAMES OF ALL THE SUBCONTRACTORS THAT HE 
PROPOSES TO USE.  ATTACH ADDITIONAL SHEETS IF NEEDED. 

 
 
If none, write "None"           
 
 
*Description of Work           
 
  Proposed Subcontractor, Name         
 
  Address            
 
 
*Description of Work           
 
  Proposed Subcontractor, Name         
 
  Address            
 
 
*Description of Work           
 
  Proposed Subcontractor, Name         
 
  Address            
 
 
 
*Insert description of work and subcontractors' names as may be required. 
 
This is to certify that all names of the above-mentioned subcontractors are submitted with full 
knowledge and consent of the respective parties. 
 
The Bidder warrants that none of the proposed subcontractors have any conflict of interest as 
respects this contract. 
      Bidder       
        (Fill in Name) 
 
       By        
         (Signature and Title) 



 

 
 
Town of Lisbon 
Municipal Sidewalk Improvements 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 

PROPOSED SUPPLIERS 
 
THE BIDDER SHALL STATE THE NAMES OF PROPOSED MATERIAL SUPPLIERS FOR 
THE PROJECT.  ATTACH ADDITIONAL SHEETS IF NEEDED. 

 
 
If none, write "None"           
 
 
*Description of Material           
 
  Proposed Supplier, Name         
 
  Address            
 
 
*Description of Material           
 
  Proposed Supplier, Name         
 
  Address            
 
 
*Description of Material           
 
  Proposed Supplier, Name         
 
  Address            
 
 
*Insert description of work and supplier’s names as may be required. 
 
This is to certify that all names of the above-mentioned suppliers are submitted with full 
knowledge and consent of the respective parties. 
 
The Bidder warrants that none of the proposed suppliers have any conflict of interest as respects 
this contract. 
 
      Bidder       
        (Fill in Name) 
 
       By        
         (Signature and Title) 
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CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 

BIDDER QUALIFICATION STATEMENT 
 
All questions must be answered and the data given must be clear and comprehensive. This 
statement must be notarized. If necessary, questions may be answered on separate attached sheets. 
The Bidder may submit any additional information he desires. 
 
1.  Name of Bidder. 
 
 
2.  Permanent main office address. 
 
 
3.  When organized. 
 
 
4.  If a corporation, where incorporated. 
 
 
5.  How many years have you been engaged in the contracting business under Your present firm 

or trade name? 
 
 
6.  Contracts on hand: (Schedule these, showing amount of each contract and the appropriate 

dates of completion. 
 
 
7.  General character of work performed by your company. 
 
 
8.  Have you ever failed to complete any work awarded to you? If so, where and why? 
 
 
9.  Have you ever defaulted on a contract? If so, where and why? 
 
 
10.  List the more important projects recently completed by your company, stating the 

approximate cost for each, and the month and year completed. 
 
 
11.  List your major equipment available for this contract. 
 
 
12.  Experience in construction work similar in importance to this project. 
 
 



 

 
 
Town of Lisbon 
Municipal Sidewalk Improvements 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 

13.  Background and experience of the principal members of your organization including the 
officers. 

 
 
14.  Will you, upon request, fill out a confidential detailed financial statement and furnish any 

other information that may be required by the OWNER? 
 
 
15.  The undersigned hereby authorizes and requests any person, firm, or corporation to furnish 

any information requested by the Owner or representative in verification of the recitals 
comprising this Statement of Bidder's Qualifications. 

 
 
 
Dated at      this    day of    , 20 _. 
 
            

       (Name of Bidder) 
 
 By         
 
 Title         
 
 State of  ) 
  ) ss. 
 County of  ) 
 
       being duly sworn deposes and says that he is   
      of          
   (name of organization) 
and that the answers to the foregoing questions and all statements therein contained are true and 
correct. 
 
 Subscribed and sworn to before me this          day of    , 20  . 
  
            
             Notary Public 
 
 My Commission expires     20  . 



 
 
 

 
 
Town of Lisbon   
Municipal Sidewalk Improvements 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 
 

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
State of      ) 

 ) ss. 
County of      ) 
 
          , being first duly 
sworn, deposes and says that: 
 
(1)  He is (owner, partner, officer, representative or agent) of      
   , the Bidder that has submitted the attached bid; 
 
(2) He is fully informed respecting the preparation and contents of the attached Bid and of 
 all pertinent circumstances respecting such Bid; 
 
(3)  Such Bid is genuine and is not a collusive or sham Bid; 

 
(4)  Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 
 employees or parties in interest, including this affiant, has in any way colluded, 
 conspired, connived or agreed, directly or indirectly with any other Bidder, firm or person 
 to submit a collusive or sham Bid in connection with the Contract for which the attached 
 Bid has been submitted or to refrain from Bidding in connection with such Contract, or 
 has in any manner, directly or indirectly, sought by agreement or collusion or 
 communication or conference with any other Bidder, firm or person to fix the price or 
 prices in the attached Bid or of any other Bidder, or to fix any overhead, profit or cost 
 element of the Bid price or the Bid price of any other Bidder or to secure through any 
 collusion, conspiracy, connivance or unlawful agreement any advantage against the 
 Owner or any person interested in the proposed Contract; and 
 
(5)  The price or prices quoted in the attached Bid are fair and proper and are not tainted by 
 any collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or 
 any of its agents, representatives, owners, employees, or parties in interest, including this 
 affiant. 
      (Signed)       
 
                
         (Title) 
Subscribed and sworn to before me 
this    day of     20  . 
         
         
    (Title) 
    My Commission expires     , 20     .  



 
 
 

 
 
Town of Lisbon   
Municipal Sidewalk Improvements 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 
I,         , certify that I am the 

Secretary of the corporation named as Principal in the within bond; that     

     , who signed the said bond on behalf of the Principal was 

then       of said corporation; that I know his signature, and 

his signature thereto is genuine; and that said bond was his duly signed, sealed, and attested to for 

and in behalf of said corporation by authority of this governing body. 

 
         (Corporate Seal) 
       
 
 
 
 
              
      
 
     Title:            
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Form A 
01-13-2016 

 

 

STATE OF CONNECTICUT 

NONDISCRIMINATION CERTIFICATION — Representation by Individual 

For All Contract Types Regardless of Value 

Written representation that complies with the nondiscrimination agreements and warranties under 

Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended. 

____________________________________________________________________________________ 

 

INSTRUCTIONS: 

For use by an individual who is not an entity (corporation, limited liability company, or partnership) 

when entering into any contract type with the State of Connecticut, regardless of contract value.  Submit 

to the awarding State agency prior to contract execution. 

 

REPRESENTATION OF AN INDIVIDUAL: 

         (Printed Name)           

    

 

 

 

 

 

 

I,        of       

 (Signatory)   (Business Address)  
 
represent that I will comply with the nondiscrimination agreements and warranties of the  
 
Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended. 
     
              

 (Signatory)  (Date)  
     
        



 

 
STATE OF CONNECTICUT 
NONDISCRIMINATION CERTIFICATION — Affidavit 

By Entity 

For Contracts Valued at $50,000 or More 

Form C 

01-13-2016 

 

Documentation in the form of an affidavit signed under penalty of false statement by a chief executive 

officer, president, chairperson, member, or other corporate officer duly authorized to adopt corporate, 

company, or partnership policy that certifies the contractor complies with the nondiscrimination 

agreements and warranties under Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended 
 

 
INSTRUCTIONS: 

 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract 
type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all 
sections of the form.  Sign form in the presence of a Commissioner of Superior Court or Notary Public. 
Submit to the awarding State agency prior to contract execution. 

 
 
AFFIDAVIT: 

 
I, the undersigned, am over the age of eighteen (18) and understand and appreciate the obligations of  
 

 
an oath. I am               of       , an entity 

                  Signatory’s Title              Name of Entity  
     
duly formed and existing under the laws of       . 

                     Name of State or Commonwealth 
     
I certify that I am authorized to execute and deliver this affidavit on behalf of 
     

      and that       

                     Name of Entity                      Name of Entity 

 

has a policy in place that complies with the nondiscrimination agreements and warranties of Connecticut 
 
General Statutes §§ 4a-60 and 4a-60a, as amended. 

 
 
         
Authorized Signatory 

 
 
         
Printed Name 

 
 
Sworn and subscribed to before me on this       day of      ,  20     . 

 
             

Commissioner of the Superior Court/ Notary Public                Commission Expiration Date 
 



 

 
STATE OF CONNECTICUT 
NONDISCRIMINATION CERTIFICATION — Prior Resolution 

By Entity 

For Contracts Valued at $50,000 or More 

Form E 

01-13-2016 

 

Documentation in the form of a corporate, company, or partnership policy adopted by a prior resolution 

of the board of directors, shareholders, managers, members or other governing body of a contractor that 

certifies the contractor complies with the nondiscrimination agreements and warranties under 

Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended 
 

 
INSTRUCTIONS: 

 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract 

type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all 
sections of the form.  Attach copy of previously adopted resolution (State of CT, Nondiscrimination 
Certification, Form D: New Resolution).  Submit all documentation to the awarding State agency prior to 
contract execution. 

 
 
CERTIFICATION OF PRIOR RESOLUTION: 

 
I, the undersigned, am a duly authorized corporate officer or member of         . 

Name of Entity 

 
I have reviewed the attached prior resolution.  I certify that: 

 
(1) the attached prior resolution complies with the nondiscrimination agreements and warranties of 

 
Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended; and 

(2) the prior resolution remains in full force and effect on the date this documentation is submitted to the 

awarding State agency. 
 
 
             

Authorized Signatory  Title 
   
   
             

Printed Name  Date 
   

 
 
 
 

RESERVED FOR STATE USE 

 
I, the undersigned head of the awarding State agency, or designee, certify that the attached prior resolution 

complies with the nondiscrimination agreements and warranties of Connecticut General Statutes 

§§ 4a-60 and 4a-60a, as amended. 
 
             

Signature of Agency Head (or designee)  Date 
 
 
        

Awarding State Agency 



Form D 
01-13-2016 

 

 
STATE OF CONNECTICUT 
NONDISCRIMINATION CERTIFICATION — New Resolution 

By Entity 

For Contracts Valued at $50,000 or More 

 

Documentation in the form of a corporate, company, or partnership policy adopted by resolution of the 
board of directors, shareholders, managers, members or other governing body of a contractor that 

certifies the contractor complies with the nondiscrimination agreements and warranties under 

Connecticut General Statutes §§ 4a-60 and 4a-60a, as amended. 
 
 

INSTRUCTIONS: 

 
For use by an entity (corporation, limited liability company, or partnership) when entering into any contract 
type with the State of Connecticut valued at $50,000 or more for any year of the contract. Complete all 
sections of the form.  Submit to the awarding State agency prior to contract execution. 

 
 
CERTIFICATION OF RESOLUTION: 
 
 
I,       ,       , of       , 

 Authorized Signatory     Title   Name of Entity 
      
an entity duly formed and existing under the laws of       , 

   Name of State or Commonwealth 
      
certify that the following is a true and correct copy of a resolution adopted on the       day of 

      
      , 20       , by the governing body of       

         Name of Entity 
     
in accordance with all of its documents of governance and management and the laws of 

     
      , and further certify that such resolution has not been modified  

Name of State or Commonwealth  
  
or revoked, and is in full force and effect. 
 
 
RESOLVED:  That the policies of        comply with 

 Name of Entity  
   
nondiscrimination agreements and warranties of Connecticut General Statutes §§ 4a-60 and 4a-60a, as 
amended. 

 
The undersigned has executed this certificate this       day of       ,20       . 

 

             

Authorized Signatory                                                      Date 
 
       

Printed Name 

 



EJCDC C-510 Notice of Award 
Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute. 
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Notice of Award 
 

 Date:  __________________ 
 
Project: Municipal Sidewalk Improvements 

Owner: Town of Lisbon Owner's Contract No.:  

Contract: Engineer's Project No.: CLA-7528 

Bidder: 

Bidder's Address:  

 

 

 You are notified that your Bid dated       for the above Contract has been considered.  You are the 
Successful Bidder and are awarded a Contract for       
 

  

 The Contract Price of your Contract is             Dollars ($     ). 

 

 5 copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

 5 sets of the Drawings will be delivered separately or otherwise made available to you immediately. 

 You must comply with the following conditions precedent within 15 days of the date you receive this Notice 
of Award. 

  1. Deliver to the Owner [     ] fully executed counterparts of the Contract Documents. 

  2. Deliver with the executed Contract Documents the Contract security [Bonds] as specified in the 
Instructions to Bidders (Article 20), General Conditions (Paragraph 5.01), and Supplementary 
Conditions (Paragraph SC-5.01). 

  3. Other conditions precedent: 
        
    
 Failure to comply with these conditions within the time specified will entitle Owner to consider you in 
default, annul this Notice of Award, and declare your Bid security forfeited.   

 Within ten days after you comply with the above conditions, Owner will return to you one fully executed 
counterpart of the Contract Documents. 

  Thomas Sparkman, Town of Lisbon First Selectman  
  Owner 
  By:   
  Authorized Signature 
     
  Title 
Copy to Engineer 
 



 
 

Town of Lisbon 
Strawberry Fields Sidewalk Repair Phase 3 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 

 
THIS AGREEMENT is by and between Town of Lisbon (“Owner”) and 

      (“Contractor”). 

Owner and Contractor hereby agree as follows: 
 
ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. 
The Work is generally described as follows:  Replacement of existing sidewalks and all 
associated work as shown in the Contract Documents.  

ARTICLE 2 – THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only 
a part is generally described as follows: Municipal Sidewalk Improvements. 

ARTICLE 3 – ENGINEER 

3.01 The Project has been designed by CLA Engineers, Inc. (Engineer), which is to act as 
Owner’s representative, assume all duties and responsibilities, and have the rights and 
authority assigned to Engineer in the Contract Documents in connection with the 
completion of the Work in accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 
readiness for final payment as stated in the Contract Documents are of the essence of 
the Contract.  

4.02 Days to Achieve Substantial Completion and Final Payment 

A. The Work will be substantially completed within 90 days after the date when the 
Contract Times commence to run as provided in Paragraph 2.03 of the General 
Conditions, and completed and ready for final payment in accordance with Paragraph 
14.07 of the General Conditions within 90 days after the date when the Contract Times 
commence to run. 

B. The Owner may suspend the contract time if weather conditions warrant.  
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4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 
above and that Owner will suffer financial loss if the Work is not completed within the 
times specified in Paragraph 4.02 above, plus any extensions thereof allowed in 
accordance with Article 12 of the General Conditions. The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding 
the actual loss suffered by Owner if the Work is not completed on time. Accordingly, 
instead of requiring any such proof, Owner and Contractor agree that as liquidated 
damages for delay (but not as a penalty), Contractor shall pay Owner $200.00 for each 
day that expires after the time specified in Paragraph 4.02 above for Substantial 
Completion until the Work is substantially complete. After Substantial Completion, if 
Contractor shall neglect, refuse, or fail to complete the remaining Work within the 
Contract Time or any proper extension thereof granted by Owner, Contractor shall pay 
Owner $250.00 for each day that expires after the time specified in Paragraph 4.02 
above for completion and readiness for final payment until the Work is completed and 
ready for final payment. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 
Documents an amount in current funds equal to the sum of the amounts determined 
pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below: 

A. For all Work other than Unit Price Work, a lump sum of:  $           
  

All specific cash allowances are included in the above price in accordance with 
Paragraph 11.02 of the General Conditions. 

B. For all Unit Price Work, an amount equal to the sum of the established unit price for 
each separately identified item of Unit Price Work times the actual quantity of that 
item: 

 
 
 
 
 
 
 
 
 
 
 
 

UNIT PRICE WORK 
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BASE BID:       
 
1) Town Hall Sidewalk Improvements 

 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
 
          
 
3. General Excavation  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  5 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          
 
5. Remove Unsuitable Material  50 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          

 
6. Concrete Sidewalk   2,000 S.F.       
 
UNIT PRICE IN WORDS:          
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7. Topsoil, Fertilizer,   1 L.S.       
Seed and Mulch 

 
UNIT PRICE IN WORDS:            
 
 
TOTAL BID PRICE (Item 1):         
 
TOTAL BID PRICE IN WORDS:        
 
          
 

2) Phase 4 Strawberry Fields Sidewalk Improvements 
 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
 
          
 
3. General Excavation  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  10 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          
 
5. Remove Unsuitable Material  400 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
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UNIT PRICE IN WORDS:          
 
          

 
6. Concrete Sidewalk   6,300 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
7. Concrete Driveway  2,200 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
8. Topsoil, Fertilizer,   1 L.S.       

Seed and Mulch 
 
UNIT PRICE IN WORDS:            
 
 
TOTAL BID PRICE (Item 2):         
 
TOTAL BID PRICE IN WORDS:        
 
          
 

3) Community Center Sidewalk Improvements 
 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
 
          
 
3. General Excavation  1 L.S.       
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UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  5 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          
 
5. Remove Unsuitable Material  50 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          

 
6. Concrete Sidewalk   1,500 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
 
7. Concrete Driveway   125 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
8. Topsoil, Fertilizer,   1 L.S.       

Seed and Mulch 
 
UNIT PRICE IN WORDS:            
 
          
 
9. Bituminous Concrete Driveway  600 S.F.       
 
UNIT PRICE IN WORDS:            
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10. Catch Basin & Drainage Pipe  
Installation   1 L.S.       

 
UNIT PRICE IN WORDS:            

 
             
 
11. Guard Rail   1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
12. Pedestrian lighting   1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
UNIT PRICE IN WORDS:            
 
TOTAL BID PRICE (Item 3):         
 
TOTAL PRICE IN WORDS:        
 
          
 
TOTAL BASE BID PRICE (Item 1, 2 & 3):        
 
TOTAL BID PRICE IN WORDS:        
 
          
 
ADD ALTERNATE            
 
The undersigned bidder further proposes and agrees that, should the following alternate be accepted by 
the Owner, the amount of the Total Base Bid, as heretofore stated shall be adjusted by the amount of the 
alternate.  
 
Unit prices are to be written in both words and figures. In case of discrepancy, the unit price shown in 
words will govern. 
 
This work shall include the following: 
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ADD- ALTERNATE 1 - Central School Sidewalk Improvements 
 
ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 
 
1. Maintenance & Protection 

of Traffic  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
           
 
2. Erosion and   1 L.S.       

Sediment Control 
 
UNIT PRICE IN WORDS:          
 
          
 
3. General Excavation  1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
4. Rock Excavation  5 C.Y.       
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          
 
5. Remove Unsuitable Material  50 C.Y.       
 And Install Processed Gravel Base 
 (PROVISIONAL) 
 
UNIT PRICE IN WORDS:          
 
          

 
6. Concrete Sidewalk  2,300 S.F.       
 
UNIT PRICE IN WORDS:          
 
          
 
7. Topsoil, Fertilizer,   1 L.S.       

Seed and Mulch 
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UNIT PRICE IN WORDS:            
 
8. Yard Drain & Drainage Pipe  

Installation   1 L.S.       
 
UNIT PRICE IN WORDS:            

 
             
 
9. Hand Rails   1 L.S.       
 
UNIT PRICE IN WORDS:          
 
          
 
TOTAL BID PRICE (Add-Alternate 1):        
 
TOTAL BID PRICE IN WORDS:        
 
          

 
Total of Bid Unit Prices (Unit Price Work): $      

 
The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement 
are based on estimated quantities. As provided in Paragraph 11.03 of the General 
Conditions, estimated quantities are not guaranteed, and determinations of actual 
quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 
of the General Conditions. 

 
ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the 
General Conditions. Applications for Payment will be processed by Engineer as 
provided in the General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 
Contractor’s Applications for Payment on or about the Last day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments 
will be measured by the schedule of values established as provided in Paragraph 2.07.A 
of the General Conditions (and in the case of Unit Price Work based on the number of 
units completed) or, in the event there is no schedule of values, as provided in the 
General Requirements. 
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1. Prior to Substantial Completion, progress payments will be made in an amount 
equal to the percentage indicated below but, in each case, less the aggregate of 
payments previously made and less such amounts as Engineer may determine or 
Owner may withhold, including but not limited to liquidated damages, in 
accordance with Paragraph 14.02 of the General Conditions. 

a. 95 percent of Work completed (with the balance being retainage). If the Work 
has been 50 percent completed as determined by Engineer, and if the character 
and progress of the Work have been satisfactory to Owner and Engineer, then 
as long as the character and progress of the Work remain satisfactory to Owner 
and Engineer, there will be no additional retainage; and 

b. 0 percent of cost of materials and equipment not incorporated in the Work (with 
the balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 98 percent of the Work completed, less such amounts as 
Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General 
Conditions and less 200 percent of Engineer’s estimate of the value of Work to be 
completed or corrected as shown on the tentative list of items to be completed or 
corrected attached to the certificate of Substantial Completion.  

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 
of the General Conditions, Owner shall pay the remainder of the Contract Price (with 
the exception of 2 percent that shall be held by the Owner for a 6 month period) as 
recommended by Engineer as provided in said Paragraph 14.07. The 2 percent 
retainage shall be released by the Owner after 6 months if final work has remained in 
acceptable condition. 

ARTICLE 7 – INTEREST 

7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall 
bear interest at the rate of 0 percent per annum. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other 
related data identified in the Bidding Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the 
general, local, and Site conditions that may affect cost, progress, and performance of 
the Work. 
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C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and 
Regulations that may affect cost, progress, and performance of the Work. 

D. Not Applicable 

E. Contractor has considered the information known to Contractor; information commonly 
known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and drawings 
identified in the Contract Documents, with respect to the effect of such information, 
observations, and documents on (1) the cost, progress, and performance of the Work; 
(2) the means, methods, techniques, sequences, and procedures of construction to be 
employed by Contractor, including any specific means, methods, techniques, 
sequences, and procedures of construction expressly required by the Contract 
Documents; and (3) Contractor’s safety precautions and programs.   

F. Based on the information and observations referred to in Paragraph 8.01.E above, 
Contractor does not consider that further examinations, investigations, explorations, 
tests, studies, or data are necessary for the performance of the Work at the Contract 
Price, within the Contract Times, and in accordance with the other terms and conditions 
of the Contract Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others 
at the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents, and the 
written resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for performance and furnishing of the Work. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to __, inclusive). 

2. Performance bond (pages       to      , inclusive). 

3. Payment bond (pages       to      , inclusive). 

4. Other bonds (pages       to      , inclusive). 

a.       (pages       to      , inclusive). 

b.       (pages       to      , inclusive). 
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c.       (pages       to      , inclusive). 

5. General Conditions (pages       to      , inclusive). 

6. Supplementary Conditions (pages       to      , inclusive). 

7. Specifications as listed in the table of contents of the Project Manual. 

8. Drawings consisting of       sheets with each sheet bearing the following general 
title:       [or] the Drawings listed on attached sheet index. 

9. Addenda (numbers       to      , inclusive). 

10. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages       to      , inclusive). 

b. Documentation submitted by Contractor prior to Notice of Award (pages       
to      , inclusive). 

11. The following which may be delivered or issued on or after the Effective Date of 
the Agreement and are not attached hereto: 

a. Notice to Proceed (pages       to      , inclusive). 

b. Work Change Directives. 

c. Change Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as 
provided in Paragraph 3.04 of the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions 
and the Supplementary Conditions. 

10.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be 
binding on another party hereto without the written consent of the party sought to be 
bound; and, specifically but without limitation, moneys that may become due and 
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moneys that are due may not be assigned without such consent (except to the extent 
that the effect of this restriction may be limited by law), and unless specifically stated to 
the contrary in any written consent to an assignment, no assignment will release or 
discharge the assignor from any duty or responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 
representatives to the other party hereto, its partners, successors, assigns, and legal 
representatives in respect to all covenants, agreements, and obligations contained in the 
Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable 
under any Law or Regulation shall be deemed stricken, and all remaining provisions 
shall continue to be valid and binding upon Owner and Contractor, who agree that the 
Contract Documents shall be reformed to replace such stricken provision or part thereof 
with a valid and enforceable provision that comes as close as possible to expressing the 
intention of the stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 
practices in competing for or in executing the Contract.  For the purposes of this 
Paragraph 10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 
value likely to influence the action of a public official in the bidding process or in 
the Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 
influence the bidding process or the execution of the Contract to the detriment of 
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or 
(c) to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid 
prices at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in the bidding process or 
affect the execution of the Contract. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  Counterparts have 
been delivered to Owner and Contractor. All portions of the Contract Documents have been signed 
or have been identified by Owner and Contractor or on their behalf. 

 
This Agreement will be effective on       (which is the Effective Date of the Agreement).   
 

 
   
OWNER:  CONTRACTOR 

Town of Lisbon        

By:        By:        

Title: First Selectman   Title:       

  
 (If Contractor is a corporation, a partnership, 
or a joint venture, attach evidence of authority 
to sign.) 

Attest:        Attest:       

Title:        Title:       

Address for giving notices:  Address for giving notices: 
Office of Lisbon First Selectman        
1 Newent Road        
Lisbon, Connecticut 06351        

  License No.:                                                            

(If Owner is a corporation, attach evidence  
of authority to sign. If Owner is a public body, 
attach evidence of authority to sign and resolution 
or other documents authorizing execution  
of this Agreement.) 

 
           (Where applicable) 
 

 Agent for service of process: 
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PERFORMANCE BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 
              
              
              
OWNER (Name and Address):  

 
Town of Lisbon 
1 Newent Road   

 Lisbon, Connecticut 06351   
    
CONTRACT    
 Effective Date of Agreement:         
 Amount:         
 Description (Name and Location): Municipal Sidewalk Improvements 
    
BOND    
 Bond Number:         

 
Date (Not earlier than Effective Date of 
Agreement):        

 Amount:       
 Modifications to this Bond Form:       
    
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 
    
CONTRACTOR AS PRINCIPAL SURETY  
     
       (Seal)   (Seal) 
 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
 By:        By:        
  Signature  Signature (Attach Power of Attorney) 
    
                 
  Print Name  Print Name 
    
                 
  Title  Title 
    
 Attest:        Attest:        
  Signature  Signature  
      
                
 Title  Title 
 
Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 
and assigns to Owner for the performance of the Contract, which is incorporated herein by reference. 
 
1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 
participate in conferences as provided in Paragraph 2.1. 
 
2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after: 

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that 
Owner is considering declaring a Contractor Default and has requested and attempted to arrange a 
conference with Contractor and Surety to be held not later than 15 days after receipt of such notice 
to discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor 
shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive 
Owner’s right, if any, subsequently to declare a Contractor Default; and 

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the 
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and 
Surety have received notice as provided in Paragraph 2.1; and 

2.3 Owner has agreed to pay the Balance of the Contract Price to: 
1. Surety in accordance with the terms of the Contract; or 
2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 
 

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, 
take one of the following actions: 
 

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or 
3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 

contractors; or 
3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for 

performance and completion of the Contract, arrange for a contract to be prepared for execution by 
Owner and contractor selected with Owner’s concurrence, to be secured with performance and 
payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and 
pay to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the 
Contract Price incurred by Owner resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 
reasonable promptness under the circumstances:   

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 
practicable after the amount is determined, tender payment therefor to Owner; or 

2. Deny liability in whole or in part and notify Owner citing reasons therefor. 
 

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed 
to be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety 
demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any 
remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment 
tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be entitled to 
enforce any remedy available to Owner. 
 
5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under 
Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of 
Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of 
Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of 
the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated 
without duplication for: 
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5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract; 
5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and 

resulting from the actions of or failure to act of Surety under Paragraph 3; and 
5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused 

by delayed performance or non-performance of Contractor. 
 

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, 
and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated 
obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs, 
executors, administrators, or successors. 
 
7. Surety hereby waives notice of any change, including changes of time, to Contract or to related 
subcontracts, purchase orders, and other obligations. 
 
8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction 
in the location in which the Work or part of the Work is located, and shall be instituted within two years after 
Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses 
or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph 
are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 
 
9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature 
page. 
 
10. When this Bond has been furnished to comply with a statutory requirement in the location where the 
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 
incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common 
law bond. 
 
11. Definitions. 
 

11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the Contract 
after all proper adjustments have been made, including allowance to Contractor of any amounts 
received or to be received by Owner in settlement of insurance or other Claims for damages to which 
Contractor is entitled, reduced by all valid and proper payments made to or on behalf of Contractor 
under the Contract.  

11.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including 
all Contract Documents and changes thereto.  

11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform 
or otherwise to comply with the terms of the Contract. 

11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 
as required by the Contract or to perform and complete or otherwise comply with the other terms 
thereof. 

 
FOR INFORMATION ONLY – (Name, Address and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or other party): 
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PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of 
Business): 

              
              
OWNER (Name and Address):  

 
Town of Lisbon 
1 Newent Road   

 Lisbon, Connecticut 06351   
CONTRACT    
 Effective Date of Agreement:         
 Amount:         
 Description (Name and Location): Municipal Sidewalk Improvements 
    
BOND    
 Bond Number:         

 
Date (Not earlier than Effective Date of 
Agreement):        

 Amount:       
 Modifications to this Bond Form:       
    
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 
cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 
    
CONTRACTOR AS PRINCIPAL SURETY  
   
       (Seal)    (Seal) 
 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
By:        By:       
 Signature  Signature (Attach Power of Attorney) 
   
               
 Print Name  Print Name 
   
               
 Title  Title 
   
Attest:        Attest:       
 Signature  Signature 
    
               
 Title  Title 
 
Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use 
in the performance of the Contract, which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging 
non-payment by Contractor by any person or entity who furnished labor, materials, or equipment 
for use in the performance of the Contract, provided Owner has promptly notified Contractor and 
Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and 
tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided 
there is no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, 
directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to 
Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, 
stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the 
claim. 

 
4.2 Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 
90 days after having last performed labor or last furnished materials or equipment included in the 
claim stating, with substantial accuracy, the amount of the claim and the name of the party to 
whom the materials or equipment were furnished or supplied, or for whom the labor was done or 
performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 
days of furnishing the above notice any communication from Contractor by which Contractor had 
indicated the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the 
address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a 
claim is being made under this Bond and enclosing a copy of the previous written notice 
furnished to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is 
sufficient compliance. 

6. Reserved.   

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 
credited for any payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the 
Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner 
accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are 
dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use 
the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated 
to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this 
Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 
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10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related 
subcontracts, purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one 
year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, 
or (2) on which the last labor or service was performed by anyone or the last materials or equipment were 
furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this 
paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense 
in the jurisdiction of the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the 
signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be 
sufficient compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where the 
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 
incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common 
law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor 
shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier 
subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of 
the Contract. The intent of this Bond shall be to include without limitation in the terms “labor, 
materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service, 
or rental equipment used in the Contract, architectural and engineering services required for 
performance of the Work of Contractor and Contractor’s subcontractors, and all other items for 
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or 
equipment were furnished. 

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 
including all Contract Documents and changes thereto. 

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 
as required by the Contract, or to perform and complete or otherwise comply with the other terms 
thereof. 

 
 
 
FOR INFORMATION ONLY – (Name, Address, and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or other): 
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Notice to Proceed 
 

Date:                            
 
Project: Municipal Sidewalk Improvements 

Owner: Town of Lisbon, Connecticut Owner's Contract No.:  

Contract: ___ - ___ Engineer's Project No.: CLA-7528 

Contractor:  

Contractor's Address: 

 

 

You are notified that the Contract Times under the above Contract will commence to run on                                                                                               
00/00/00. On or before that date, you are to start performing your obligations under the Contract 
Documents. In accordance with Article 4 of the Agreement, the number of days to achieve 
Substantial Completion is ##, and the number of days to achieve readiness for final payment is 
##. 
 
Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions provides 
that you and Owner must each deliver to the other (with copies to Engineer and other identified 
additional insureds and loss payees) certificates of insurance which each is required to purchase 
and maintain in accordance with the Contract Documents. 
 
Also, before you may start any Work at the Site, you must: 
Provide Owner the required bonds and certificates of insurance.  

Owner:  Town of Lisbon, Connecticut 

Given By: Thomas Sparkman, First Selectman 

 

        

Authorized Signature 

 
Date: 
 
Copy to Engineer 
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Change Order 
No.       

Date of Issuance:  Effective Date:  
    
Project: Municipal Sidewalk 
Improvements 

Owner: Town of Lisbon 
 

Owner's Contract No.:   
 Contract: 

 
Date of Contract: 
 Contractor: 

 
Engineer's Project No.:  CLA-7528 
  

The Contract Documents are modified as follows upon execution of this Change Order: 
Description: 
      
      
Attachments (list documents supporting change): 
      
      

CHANGE IN CONTRACT PRICE:  CHANGE IN CONTRACT TIMES: 

Original Contract Price:  Original Contract Times:   Working 
days   Calendar days 

    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
[Increase] [Decrease] from previously 
approved Change Orders No.       to No. 
      

 [Increase] [Decrease]  from previously approved Change Orders 
No.       to No.      : 

   Substantial completion (days):   
 $    Ready for final payment (days):   
        
Contract Price prior to this Change Order:  Contract Times prior to this Change Order: 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
[Increase] [Decrease] of this Change Order:  [Increase] [Decrease] of this Change Order: 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
Contract Price incorporating this Change 
O d  

 Contract Times with all approved Change Orders: 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        
RECOMMENDED:  ACCEPTED:  ACCEPTED: 
By:    By:    By:   
        Engineer (Authorized Signature)         Owner (Authorized Signature)           Contractor (Authorized Signature) 

Date:    Date:    Date:   
Approved by Funding Agency (if applicable): 
____________________________________________________________ 
 
 

  
Date:   
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 Certificate of Substantial Completion 
 
Project: Municipal Sidewalk Improvements 

Owner: Town of Lisbon Owner's Contract No.:   

Contract: Engineer's Project No.:   CLA-7528 

  
This [tentative] [definitive] Certificate of Substantial Completion applies to: 

 All Work under the Contract Documents:  The following specified portions of the Work: 
 

 

 

 

  

 Date of Substantial Completion 
 
The Work to which this Certificate applies has been inspected by authorized representatives of Owner, 
Contractor, and Engineer, and found to be substantially complete.  The Date of Substantial Completion 
of the Project or portion thereof designated above is hereby declared and is also the date of 
commencement of applicable warranties required by the Contract Documents, except as stated below. 
 
A [tentative] [definitive] list of items to be completed or corrected is attached hereto.  This list may not 
be all-inclusive, and the failure to include any items on such list does not alter the responsibility of the 
Contractor to complete all Work in accordance with the Contract Documents. 
 
The responsibilities between Owner and Contractor for security, operation, safety, maintenance, 
heat, utilities, insurance and warranties shall be as provided in the Contract Documents except as 
amended as follows: 
 Amended Responsibilities  Not Amended   

Owner's Amended Responsibilities: 

 

 

 

Contractor's Amended Responsibilities: 
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The following documents are attached to and made part of this Certificate: 

 

 

 
This Certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents nor is it a release of Contractor's obligation to complete the Work in accordance with the 
Contract Documents. 
   

   

Executed by Engineer  Date 

   

Accepted by Contractor  Date 

   

Accepted by Owner  Date 
 



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
(Revised 09/3/15) 

 
The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a- 
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 
46a-81i(d) of the Connecticut General Statutes.  There are Contract Compliance Regulations codified at Section 
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding 
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 

 
According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.” 
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business 
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons:  “(1) Who are 
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the 
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.” 
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian 
Pacific Americans and Pacific Islanders; (6) American Indians . . .”   An individual with a disability is also a 
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes.  The above 
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract 
Compliance Regulations. 

 
The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 
contract compliance requirements: 

 
(a)  the bidder’s success in implementing an affirmative action plan; 
(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 

46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive; 
(c)  the bidder’s promise to develop and implement a successful affirmative action plan; 
(d) the bidder’s submission of employment statistics contained in the “Employment Information 

Form”, indicating that the composition of its workforce is at or near parity when compared to the 
racial and sexual composition of the workforce in the relevant labor market area; and 

(e)  the bidder’s promise to set aside a portion of the contract for legitimate minority 
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations. 

 
 

INSTRUCTIONS AND OTHER INFORMATION 
 

The  following  BIDDER  CONTRACT  COMPLIANCE MONITORING REPORT  must  be  completed  in  full,  signed,  and 
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities 
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. 
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and 
the bidder’s good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the 
contract. 

 
1)        Definition of Small Contractor 
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same 
management and control and has maintained its principal place of business in Connecticut for a one year period immediately 
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the 
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who 
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except 
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements 
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2)      Description of Job Categories (as used in Part IV Bidder Employment Information)   (Page 2) 
 

MANAGEMENT:  Managers plan, organize, direct, and 
control the major functions of an organization through 
subordinates who are at the managerial or supervisory level. 
They make policy decisions and set objectives for the 
company or departments. They are not usually directly 
involved in production or providing services. Examples 
include  top  executives,  public  relations  managers, 
managers  of   operations  specialties (such  as financial, 
human  resources,  or purchasing managers),  and construction 
and engineering managers. 
BUSINESS AND FINANCIAL OPERATIONS:  These 
occupations include managers and professionals who work 
with the financial aspects of the business.  These occupations 
include accountants and auditors, purchasing agents, 
management analysts, labor relations specialists, and budget, 
credit, and financial analysts. 
MARKETING AND SALES:  Occupations related to the 
act  or  process  of  buying  and  selling  products  and/or 
services  such  as  sales  engineer, retail  sales  workers and 
sales representatives including wholesale. 
LEGAL  OCCUPATIONS: In-House Counsel who is 
charged with providing legal advice and services in regards 
to legal issues that may arise during the course of standard 
business practices.   This category also includes assistive 
legal occupations such as paralegals, legal assistants. 
COMPUTER SPECIALISTS: Professionals responsible 
for the computer operations within a company are grouped 
in this category. Examples of job titles in this category 
include computer programmers, software engineers, 
database   administrators, computer   scientists, systems 
analysts, and computer support specialists 
ARCHITECTURE AND ENGINEERING: Occupations 
related to architecture, surveying, engineering, and drafting 
are included in this category. Some of the job titles in this 
category   include   electrical   and   electronic   engineers, 
surveyors,   architects,   drafters,  mechanical   engineers, 
materials  engineers,   mapping technicians, and civil 
engineers. 
OFFICE AND ADMINISTRATIVE SUPPORT: All 
clerical-type work is included in this category. These jobs 
involve the preparing, transcribing, and preserving o f  written 
communications and records; collecting accounts; gathering 
and distributing information; operating office machines and 
electronic data processing equipment; and distributing mail. 
Job titles listed in this category include telephone operators, 
bill and account collectors, customer service representatives, 
dispatchers, secretaries and administrative assistants, 
computer operators and clerks (such as payroll, shipping, 
stock, mail and file). 

 

BUILDING AND GROUNDS CLEANING AND 
MAINTENANCE: This category includes occupations 
involving landscaping, housekeeping, and janitorial 
services. Job titles found in this category include 
supervisors of landscaping or housekeeping, janitors, 
maids, grounds maintenance workers, and pest control 
workers. 
CONSTRUCTION  AND EXTRACTION: This 
category   includes  construction trades  and   related 
occupations. Job  titles  found  in  this  category include 
boilermakers, masons (all types), carpenters, construction 
laborers,  electricians,  plumbers  (and  related  trades), 
roofers, sheet metal workers,  elevator installers, 
hazardous materials removal workers, paperhangers, and 
painters.  Paving, surfacing, and tamping equipment 
operators; drywall and ceiling tile installers; and carpet, 
floor and tile installers and finishers are also included in 
this category. First line supervisors, foremen, and helpers 
in these trades are also grouped in this category. 
INSTALLATION, MAINTENANCE AND REPAIR: 
Occupations involving the installation, maintenance, and 
repair of equipment are included in this group. Examples 
of job titles found here are heating, ac, and refrigeration 
mechanics and  installers; telecommunication  line 
installers   and   repairers;   heavy   vehicle   and   mobile 
equipment  service  technicians  and  mechanics;  small 
engine  mechanics;  security  and  fire  alarm  systems 
installers; electric/electronic repair, industrial, utility and 
transportation   equipment;   millwrights; riggers;   and 
manufactured building and mobile home installers. First 
line supervisors, foremen, and helpers for these jobs are 
also included in the category. 
MATERIAL MOVING WORKERS: The job titles 
included in this group are Crane and tower operators; 
dredge, excavating, and lading machine operators; hoist and  
winch operators;  industrial  truck  and tractor operators; 
cleaners of vehicles and equipment; laborers and freight, 
stock, and material movers, hand; machine feeders and 
offbearers; packers and packagers, hand; pumping station 
operators; refuse and recyclable material collectors; and 
miscellaneous material moving workers. 
PRODUCTION WORKERS: The job titles included in 
this category are chemical production machine setters, 
operators and tenders; crushing/grinding workers; cutting 
workers; inspectors, testers sorters, samplers, weighers; 
precious stone/metal workers; painting workers; 
cementing/gluing machine operators and tenders; 
etchers/engravers;  molders,  shapers  and  casters  except 
for metal and plastic; and production workers. 



3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3) 
 

White (not of Hispanic Origin)-All persons having origins 
in any of the original peoples of Europe, North Africa, or 
the Middle East. 
Black (not of Hispanic Origin)-All persons having origins 
in any of the Black racial groups of Africa.  
Hispanic- All persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or 
origin, regardless of race. 

Asian or Pacific Islander- All persons having origins in any 
of the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent, or the Pacific Islands. This area includes 
China, India, Japan, Korea, the Philippine Islands, and Samoa. 
American  Indian  or  Alaskan  Native-  All  persons  having 
origins in any of the original peoples of North America, and 
who maintain cultural identification through tribal affiliation 
or community recognition.

 
BIDDER CONTRACT COMPLIANCE MONITORING REPORT 

  PART 1 – Bidder Information 
Company Name: 
Street Address: 
City & State: 
Chief Executive: 

Bidder Federal Employer 
Identification Number: 
Or 
Social Security Number: 

Major Business Activity: 
(brief description) 
 
 
 
 
 
 
 
 

Bidder Identification 
(response optional/definitions on page 1) 
 
-Bidder is a small contractor?  Yes     No 
-Bidder is a minority business enterprise?  Yes    No 
  (If yes, check ownership category) 
Black         Hispanic        Asian American      
American Indian/Alaskan Native     Iberian Peninsula     
Individual(s) with a Physical Disability         Female     
-Bidder is certified as above by State of CT?  Yes    No   

Bidder Parent Company: 
(If any) 
Other Locations in CT: 
(If any)  

 

  PART II - Bidder Nondiscrimination Policies and Procedures 
1. Does your company have a written Affirmative 
Action/Equal Employment Opportunity statement posted on 
company bulletin boards?   
Yes      No 

7.  Do all of your company contracts and purchase orders contain 
non-discrimination statements as required by Sections 4a-60 & 
4a-60a Conn. Gen. Stat.?   
Yes     No 

2. Does your company have the state-mandated sexual 
harassment prevention in the workplace policy posted on 
company bulletin boards?  
Yes      No 

8. Do you, upon request, provide reasonable accommodation 
to employees, or applicants for employment, who have 
physical or mental disability?  
Yes     No 

3. Do you notify all recruitment sources in writing of your 
company’s Affirmative Action/Equal Employment Opportunity 
employment policy? Yes      No 

9. Does your company have a mandatory retirement age for all 
employees?   
Yes     No 

4. Do your company advertisements contain a written statement 
that you are an Affirmative Action/Equal Opportunity Employer?   
Yes     No 

10. If your company has 50 or more employees, have you provided at 
least two (2) hours of sexual harassment training to all of your 
supervisors?  Yes     No     N/A 

5. Do you notify the Ct. State Employment Service of all 
employment openings with your company?  
 Yes     No 

11. If your company has apprenticeship programs, do they meet the 
Affirmative Action/Equal Employment Opportunity requirements of 
the apprenticeship standards of the Ct. Dept. of Labor?  
 Yes      No     N/A 

6. Does your company have a collective bargaining 
agreement with workers? 
Yes      No  

6a. If yes, do the collective bargaining agreements contain 
non-discrimination clauses covering all workers? Yes      No 
 
6b. Have you notified each union in writing of your 

commitments under the nondiscrimination requirements 
of contracts with the state of CT?   
Yes      No 

12. Does your company have a written affirmative action Plan?   
Yes      No 
If no, please explain. 
 
 
13. Is there a person in your company who is responsible for equal
employment opportunity?   Yes     No 
If yes, give name and phone number: 
 



Part III - Bidder Subcontracting Practices (Page 4) 
 

1. Will the work of this contract include subcontractors or suppliers?    Yes      No 
1a. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business 
enterprise. (defined on page 1 / use additional sheet if necessary) 

 
 
 
 
 
 
             1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?  Yes     No   

 
 
 

PART IV - Bidder Employment Information Date: 
JOB CATEGORY * OVERALL 

TOTALS WHITE (not of 
Hispanic origin) BLACK (not of Hispanic 

origin) 
HISPANIC ASIAN or 

PACIFIC 
ISLANDER 

 AMERICAN INDIAN or 
  ALASKAN NATIVE 

   
Male  

Female  
Male Female Male Female Male Female  

Male Female

 
Management            

 
Business & Financial Ops            
Marketing & Sales            
Legal Occupations            

 
Computer Specialists            

 
Architecture/Engineering            

 
Office & Admin Support            

 
Bldg/ Grounds 
Cleaning/Maintenance            

 
Construction & Extraction            

 
Installation , Maintenance 
& Repair 

           

Material Moving Workers            
Production Occupations            

 
TOTALS ABOVE            

 
Total One Year Ago            

 
FORMAL ON THE JOB TRAINEES  (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE) 

 
Apprentices            

 
Trainees            

 
*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY) 



PART V - Bidder Hiring and Recruitment Practices (Page 5) 
 

1. Which of the following recruitment sources are used by you? 
(Check yes or no, and report percent used) 

 
2. Check (X) any of the below listed 

requirements that you use as 
a hiring qualification 

 
(X) 

3. Describe below any other practices or actions that you take which 
show that you hire, train, and promote employees without discrimination 

SOURCE YES NO  
% of applicants 
provided by 
source 

State Employment 
Service 

    Work Experience 

Private Employment 
Agencies 

    Ability to Speak or 
Write English 

Schools and Colleges     Written Tests 
Newspaper 
Advertisement 

    High School Diploma 

Walk Ins     College Degree 
Present Employees     Union Membership 

 
Labor Organizations     Personal 

Recommendation 
Minority/Community 
Organizations 

    Height or Weight 

Others (please identify)     Car Ownership 
     Arrest Record 
     Wage Garnishments 

 
Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE 
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am 
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 

 
 

(Signature)  
(Title) (Date Signed)  

(Telephone) 

 

 



 
 

Town of Lisbon 
Strawberry Fields Sidewalk Repair Phase 3 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 
capital letters, the terms listed below will have the meanings indicated which are applicable to 
both the singular and plural thereof. In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include references to identified articles and paragraphs, 
and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 
Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by 
Contractor during the course of the Work in requesting progress or final payments and which 
is to be accompanied by such supporting documentation as is required by the Contract 
Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 
releasing asbestos fibers into the air above current action levels established by the United 
States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 
(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 
security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 
Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 
Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 
demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 
concerning the Work. The Contract supersedes prior negotiations, representations, or 
agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 
copies of the items listed in the Agreement are Contract Documents. Approved Shop 
Drawings, other Contractor submittals, and the reports and drawings of subsurface and 
physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the Agreement (subject to the 
provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve 
Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 
is ready for final payment as evidenced by Engineer’s written recommendation of final 
payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the Work to be performed by 
Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 
effective, but if no such date is indicated, it means the date on which the Agreement is signed 
and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 
but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 
Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 
that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 
1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, 
regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 
personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an 
intermediate completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 
timely compliance by the Successful Bidder with the conditions precedent listed therein, 
Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 
the Contract Times will commence to run and on which Contractor shall start to perform the 
Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 
for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 
inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 
oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 
sequence and duration of the activities comprising the Contractor’s plan to accomplish the 
Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 
Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 
the Work. A listing of the contents of the Project Manual, which may be bound in one or 
more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 
Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 
assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are 
representative of some portion of the Work and which establish the standards by which such 
portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 
submittals and the time requirements to support scheduled performance of related 
construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 
of the Contract Price to various portions of the Work and used as the basis for reviewing 
Contractor’s Applications for Payment. 
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 
which the Work is to be performed, including rights-of-way and easements for access 
thereto, and such other lands furnished by Owner which are designated for the use of 
Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 
materials, equipment, systems, standards and workmanship as applied to the Work, and 
certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 
other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 
progressed to the point where, in the opinion of Engineer, the Work (or a specified part 
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 
The terms “substantially complete” and “substantially completed” as applied to all or part of 
the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 
award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 
supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 
direct contract with Contractor or with any Subcontractor to furnish materials or equipment 
to be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 
containing such facilities, including those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, cable television, water, wastewater, 
storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 
be provided under the Contract Documents. Work includes and is the result of performing or 
providing all labor, services, and documentation necessary to produce such construction, and 
furnishing, installing, and incorporating all materials and equipment into such construction, 
all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 
Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 
subsurface or physical conditions under which the Work is to be performed or to 
emergencies. A Work Change Directive will not change the Contract Price or the Contract 
Times but is evidence that the parties expect that the change ordered or documented by a 
Work Change Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 
Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 
the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to authorize an exercise of professional judgment 
by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 
“satisfactory,” or adjectives of like effect or import are used to describe an action or 
determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for 
compliance with the information in the Contract Documents and with the design concept of 
the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 
there is a specific statement indicating otherwise). The use of any such term or adjective is 
not intended to and shall not be effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work, or any duty or authority to undertake 
responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 
Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 
unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 
responsibility for the protection thereof has been assumed by Owner at Substantial 
Completion in accordance with Paragraph 14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 
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1. The word “furnish,” when used in connection with services, materials, or equipment, shall 
mean to supply and deliver said services, materials, or equipment to the Site (or some other 
specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 
mean to put into use or place in final position said services, materials, or equipment complete 
and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 
equipment, shall mean to furnish and install said services, materials, or equipment complete 
and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 
materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 
is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 
technical or construction industry or trade meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 
shall also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance which either of them or 
any additional insured may reasonably request) which Contractor and Owner respectively are 
required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 
Notice to Proceed may be given at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 
the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 
date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 
run. No Work shall be done at the Site prior to the date on which the Contract Times commence 
to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 
otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 
and completing the various stages of the Work, including any Milestones specified in the 
Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 
items which when added together equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work. Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 
and others as appropriate will be held to establish a working understanding among the parties as 
to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for 
handling Shop Drawings and other submittals, processing Applications for Payment, and 
maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 
act as its authorized representative with respect to the services and responsibilities under the 
Contract.  Such individuals shall have the authority to transmit instructions, receive information, 
render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held to review for acceptability to 
Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 
Contractor shall have an additional 10 days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 
schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 
the Work to completion within the Contract Times. Such acceptance will not impose on 
Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 
therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 
thereof) to be constructed in accordance with the Contract Documents. Any labor, 
documentation, services, materials, or equipment that reasonably may be inferred from the 
Contract Documents or from prevailing custom or trade usage as being required to produce the 
indicated result will be provided whether or not specifically called for, at no additional cost to 
Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 
provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to Laws or Regulations, whether such reference be specific or 
by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 
in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 
were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 
Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 
Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 
forth in the Contract Documents. No such provision or instruction shall be effective to assign 
to Owner, Engineer, or any of their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors, any duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake responsibility inconsistent with the provisions 
of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 
part of the Work, Contractor shall carefully study and compare the Contract Documents and 
check and verify pertinent figures therein and all applicable field measurements. Contractor 
shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 
which Contractor discovers, or has actual knowledge of, and shall obtain a written 
interpretation or clarification from Engineer before proceeding with any Work affected 
thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 
performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 
within the Contract Documents, or between the Contract Documents and (a) any applicable 
Law or Regulation, (b) any standard, specification, manual, or code, or (c) any instruction of 
any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 
not proceed with the Work affected thereby (except in an emergency as required by 
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been 
issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 
knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 
the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 
Supplier (whether or not specifically incorporated by reference in the Contract 
Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 
(unless such an interpretation of the provisions of the Contract Documents would result 
in violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 
the Work or to modify the terms and conditions thereof by either a Change Order or a Work 
Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 
6.17.D.3); or  
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3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 
consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 
the Project or any other project without written consent of Owner and Engineer and specific 
written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 
Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 
Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 
Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 
limited to the printed copies (also known as hard copies). Files in electronic media format of 
text, data, graphics, or other types are furnished only for the convenience of the receiving party. 
Any conclusion or information obtained or derived from such electronic files will be at the user’s 
sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard 
copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the party receiving electronic files agrees 
that it will perform acceptance tests or procedures within 60 days, after which the receiving party 
shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 
representations as to long term compatibility, usability, or readability of documents resulting 
from the use of software application packages, operating systems, or computer hardware 
differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 
not of general application but specifically related to use of the Site with which Contractor must 
comply in performing the Work. Owner will obtain in a timely manner and pay for easements 
for permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 
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Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 
or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 
record legal title and legal description of the lands upon which the Work is to be performed and 
Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 
lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 
temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 
contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 
subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor, and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 
revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 
rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  
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4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the Contract 
Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 
subsurface or physical conditions or performing any Work in connection therewith (except in an 
emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 
condition. Contractor shall not further disturb such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer 
will promptly review the pertinent condition, determine the necessity of Owner’s obtaining 
additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to 
Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 
that the existence of such differing subsurface or physical condition causes an increase or 
decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 
however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 
4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 
Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 
commitment to Owner with respect to Contract Price and Contract Times by the 
submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 
result of any examination, investigation, exploration, test, or study of the Site and 
contiguous areas required by the Bidding Requirements or Contract Documents to be 
conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 
made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 
of their officers, directors, members, partners, employees, agents, consultants, or 
subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 
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4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 
with respect to existing Underground Facilities at or contiguous to the Site is based on 
information and data furnished to Owner or Engineer by the owners of such Underground 
Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 
Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 
information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 
have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 
Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 
thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 
not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 
Documents, Contractor shall, promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any Work in connection therewith 
(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner and Engineer. 
Engineer will promptly review the Underground Facility and determine the extent, if any, to 
which a change is required in the Contract Documents to reflect and document the 
consequences of the existence or location of the Underground Facility. During such time, 
Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and document such consequences. An 
equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 
extent that they are attributable to the existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated with reasonable accuracy in the 
Contract Documents and that Contractor did not know of and could not reasonably have 
been expected to be aware of or to have anticipated. If Owner and Contractor are unable to 
agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract 
Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in 
Paragraph 10.05. 
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4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 
shall be responsible for laying out the Work, shall protect and preserve the established reference 
points and property monuments, and shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to Engineer whenever any reference point or 
property monument is lost or destroyed or requires relocation because of necessary changes in 
grades or locations, and shall be responsible for the accurate replacement or relocation of such 
reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 
known to Owner relating to Hazardous Environmental Conditions that have been identified at 
the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 
accuracy of the “technical data” contained in such reports and drawings, but such reports and 
drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 
Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, techniques, sequences and procedures of 
construction to be employed by Contractor and safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 
indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 
other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 
revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 
in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 
for a Hazardous Environmental Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 
such condition and in any area affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such 
notice in writing). Owner shall promptly consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.  
Promptly after consulting with Engineer, Owner shall take such actions as are necessary to 
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permit Owner to timely obtain required permits and provide Contractor the written notice 
required by Paragraph 4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 
affected area until after Owner has obtained any required permits related thereto and delivered 
written notice to Contractor:  (i) specifying that such condition and any affected area is or has 
been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 
which such Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage or such special conditions under which Work 
is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in 
Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such Work under such special 
conditions, then Owner may order the portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement 
to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 
result of deleting such portion of the Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them from and 
against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 
Drawings or Specifications or identified in the Contract Documents to be included within the 
scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 
responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 
or entity from and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate 
Contractor to indemnify any individual or entity from and against the consequences of that 
individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 
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ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and payment of all of Contractor’s 
obligations under the Contract Documents. These bonds shall remain in effect until one year 
after the date when final payment becomes due or until completion of the correction period 
specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are 
required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 
otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 
of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and 
as Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 
by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 
authority to bind the surety.  The evidence of authority shall show that it is effective on the date 
the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where any part of the Project is located or it 
ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner 
and Engineer and shall, within 20 days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B 
and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 
policies for the limits and coverages so required. Such surety and insurance companies shall also 
meet such additional requirements and qualifications as may be provided in the Supplementary 
Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional insured) which Contractor is required to 
purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 
identified in the Supplementary Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional insured) which Owner is required to 
purchase and maintain. 
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C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 
with these insurance requirements or failure of Owner to identify a deficiency in compliance 
from the evidence provided shall not be construed as a waiver of Contractor’s obligation to 
maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 
Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or 
result from Contractor’s performance of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 
or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 
anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 
acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 
Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person 
other than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 
are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of 
such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 
tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 
arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 
written on an occurrence basis, include as additional insureds (subject to any customary 
exclusion regarding professional liability) Owner and Engineer, and any other individuals or 
entities identified in the Supplementary Conditions, all of whom shall be listed as additional 
insureds, and include coverage for the respective officers, directors, members, partners, 
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employees, agents, consultants, and subcontractors of each and any of all such additional 
insureds, and the insurance afforded to these additional insureds shall provide primary 
coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 
provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 
greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, 
materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of insurance has been issued (and the 
certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 
provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 
be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 
and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 
Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 
satisfactory to Owner and any such additional insured of continuation of such insurance 
at final payment and one year thereafter.   

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 
at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 
insurance as will protect Owner against claims which may arise from operations under the 
Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the Supplementary Conditions or 
required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of 
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them, each of whom is deemed to have an insurable interest and shall be listed as a loss 
payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 
physical loss or damage to the Work, temporary buildings, falsework, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss:  
fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 
collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 
water damage (other than that caused by flood), and such other perils or causes of loss as 
may be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 
not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 
writing by Owner prior to being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 
Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 
whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 
insurance as may be required by the Supplementary Conditions or Laws and Regulations which 
will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 
individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
members, partners, employees, agents, consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 
purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 
endorsement that the coverage afforded will not be canceled or materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to 
each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 
in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the 
Work to the extent of any deductible amounts that are identified in the Supplementary 
Conditions. The risk of loss within such identified deductible amount will be borne by 
Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property 
insurance coverage within the limits of such amounts, each may purchase and maintain it at the 
purchaser’s own expense. 
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E. If Contractor requests in writing that other special insurance be included in the property 
insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such 
insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior 
to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or 
not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 
protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 
partners, employees, agents, consultants, and subcontractors of each and any of them) in such 
policies and will provide primary coverage for all losses and damages caused by the perils or 
causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 
event of payment of any loss or damage the insurers will have no rights of recovery against any 
of the insureds or loss payees thereunder. Owner and Contractor waive all rights against each 
other and their respective officers, directors, members, partners, employees, agents, consultants 
and subcontractors of each and any of them for all losses and damages caused by, arising out of 
or resulting from any of the perils or causes of loss covered by such policies and any other 
property insurance applicable to the Work; and, in addition, waive all such rights against 
Subcontractors and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them) under such policies for losses and 
damages so caused. None of the above waivers shall extend to the rights that any party making 
such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise 
payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any 
of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 
direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 
resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 
from fire or other insured peril or cause of loss covered by any property insurance 
maintained on the completed Project or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or 
after final payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 
referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 
against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them. 
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5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may 
appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. 
Owner shall deposit in a separate account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest may reach. If no other special 
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received 
applied on account thereof, and the Work and the cost thereof covered by an appropriate Change 
Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 
the parties in interest shall object in writing within 15 days after the occurrence of loss to 
Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 
settlement with the insurers in accordance with such agreement as the parties in interest may 
reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 
adjust and settle the loss with the insurers and, if required in writing by any party in interest, 
Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and maintained by the other party in 
accordance with Article 5 on the basis of non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 
shall each provide to the other such additional information in respect of insurance provided as 
the other may reasonably request. If either party does not purchase or maintain all of the bonds 
and insurance required of such party by the Contract Documents, such party shall notify the 
other party in writing of such failure to purchase prior to the start of the Work, or of such failure 
to maintain prior to any change in the required coverage. Without prejudice to any other right or 
remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other 
party’s interests at the expense of the party who was required to provide such coverage, and a 
Change Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to 
Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or 
occupancy shall commence before the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby. The insurers providing the property insurance shall consent by 
endorsement on the policy or policies, but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 
such attention thereto and applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of construction which is shown or indicated 
in and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 
superintendent who shall not be replaced without written notice to Owner and Engineer except 
under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 
and perform construction as required by the Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at 
the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work 
at the Site shall be performed during regular working hours. Contractor will not permit the 
performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary 
facilities, temporary facilities, and all other facilities and incidentals necessary for the 
performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 
shall be of good quality and new, except as otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the Specifications shall expressly run to the benefit 
of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 
as otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 
as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 
2.07) proposed adjustments in the Progress Schedule that will not result in changing the 
Contract Times. Such adjustments will comply with any provisions of the General 
Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 
may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular Supplier, the specification or 
description is intended to establish the type, function, appearance, and quality required. Unless 
the specification or description contains or is followed by words reading that no like, equivalent, 
or “or-equal” item or no substitution is permitted, other items of material or equipment or 
material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment 
proposed by Contractor is functionally equal to that named and sufficiently similar so that no 
change in related Work will be required, it may be considered by Engineer as an “or-equal” 
item, in which case review and approval of the proposed item may, in Engineer’s sole 
discretion, be accomplished without compliance with some or all of the requirements for 
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a 
proposed item of material or equipment will be considered functionally equal to an item so 
named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 
strength, and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 
imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 
Contract Documents. 
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2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 
proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 
determine if the item of material or equipment proposed is essentially equivalent to that 
named and an acceptable substitute therefor. Requests for review of proposed substitute 
items of material or equipment will not be accepted by Engineer from anyone other than 
Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 
supplemented by the General Requirements, and as Engineer may decide is appropriate 
under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 
item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 
design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 
Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 
any of the Contract Documents (or in the provisions of any other direct contract 
with Owner for other work on the Project) to adapt the design to the proposed 
substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection with 
the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 
indirectly from use of such substitute item, including costs of redesign and claims of 
other contractors affected by any resulting change. 
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B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 
sequence, or procedure of construction is expressly required by the Contract Documents, 
Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 
of construction approved by Engineer. Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer 
will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 
each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may 
require Contractor to furnish additional data about the proposed substitute item. Engineer will be 
the sole judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 
substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a 
substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. 
Whether or not Engineer approves a substitute so proposed or submitted by Contractor, 
Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each 
such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of 
Engineer for making changes in the Contract Documents (or in the provisions of any other direct 
contract with Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 
replacement, against whom Owner may have reasonable objection. Contractor shall not be 
required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or 
other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 
specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 
thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date indicated for acceptance or objection 
in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or 
other individual or entity so identified may be revoked on the basis of reasonable objection after 
due investigation. Contractor shall submit an acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by 
the difference in the cost occasioned by such replacement, and an appropriate Change Order will 
be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or 
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entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or 
Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 
Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 
any contractual relationship between Owner or Engineer and any such Subcontractor, 
Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment 
of any moneys due any such Subcontractor, Supplier, or other individual or entity except as 
may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 
Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 
Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 
performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 
appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 
Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 
Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 
contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
Contractor, Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
damages caused by, arising out of, relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property insurance applicable to the Work. If the 
insurers on any such policies require separate waiver forms to be signed by any Subcontractor or 
Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work of any invention, design, process, 
product, or device which is the subject of patent rights or copyrights held by others. If a 
particular invention, design, process, product, or device is specified in the Contract Documents 
for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its 
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use is subject to patent rights or copyrights calling for the payment of any license fee or royalty 
to others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 
harmless Contractor, and its officers, directors, members, partners, employees, agents, 
consultants, and subcontractors from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals, and all court or arbitration or other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in the Work of any invention, design, process, 
product, or device specified in the Contract Documents, but not identified as being subject to 
payment of any license fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, 
design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 
all construction permits and licenses. Owner shall assist Contractor, when necessary, in 
obtaining such permits and licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work which are applicable at the time of 
opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall 
pay all charges of utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except where otherwise expressly required by 
applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws 
or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 
Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 
Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 
of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 
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and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 
Contractor in accordance with the Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 
the operations of workers to the Site and other areas permitted by Laws and Regulations, and 
shall not unreasonably encumber the Site and other areas with construction equipment or 
other materials or equipment. Contractor shall assume full responsibility for any damage to 
any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 
Work, Contractor shall promptly settle with such other party by negotiation or otherwise 
resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and 
hold harmless Owner and Engineer, and the officers, directors, members, partners, 
employees, agents, consultants and subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused by or based upon Contractor’s performance of 
the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 
Contractor shall keep the Site and other areas free from accumulations of waste materials, 
rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 
debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 
Work and make it ready for utilization by Owner. At the completion of the Work Contractor 
shall remove from the Site all tools, appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all property not designated for alteration 
by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, nor shall Contractor subject any part of the Work 
or adjacent property to stresses or pressures that will endanger it. 
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6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 
Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 
interpretations and clarifications in good order and annotated to show changes made during 
construction. These record documents together with all approved Samples and a counterpart of 
all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the safety of persons or property in the performance of 
their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 
take all necessary precautions for the safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on 
or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, utilities, and Underground Facilities not designated for 
removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 
persons or property, or to the protection of persons or property from damage, injury, or loss; and 
shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 
notify owners of adjacent property and of Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  
The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 
Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s employees and representatives must comply while 
at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts 
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any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 
until such time as all the Work is completed and Engineer has issued a notice to Owner and 
Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 
duties and responsibilities shall be the prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 
other hazard communication information required to be made available to or exchanged between 
or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written notice if Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a change in the Contract Documents is 
required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 
accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 
submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 
dimensions, specified performance and design criteria, materials, and similar data to 
show Engineer the services, materials, and equipment Contractor proposes to provide 
and to enable Engineer to review the information for the limited purposes required by 
Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 
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b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 
numbers, the use for which intended and other data as Engineer may require to enable 
Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 
performance and design criteria, installation requirements, materials, catalog numbers, 
and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 
indicated application, fabrication, shipping, handling, storage, assembly, and installation 
pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, and procedures of construction, and safety 
precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has 
satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s 
review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 
that the Shop Drawing or Sample may have from the requirements of the Contract 
Documents. This notice shall be both a written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 
Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 
to determine if the items covered by the submittals will, after installation or incorporation in 
the Work, conform to the information given in the Contract Documents and be compatible 
with the design concept of the completed Project as a functioning whole as indicated by the 
Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, 
or procedures of construction (except where a particular means, method, technique, 
sequence, or procedure of construction is specifically and expressly called for by the 
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Contract Documents) or to safety precautions or programs incident thereto. The review and 
approval of a separate item as such will not indicate approval of the assembly in which the 
item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 
variation from the requirements of the Contract Documents unless Contractor has complied 
with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of 
each such variation by specific written notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 
responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 
of corrected copies of Shop Drawings and submit, as required, new Samples for review and 
approval. Contractor shall direct specific attention in writing to revisions other than the 
corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 
may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 
Contract Documents and will not be defective. Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 
representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 
responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will constitute an acceptance of Work that is 
not in accordance with the Contract Documents or a release of Contractor’s obligation to 
perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 
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3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 
thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 
of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to the performance of the Work, provided that any such claim, cost, loss, or 
damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction 
of tangible property (other than the Work itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly employed by any of them to perform 
any of the Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 
partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 
personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or 
any individual or entity directly or indirectly employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may be liable, the indemnification obligation under 
Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, 
Supplier, or other individual or entity under workers’ compensation acts, disability benefit acts, 
or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 
liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 
consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 
reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 
injury or damage. 
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6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 
specifically required by the Contract Documents for a portion of the Work or unless such 
services are required to carry out Contractor’s responsibilities for construction means, methods, 
techniques, sequences and procedures. Contractor shall not be required to provide professional 
services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 
materials or equipment are specifically required of Contractor by the Contract Documents, 
Owner and Engineer will specify all performance and design criteria that such services must 
satisfy. Contractor shall cause such services or certifications to be provided by a properly 
licensed professional, whose signature and seal shall appear on all drawings, calculations, 
specifications, certifications, Shop Drawings and other submittals prepared by such professional. 
Shop Drawings and other submittals related to the Work designed or certified by such 
professional, if prepared by others, shall bear such professional’s written approval when 
submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications or approvals performed by such design professionals, provided Owner 
and Engineer have specified to Contractor all performance and design criteria that such services 
must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 
design drawings will be only for the limited purpose of checking for conformance with 
performance and design criteria given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 
design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria 
required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 
through other direct contracts therefor, or have other work performed by utility owners. If such 
other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 
any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 
result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 
owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 
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access to the Site, provide a reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of such other work, and properly coordinate the Work with 
theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 
properly connect or otherwise make its several parts come together and properly integrate with 
such other work. Contractor shall not endanger any work of others by cutting, excavating, or 
otherwise altering such work; provided, however, that Contractor may cut or alter others' work 
with the written consent of Engineer and the others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 
other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work 
performed by others under this Article 7, Contractor shall inspect such other work and promptly 
report to Engineer in writing any delays, defects, or deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such other work as fit and proper for 
integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 
Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 
activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority 
and responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 
contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 
incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 
the reasonable direct delay and disruption costs incurred by such other contractor as a result of 
Contractor’s wrongful action or inactions. 
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ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all 
communications to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status under the Contract Documents shall be 
that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 
and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 
to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 
Owner’s identifying and making available to Contractor copies of reports of explorations and 
tests of subsurface conditions and drawings of physical conditions relating to existing surface or 
subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and 
property insurance are set forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 
Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
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and Regulations applicable to the performance of the Work. Owner will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 
forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Owner has been informed 
pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 
responsibilities and the limitations of authority of Engineer as Owner’s representative during 
construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 
as Engineer deems necessary in order to observe as an experienced and qualified design 
professional the progress that has been made and the quality of the various aspects of 
Contractor’s executed Work. Based on information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a greater degree of confidence that the 
completed Work will conform generally to the Contract Documents. On the basis of such visits 
and observations, Engineer will keep Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 
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9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the Work. The authority and 
responsibilities of any such Resident Project Representative and assistants will be as provided in 
the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided 
in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 
Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the Contract Price or the Contract Times and 
are compatible with the design concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be accomplished by a Field Order and will be 
binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 
extent, if any, of any such adjustment, a Claim may be made therefor as provided in 
Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 
Engineer believes will not produce a completed Project that conforms to the Contract 
Documents or that will prejudice the integrity of the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not 
the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 
Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 
design drawings submitted in response to a delegation of professional design services, if any, see 
Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed 
by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations 
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on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). Engineer’s written decision thereon will be final and 
binding (except as modified by Engineer to reflect changed factual conditions or more accurate 
data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 
of the acceptability of the Work thereunder. All matters in question and other matters between 
Owner and Contractor arising prior to the date final payment is due relating to the acceptability 
of the Work, and the interpretation of the requirements of the Contract Documents pertaining to 
the performance of the Work, will be referred initially to Engineer in writing within 30 days of 
the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 
Owner or Contractor believes that any such decision entitles them to an adjustment in the 
Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The 
date of Engineer’s decision shall be the date of the event giving rise to the issues referenced for 
the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in connection with any interpretation or 
decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 
of the Contract Documents nor any decision made by Engineer in good faith either to exercise 
or not exercise such authority or responsibility or the undertaking, exercise, or performance of 
any authority or responsibility by Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 
any other individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 
and Regulations applicable to the performance of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and 
all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other documentation required to be delivered by Paragraph 
14.07.A will only be to determine generally that their content complies with the requirements of, 
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and in the case of certificates of inspections, tests, and approvals that the results certified indicate 
compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 
to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 
applicable requirements of Contractor’s safety programs of which Engineer has been informed 
pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 
Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 
with the Work involved which will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 
result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 
10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 
Contract Times with respect to any work performed that is not required by the Contract 
Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 
provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 
covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 
required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 
correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 
any undisputed sum or amount of time for Work actually performed in accordance with a 
Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 
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executing any such Change Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract Documents and applicable Laws and 
Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to 
the Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 
general scope of the Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 
responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 
such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 
shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 
condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 
otherwise have under the Contract Documents or by Laws and Regulations in respect of such 
Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 
to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 
the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 
the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the Contract within 60 days after the 
start of such event (unless Engineer allows additional time for claimant to submit additional or 
more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall 
be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment 
in Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. 
Each Claim shall be accompanied by claimant’s written statement that the adjustment claimed is 
the entire adjustment to which the claimant believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the opposing party, if any, take one of the 
following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 
discretion, it would be inappropriate for the Engineer to do so. For purposes of further 
resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 
be deemed denied. 
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E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 
invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 
denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 
Work. When the value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 
reimbursed to Contractor will be only those additional or incremental costs required because of 
the change in the Work or because of the event giving rise to the Claim. Except as otherwise 
may be agreed to in writing by Owner, such costs shall be in amounts no higher than those 
prevailing in the locality of the Project, shall not include any of the costs itemized in Paragraph 
11.01.B, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work under schedules of job classifications agreed upon by Owner and Contractor. Such 
employees shall include, without limitation, superintendents, foremen, and other personnel 
employed full time on the Work. Payroll costs for employees not employed full time on the 
Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay 
applicable thereto. The expenses of performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized 
by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and Suppliers’ field services required in connection 
therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 
Contractor with which to make payments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials 
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may 
be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 
to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 
the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides 
that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 
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4. Costs of special consultants (including but not limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 
Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary facilities at the Site, and hand tools not 
owned by the workers, which are consumed in the performance of the Work, and cost, 
less market value, of such items used but not consumed which remain the property of 
Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether 
rented from Contractor or others in accordance with rental agreements approved by 
Owner with the advice of Engineer, and the costs of transportation, loading, unloading, 
assembly, dismantling, and removal thereof. All such costs shall be in accordance with 
the terms of said rental agreements. The rental of any such equipment, machinery, or 
parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or 
anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable, and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 
compensated by insurance or otherwise, sustained by Contractor in connection with the 
performance of the Work (except losses and damages within the deductible amounts of 
property insurance established in accordance with Paragraph 5.06.D), provided such 
losses and damages have resulted from causes other than the negligence of Contractor, 
any Subcontractor, or anyone directly or indirectly employed by any of them or for 
whose acts any of them may be liable. Such losses shall include settlements made with 
the written consent and approval of Owner. No such losses, damages, and expenses shall 
be included in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 
Site, express and courier services, and similar petty cash items in connection with the 
Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 
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1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 
expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 
Site or in Contractor’s principal or branch office for general administration of the Work and 
not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 
considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 
Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital 
employed for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not 
limited to, the correction of defective Work, disposal of materials or equipment wrongly 
supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not 
specifically and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 
shall be determined as set forth in the Agreement. When the value of any Work covered by a 
Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 
Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant 
to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 
accordance with generally accepted accounting practices and submit in a form acceptable to 
Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered to be performed for such sums and by 
such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 
materials and equipment required by the allowances to be delivered at the Site, and all 
applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 
profit, and other expenses contemplated for the cash allowances have been included in 
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the Contract Price and not in the allowances, and no demand for additional payment on 
account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 
initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
the sum of the unit price for each separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 
actual quantities and classifications of Unit Price Work performed by Contractor will be made 
by Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 
cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 
with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 
significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 
having incurred additional expense or Owner believes that Owner is entitled to a decrease in 
Contract Price and the parties are unable to agree as to the amount of any such increase or 
decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted by the party making the Claim to the 
Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 
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B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 
Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 
application of such unit prices to the quantities of the items involved (subject to the 
provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 
by a mutually agreed lump sum (which may include an allowance for overhead and profit 
not necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 
and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 
Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 
portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall 
be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is 
that the Subcontractor who actually performs the Work, at whatever tier, will be paid a 
fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 
and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 
11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 
in a net decrease in cost will be the amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal to five percent of such net decrease; 
and  

f. when both additions and credits are involved in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis of the net change in accordance with 
Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 
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12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in 
the Contract Times shall be based on written notice submitted by the party making the Claim to 
the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 
10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in accordance with the provisions of this 
Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 
equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 
12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 
contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 
interferes with the performance or progress of the Work, then Contractor shall be entitled to an 
equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is conditioned on such adjustment being 
essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 
abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 
control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 
then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 
is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 
Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or 
damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and within the control of a Subcontractor 
or Supplier shall be deemed to be delays within the control of Contractor. 
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ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 
given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 
Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, 
independent testing laboratories, and governmental agencies with jurisdictional interests will 
have access to the Site and the Work at reasonable times for their observation, inspection, and 
testing. Contractor shall provide them proper and safe conditions for such access and advise 
them of Contractor’s safety procedures and programs so that they may comply therewith as 
applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required 
inspections, tests, or approvals and shall cooperate with inspection and testing personnel to 
facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 
13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an employee or other representative of such 
public body, Contractor shall assume full responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 
with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 
or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 
the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 
Owner and Engineer. 
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E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 
Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 
uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 
Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 
Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 
inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, inspection, or testing as Engineer may require, that 
portion of the Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration or other dispute resolution costs) arising out 
of or relating to such uncovering, exposure, observation, inspection, and testing, and of 
satisfactory replacement or reconstruction (including but not limited to all costs of repair or 
replacement of work of others); and Owner shall be entitled to an appropriate decrease in the 
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a 
Claim therefor as provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in 
the Contract Price or an extension of the Contract Times, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 
parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 
materials or equipment, or fails to perform the Work in such a way that the completed Work will 
conform to the Contract Documents, Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been eliminated; however, this right of Owner 
to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the 
benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any 
surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 
not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 
from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, 
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architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not 
limited to all costs of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or otherwise impair Owner’s special warranty 
and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 
be prescribed by the terms of any applicable special guarantee required by the Contract 
Documents) or by any specific provision of the Contract Documents, any Work is found to be 
defective, or if the repair of any damages to the land or areas made available for Contractor’s use 
by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found 
to be defective, Contractor shall promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 
with Work that is not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work 
of others or other land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or damage, Owner may have the 
defective Work corrected or repaired or may have the rejected Work removed and replaced. All 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) 
will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 
before Substantial Completion of all the Work, the correction period for that item may start to 
run from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 
removed and replaced under this Paragraph 13.07, the correction period hereunder with respect 
to such Work will be extended for an additional period of one year after such correction or 
removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 
warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 
waiver of, the provisions of any applicable statute of limitation or repose. 
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13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 
prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 
do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 
determination to accept such defective Work (such costs to be approved by Engineer as to 
reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 
Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be issued incorporating the necessary 
revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 
appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 
If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an 
appropriate amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct 
defective Work, or to remove and replace rejected Work as required by Engineer in accordance 
with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the 
Contract Documents, or if Contractor fails to comply with any other provision of the Contract 
Documents, Owner may, after seven days written notice to Contractor, correct, or remedy any 
such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 
expeditiously. In connection with such corrective or remedial action, Owner may exclude 
Contractor from all or part of the Site, take possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 
construction equipment and machinery at the Site, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 
Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 
Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies 
under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties 
are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be 
limited to all costs of repair, or replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s defective Work. 
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D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 
under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 
progress payments and will be incorporated into a form of Application for Payment acceptable to 
Engineer. Progress payments on account of Unit Price Work will be based on the number of 
units completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 
not more often than once a month), Contractor shall submit to Engineer for review an 
Application for Payment filled out and signed by Contractor covering the Work completed 
as of the date of the Application and accompanied by such supporting documentation as is 
required by the Contract Documents. If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably stored at the Site or at 
another location agreed to in writing, the Application for Payment shall also be accompanied 
by a bill of sale, invoice, or other documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and evidence that the materials and 
equipment are covered by appropriate property insurance or other arrangements to protect 
Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 
affidavit of Contractor stating that all previous progress payments received on account of the 
Work have been applied on account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 
Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 
writing a recommendation of payment and present the Application to Owner or return the 
Application to Contractor indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may make the necessary corrections and 
resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified design professional, and on Engineer’s 
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review of the Application for Payment and the accompanying data and schedules, that to the 
best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 
to an evaluation of the Work as a functioning whole prior to or upon Substantial 
Completion, the results of any subsequent tests called for in the Contract Documents, a 
final determination of quantities and classifications for Unit Price Work under Paragraph 
9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 
been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have 
represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been 
performed have been exhaustive, extended to every aspect of the Work in progress, or 
involved detailed inspections of the Work beyond the responsibilities specifically 
assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending 
payments nor Engineer’s recommendation of any payment, including final payment, will 
impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 
free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the representations to Owner stated in 
Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 
of subsequently discovered evidence or the results of subsequent inspections or tests, revise 
or revoke any such payment recommendation previously made, to such extent as may be 
necessary in Engineer’s opinion to protect Owner from loss because: 
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a. the Work is defective, or completed Work has been damaged, requiring correction or 
replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance 
with Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will (subject to the provisions of Paragraph 
14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 
furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has 
delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of 
such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 
Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner 
will give Contractor immediate written notice (with a copy to Engineer) stating the reasons 
for such action and promptly pay Contractor any amount remaining after deduction of the 
amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any 
adjustment thereto agreed to by Owner and Contractor, when Contractor remedies the 
reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 
amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 
14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to Owner no 
later than the time of payment free and clear of all Liens. 
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14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 
Owner and Engineer in writing that the entire Work is substantially complete (except for items 
specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 
Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify Contractor in writing giving the reasons 
therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a 
tentative certificate of Substantial Completion which shall fix the date of Substantial 
Completion. There shall be attached to the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven days after receipt of the tentative 
certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached list. If, after considering such objections, Engineer concludes that the 
Work is not substantially complete, Engineer will, within 14 days after submission of the 
tentative certificate to Owner, notify Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers the Work substantially complete, 
Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive 
certificate of Substantial Completion (with a revised tentative list of items to be completed or 
corrected) reflecting such changes from the tentative certificate as Engineer believes justified 
after consideration of any objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommendation as to division of responsibilities 
pending final payment between Owner and Contractor with respect to security, operation, safety, 
and protection of the Work, maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in 
writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, 
Engineer’s aforesaid recommendation will be binding on Owner and Contractor until final 
payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable access to remove its property and 
complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its intended purpose without significant 
interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 
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1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 
such part of the Work which Owner believes to be ready for its intended use and 
substantially complete. If and when Contractor agrees that such part of the Work is 
substantially complete, Contractor, Owner, and Engineer will follow the procedures of 
Paragraph 14.04.A through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 
any such part of the Work ready for its intended use and substantially complete and request 
Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to determine its status of completion. If Engineer 
does not consider that part of the Work to be substantially complete, Engineer will notify 
Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part 
of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 
respect to certification of Substantial Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to 
compliance with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in which this inspection reveals that the Work is 
incomplete or defective. Contractor shall immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in accordance with the Contract 
Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, certificates of inspection, marked-up record 
documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 
evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  
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d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien 
rights arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 
by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 
that:  (i) the releases and receipts include all labor, services, material, and equipment for 
which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner might in any way be responsible, or 
which might in any way result in liens or other burdens on Owner's property, have been paid 
or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or 
receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to 
indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final 
inspection, and Engineer’s review of the final Application for Payment and accompanying 
documentation as required by the Contract Documents, Engineer is satisfied that the Work 
has been completed and Contractor’s other obligations under the Contract Documents have 
been fulfilled, Engineer will, within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of payment and present the 
Application for Payment to Owner for payment. At the same time Engineer will also give 
written notice to Owner and Contractor that the Work is acceptable subject to the provisions 
of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to 
Contractor, indicating in writing the reasons for refusing to recommend final payment, in 
which case Contractor shall make the necessary corrections and resubmit the Application for 
Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and 
accompanying documentation, the amount recommended by Engineer, less any sum Owner 
is entitled to set off against Engineer’s recommendation, including but not limited to 
liquidated damages, will become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 
(for Work fully completed and accepted) and recommendation of Engineer, and without 
terminating the Contract, make payment of the balance due for that portion of the Work fully 
completed and accepted. If the remaining balance to be held by Owner for Work not fully 
completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 
the balance due for that portion of the Work fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such payment. Such payment shall be made 
under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of Claims. 
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14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 
Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, 
from failure to comply with the Contract Documents or the terms of any special guarantees 
specified therein, or from Contractor’s continuing obligations under the Contract 
Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 
accordance with the requirements herein and expressly acknowledged by Owner in writing 
as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 
of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 
fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 
fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if Contractor makes a 
Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 
Documents (including, but not limited to, failure to supply sufficient skilled workers or 
suitable materials or equipment or failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its intent to terminate the services of 
Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 
tools, appliances, construction equipment, and machinery at the Site, and use the same to the 
full extent they could be used by Contractor (without liability to Contractor for trespass or 
conversion);  
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2. incorporate in the Work all materials and equipment stored at the Site or for which Owner 
has paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. If the unpaid balance of the Contract Price 
exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, 
such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such 
unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when 
so approved by Engineer, incorporated in a Change Order. When exercising any rights or 
remedies under this Paragraph, Owner shall not be required to obtain the lowest price for the 
Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of intent to terminate to correct its 
failure to perform and proceeds diligently to cure such failure within no more than 30 days of 
receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 
any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue. Any retention or payment of moneys due Contractor by Owner will not release 
Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 
Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 
without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 
Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior 
to the effective date of termination, including fair and reasonable sums for overhead and 
profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 
furnishing labor, materials, or equipment as required by the Contract Documents in 
connection with uncompleted Work, plus fair and reasonable sums for overhead and profit 
on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 60 of 61 
 

dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 
Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other 
economic loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 
any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 
written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 
suspension or failure within that time, terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or 
Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor 
may, seven days after written notice to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including interest thereon. The provisions of this 
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or 
damage directly attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 
will be governed by the Construction Industry Mediation Rules of the American Arbitration 
Association in effect as of the Effective Date of the Agreement. The request for mediation shall 
be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 
be concluded within 60 days of filing of the request. The date of termination of the mediation 
shall be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 
termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 
Conditions; or 
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2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of 
competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 
be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business 
address known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed 
to exclude the first and include the last day of such period. If the last day of any such period falls 
on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable 
jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder to the parties hereto are in addition to, and are not to be construed in any 
way as a limitation of, any rights and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by 
other provisions of the Contract Documents. The provisions of this Paragraph will be as effective 
as if repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 
in accordance with the Contract Documents, as well as all continuing obligations indicated in the 
Contract Documents, will survive final payment, completion, and acceptance of the Work or 
termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 
these General Conditions.  
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SUPPLEMENTARY CONDITIONS 
 
These Supplementary Conditions amend or supplement the Standard General Conditions of the 
Construction Contract (No. C-700, 2007 Edition) and other provisions of the Contract 
Documents as indicated below. All provisions that are not so amended or supplemented remain 
in full force and effect.   
 
The terms used in these Supplementary Conditions will have the meanings indicated in the 
General Conditions. Additional terms used in these Supplementary Conditions have the 
meanings stated below, which are applicable to both the singular and plural thereof. 
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SC-1.01 – Definitions and Terminology. 
 
Add the following language to the end of Paragraph 1.01.A.3: 
 
The Application for Payment form to be used on this Project is EJCDC No. C-620 or AIA 
Document G720. The Owner must approve all Applications for Payment before payment is 
made. 
 
Add the following language to the end of Paragraph 1.01.A.9: 
 
The Change Order form to be used on this Project is EJCDC No. C-941.  Owner’s approval is 
required before Change Orders are effective. 
 
SC-2.03 – Commencement of Contract Times; Notice to Proceed 
 
Delete Paragraphs 2.03.A in its entirety and insert the following: 
 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of 
the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to 
Proceed.  A Notice to Proceed may be given at any time within 30 days after the 
Effective Date of the Agreement. In no event will the Contract Times commence to run 
later than the One Hundred and Twentieth day after the day of Bid opening or the 
thirtieth day after the Effective Date of the Agreement, whichever date is earlier. 

 
 
SC-4.02 – Subsurface and Physical Conditions 
 
Delete Paragraphs 4.02.A and 4.02.B in their entirety and insert the following: 
 

A. No reports of explorations or tests of subsurface conditions at or contiguous to the Site, or 
drawings of physical conditions relating to existing surface or subsurface structures at the 
Site, are known to Owner. 

 
SC-4.06 – Hazardous Environmental Condition at Site 
 
Delete Paragraphs 4.06.A and 4.06.B in their entirety and insert the following: 
 

A. No reports or drawings of Hazardous Environmental Conditions at or contiguous to the 
Site are known to the Owner or Engineer. 

 
B. Not used. 

 
SC-5.01 – Performance, Payment and Other Bonds 
 
Add the following new paragraph immediately after Paragraph 5.01.C: 
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D. 100% Performance and Payment bonds are required of the successful bidder.  This bond 

shall cover all aspects of the specification and shall be delivered to the Purchasing Agent 
prior to the issuance of a purchase order.  Bonds must meet the following requirements: 
Corporation - must be signed by an official of the corporation above their official title 
and the corporate seal must be affixed over the signature; Firm or Partnership - must be 
signed by all the partners and indicate they are “doing business as”; Individual - must be 
signed by the owner and indicated as “Owner”.  The surety company executing the bond 
or countersigning must be licensed in Connecticut and an official of the surety company 
must sign the bond with the corporate seal affixed over their signature.  Signatures of two 
witnesses for both the principal and the surety must appear on the bond.  Power of 
attorney for the official signing the bond for the surety company must be submitted with 
the bond. The Performance and Payment Bonds will be returned upon completion and 
acceptance of the job.   

 
SC-5.04 – Contractor’s Insurance 
 
Add the following new paragraph immediately after Paragraph 5.04.B: 
 

C. Contractor/Vendor will agree to maintain in force at all times during which work/services 
are to be performed, the following minimum limits of insurance coverage.  The insurance 
company(ies) must be licensed with the State of Connecticut and have a Financial 
Strength Rating of “A-” or higher and a Financial Size Rating of VIII or higher from 
A.M. Best Company. The limits of liability for insurance required by Paragraph 5.04 of 
the General Conditions shall provide coverage for not less than the following amounts or 
greater where required by Laws and Regulations: 

 
1. Workers’ Compensation, Employers’ Liability and related coverages under 

Paragraphs 5.04.A.1 and A.2 of the General Conditions: 
a. State     Statutory 
b. Applicable Federal  
 (e.g., Longshoremen’s)  Statutory 
c. Employer’s Liability   $1,000,000 Each Accident 
      $1,000,000 Disease, Policy Limit 
      $1,000,000 Disease, Each Employee 

 
2.  Contractor’s General Liability under Paragraphs 5.04.A.3 through A.6 of the General 

Conditions which shall include completed operations and product liability coverage 
and eliminate the exclusion with respect to property under the care, custody, and 
control of the Contractor: 
a.  General Aggregate $ 2,000,000 
b.  Products - Completed  
     Operations Aggregate    $ 2,000,000 
c.  Personal and Advertising  
     Injury      $ 1,000,000 
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d.  Each Occurrence  
     (Bodily Injury and  
     Property Damage)    $ 1,000,000 
e.  Property Damage liability  
     insurance will provide  
     Explosion, Collapse, and  
     Underground coverages where  
     applicable. 
f.  Excess or Umbrella Liability 

                       1) General Aggregate  $ 5,000,000 
                       2) Each Occurrence  $ 5,000,000 
 

3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions: 
a.  Bodily Injury: 
     Each Person    $ 1,000,000 
     Each Accident    $ 1,000,000 
b.  Property Damage: 
     Each Accident    $ 1,000,000 
c.  Combined Single Limit of  $ 1,000,000 

 
4. The Contractual Liability coverage required by paragraph 5.04.B.4 of the General 

Conditions shall provide coverage for not less than the following amounts: 
a.  Bodily Injury: 
     Each Person    $ 2,000,000 
     Each Accident    $ 2,000,000 
 
b.  Property Damage: 
     Each Accident    $ 2,000,000 
     Annual Aggregate   $ 2,000,000 

 
5. The Engineer and State of CT shall be listed as additional insured. 
 
6. Certificates of Insurance documenting the coverage listed above must be presented to the 

Owner prior to the commencing of any work/service. The Contractor/Vendor also agrees 
to provide replacement and/or renewal certificates at least 30 days prior to the expiration 
of each policy. 

 
7. If any policy is written on a “Claims Made” basis, the policy must be continually 

renewed for a minimum of two (2) years following the completion date of the 
work/service.  If the claims-made policy is replaced and/or the retroactive date is 
changed, then the expiring policy must be endorsed to extend the reporting period for 
claims for two (2) years from the completion date. 

 
8. Contractors shall observe and comply with all Federal, State and local laws, 

ordinances and regulations.  Contractors shall indemnify and save harmless the Town, 
all of its officers, agents and servants against any claim or liability arising from or 
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based on the violation of any such law, ordinance, regulation or negligence whether 
by the bidder, his employees, his consultant and/or their employees. 

 
SC-6.05 – Substitutes and “Or-Equals” 
 
Amend the paragraph by making two subparagraphs under the title C. Engineer’s 
Evaluation.  The paragraph text is retitled, 6.05.C.2 After Effective Date of Agreement.  A 
new paragraph is added before this paragraph to read as follows: 
 

1. During Bidding. The Contract, if awarded, will be on the basis of materials and 
equipment specified or described in the Bidding Documents, or “or-equal” materials and 
equipment as defined in paragraph 6.05 of the General Conditions, or those substitute 
materials and equipment approved by the Engineer and identified by Addendum.  The 
materials and equipment described in the Bidding Documents establish a standard of 
required type, function, and quality to be met by any proposed substitute or “or-equal” 
item.  Request for Engineer’s clarification of materials and equipment considered “or-
equal” prior to the Effective Date of the Agreement must be received by the Engineer at 
least 5 days prior to the date for receipt of Bids.  No item of material or equipment will be 
considered by Engineer as a substitute unless written request for approval has been 
submitted by Bidder and has been received by Engineer at least 15 days prior to the date 
for receipt of Bids.  Each request shall conform to the requirements of Paragraph 6.05 of 
the General Conditions.  The burden of proof of the merit of the proposed item is upon 
the Bidder.  Engineer’s decision of approval or disapproval of a proposed item will be 
final.  If Engineer approves any proposed substitute item, such approval will be set forth 
in an Addendum issued to all prospective Bidders.  Bidders shall not rely upon approvals 
made in any other manner. 

 
SC-6.06 – Concerning Subcontractors, Suppliers and Others 
 
Add a new paragraph immediately after Paragraph 6.06.G: 
 
6.06.H: The Contractor shall not award work valued at more than fifty (50%) percent of 

the Contract Price to Subcontractor(s), without prior written approval of the 
Owner. 

 
6.06.I:  The apparent low bidder (within 5 days of the bid opening) shall submit to the 

Owner a list of all proposed subcontractors. Subcontractors shall be submitted by 
the low bidder and evaluated by the Owner in accordance with article 12 of the 
Instructions to Bidders.  

 
SC-6.10 - Taxes 
 
Add a new paragraph immediately after Paragraph 6.10.A: 
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B. Owner is exempt from payment of sales and compensating use taxes of the State of 
Connecticut and of cities and counties thereof on all materials to be incorporated into the 
Work. 

 
1. Owner will furnish the required certificates of tax exemption to Contractor for use in 

the purchase of supplies and materials to be incorporated into the Work. 
 
2. Owner’s exemption does not apply to construction tools, machinery, equipment, or 

other property purchased by or leased by Contractor, or to supplies or materials not 
incorporated into the Work. 

 
SC-6.11 – Use of Site and Other Areas 
 
Add the following language at the end of paragraph 6.11.B:  

 
The materials or refuse or other debris used in the construction of the work, shall be legally 
disposed away from the site in such manner so that will not endanger or interfere with persons or 
the work being performed. 
 
Delete Paragraphs 6.11.C in its entirety and insert the following: 

 
C. Cleaning: 

 
1. The Contractor shall exercise every precaution and means to prevent and control dust 

arising out of all construction operations from becoming a nuisance to abutting 
property owners or surrounding neighborhoods. Pavements adjoining the work area 
shall be kept broomed off and washed clean of excess materials wherever and 
whenever directed. Repeated daily dust control treatment shall be provided to 
satisfactorily prevent the spread of dust until permanent pavement repairs are made 
and until earth stockpiles have been removed, and all construction operations that 
might cause dust have been completed. No extra payment will be made for dust 
control measures, compensation shall be considered to be included in the prices 
stipulated for the appropriate items as listed in the bid. 
 

2. In case the Contractor fails or neglects to promptly remove all surplus materials, 
tools, and incidentals after backfilling, leaving the street or surrounding area clean 
and free of debris, and do the required repaving when ordered, the Owner may, after 
24 hours notice, cause the work to be done and the cost thereof deducted from any 
payment due to the Contractor. 
 

3. After the work is completed, the pipes, manholes, and structures shall be carefully 
cleaned free of debris and dirt, broken masonry, and mortar, and left in first class 
condition, ready to use. All temporary or excess materials shall be disposed of off-site 
and the work left broom clean, to the satisfaction of the Owner. 
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4. Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work 
Contractor shall remove from the Site all tools, appliances, construction equipment 
and machinery, and surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract Documents. 

 
SC-6.16 - Emergencies 
 
Add a new paragraph immediately after Paragraph 6.16.A: 
 

B. The Contractor is required to provide the Owner with a telephone number which can be 
used during emergencies, 24 hours per day, seven days per week, to reach the Contractor. 

 
SC-14.02 – Progress Payments 
 
Add the following language at the end of paragraph 14.02.A.3:  

 
No payments will be made that would deplete the retainage, place in escrow any funds that are 
required for retainage, or invest the retainage for the benefit of the Contractor.  
 
Add the following new Paragraph after Paragraph 14.02.A.4: 

 
The Application for Payment form to be used on this Project is EJCDC No. C-620 or AIA 
Document G720. The Owner must approve all Applications for Payment before payment is 
made. 
 
SC-17.05 – Controlling Law 
 
Add a new paragraph immediately after Paragraph 17.05.A: 
 

B. Contractors shall observe and comply with all Federal, State and local laws, ordinances 
and regulations.  Contractors shall indemnify and save harmless the Town, all of its 
officers, agents and servants against any claim or liability arising from or based on the 
violation of any such law, ordinance, regulation or negligence whether by the bidder, his 
employees, his consultant and/or their employees. 

 
SC-18 – Street and Sidewalk Access 
 
Add a new Article 18, “STREET AND SIDEWALK ACCESS”. 

 
18.01 Streets and Sidewalks to be Kept Open 

 
A. The Contractor shall at all times attempt to keep the streets and highways in which he 

may be working open for pedestrian and vehicular traffic.  
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B. As required or directed by the Owner, the Contractor shall install in selected locations 
suitable plank crossings, substantially built and reinforced to sustain vehicular traffic 
across excavations. No separate payment will be made for this work, the cost of which 
shall be included in the prices stipulated for the appropriate items in the work as listed in 
the bid. 

 
18.02 Emergency Access 
 

A. The Contractor shall provide all necessary emergency vehicle crossings at principal 
intersections or ways usually traveled by emergency apparatus with provisions for the 
apparatus so it can travel along the line of the pipe installations. 
 

B. If it becomes necessary at any time to temporarily barricade a street or cause detours to 
be put up, or rerouting of traffic, the Fire and Police Departments, Board of Education, 
and ambulance company shall be notified by the Contractor, and their consent obtained 
before any such action is initiated. 

 
18.03 Bus Line Interference 
 

A. Whenever it may be necessary to interfere with any bus lines, notice shall be given to the 
corporation owning the same, and reasonable time will be given to said corporation to 
arrange the schedule for operation of the bus line, as it may be necessary. 
 

SC-19 – Temporary Power 
 
Add a new Article 19, “TEMPORARY POWER”. 
 
19.01 The Contractor shall make all the necessary arrangements with the power company for 

providing temporary electric power for his use. All unauthorized sources of power, such 
as from neighboring homes, shall be prohibited. 

 
SC-20 - Blasting 
 
Add a new Article 20, “BLASTING”. 
 
20.01 Approvals 
 

A. The approval of the Owner shall first be obtained before blasting is permitted.  Before 
any explosive, such as dynamite or detonator caps are stored or used, the Contractor shall 
contact the Fire Department of the Town of Lisbon, Connecticut for instructions relative 
to the regulations for possession and use of explosives in the Town of Lisbon, 
Connecticut.  The Contractor shall obtain all required permits, or licenses for possession 
and use of explosives to be used on the site or sites of construction. 

 
20.02 Requirements 
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A. The Contractor shall also be responsible for the explosive materials at all times; for the 

keeping of records regarding the explosives open at all times to inspection by the Police 
and Fire Departments of the Town of Lisbon, Connecticut; for the storage of explosive 
materials in a secure manner away from all tools, overnight or for any length of time at 
the site or sites  of construction; for the keeping of only such quantity of explosive 
material as may be needed for the work underway; for the immediate reporting to the 
Police and Fire Departments of the Town of Lisbon, Connecticut of all unaccounted for 
explosive materials; for completely, adequately and carefully covering all blasts with 
suitable blasting mats in such a manner to prevent damage to landscape features, 
structures, facilities, privately owned and all other properties and surrounding objects and 
in a manner that will prevent injury to persons. 
 

B. Unless specifically permitted, no blasting shall be done between the hours of sunset and 
sunrise on any day and no blasting will be allowed on Sundays or legal holidays. 
 

C. Receptacles especially constructed for use in the storage of explosives shall be provided 
for the storage of explosives and they shall be proof against bullets, fire or other 
conditions which might cause explosions of the contents.  When the need for explosives 
is ended, all such materials remaining on the job shall be promptly removed from the 
premises. 

 
SC-21 – Contractor to Check Dimensions and Schedules 
 
Add a new Article 21, “CONTRACTOR TO CHECK DIMENSIONS AND SCHEDULES”. 
 
21.01 The Contractor will be required to check all dimensions and quantities shown on the 

drawings or schedules given to him by the Owner, and shall notify the Owner of all errors 
therein which he may discover by examining and checking the same. The Contractor 
shall not take advantage of any error or omissions in these specifications, drawings, or 
schedules. The Owner will furnish all instructions should such error or omissions be 
discovered, and the Contractor shall carry out such instructions as if originally specified. 

 
SC-22 – Protection of Trees 
 
Add a new Article 21, “PROTECTION OF TREES”. 
 
22.01 The Contractor shall take special care to preserve and protect from injury all trees located 

along the lines of construction, and no such trees shall be cut down, trimmed, or 
otherwise cut unless called for on the Plans or without permission from the Owner. 

 
SC-23 – Lights, Barriers, Watchmen and Indemnity 
 
Add a new Article 23, “LIGHTS, BARRIERS, WATCHMEN AND INDEMNITY”. 
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A The Contractor shall erect and maintain such barriers, lighting, warning lights, danger 
warning signals, and signs that will prevent accidents during the construction work and 
protect the work and insure the safety of personnel and the public at all times and places; 
the Contractor shall indemnify and protect the Owner and the Engineer in every respect 
from injury or damage whatsoever caused by any act of neglect by the contractor or his 
subcontractors, or their servants or agents, including any claims arising out of failure to 
erect and maintain sufficient railing or fence as required by Section 13A-111 Connecticut 
General Statutes from claims or defect in violation of 12A-14q Connecticut General 
Statutes. 

 
B The fact that the Department of Public Works may retain control of the premises, or that 

it or its agents may take action to erect or maintain railings or fences shall not relieve the 
Contractor's obligations hereunder. 

 
C In addition to the above, when and as necessary, or when required by the Owner, the 

Contractor shall post sign and employ watchmen or flagmen for the direction of traffic at 
the site and for excluding at all times unauthorized persons from the work site. 

 
D The Contractor shall be responsible for excluding at all times from the land within the 

easement areas, all persons not directly connected with the work. 
 
SC-24 – Nightwork 
 
Add a new Article 24, “NIGHTWORK”. 
 
 

A Nightwork, or work on Saturdays, Sundays, or legal holidays requiring the presence of an 
engineer or inspector, will not be permitted except as designated by the Owner in case of 
an emergency. Should it be necessary for the Owner to operate an organization for 
continuous nightwork or for emergency nightwork, the lighting, safety and other facilities 
which are deemed necessary shall be provided by the Contractor. Compensation for this 
work shall be considered as having been included in the prices stipulated for the 
appropriate items of work as listed in the bid, and no extra compensation will be paid by 
the Owner. 

 
SC-25 – Traffic Control 
 
Add a new Article 21, “TRAFFIC CONTROL”. 
 

A.  The Contractor shall schedule and perform his work so as to cause minimum interference 
to traffic and to safeguard all highways and traffic therein, and to cause absolutely no 
interference to fire and emergency vehicles. Construction equipment and materials shall 
be located as to not endanger the work or obstruct traffic. 
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B.  Every reasonable means shall be made to reduce, to a minimum, interference with and 
inconvenience to business concerns on account of the construction work. 
 

C.  The Contractor shall provide and maintain all signs, barricades, and traffic control 
equipment that may be required for the satisfactory performance of providing traffic 
control. 

 
SC-26 – Length of Trench to be Opened 
 
Add a new Article 26, “LENGTH OF TRENCH TO BE OPENED”. 
 

A. The length of trench opened at any time from the point where ground is being broken to 
complete backfill and also the amount of space in the streets or public and private lands 
occupied by equipment or supplies, shall not exceed the length or space considered 
reasonably necessary and expedient by the Owner. In determining the length of the open 
trench or spaces for equipment, material, and supplies and other necessities, the Owner 
will consider the nature of the lands or streets where work is being done, types and 
methods of construction and equipment being used, inconvenience to the public or to 
private parties, possible dangers and other matters. All work must be constructed with a 
minimum of inconvenience and danger to all parties concerned. 
 

B. Whenever the trench obstructs pedestrians and vehicular traffic, or any public or private 
property, the Contractor shall take such means as is necessary to maintain such traffic and 
access. Until such time as the work may have attained sufficient strength to support 
backfill, or if for any reason it is not expedient to backfill the trench immediately, the 
Contractor shall construct and maintain suitable plank crossings and bridge crossings to 
carry essential traffic in or to the street or property in question, as specified or directed. 
 

C. Suitable lights, signs, and such required items to direct traffic shall be furnished and 
maintained by the Contractor. 
 

D. The Contractor shall keep streets free from obstructions, debris, and all other materials. 
The Owner may, at any time, order the removal of any such material from the work area - 
and should the Contractor fail to do so within 24 hours after such notice of removal of the 
same, the Owner may cause the material, debris, or other matter to be removed by some 
other such persons as he may employ, at the Contractor's expense. The cost thereof may 
be deducted from any payments due the Contractor under this contract. In special cases 
where public safety demands, the Owner may remove such materials without prior notice. 

 
SC-27 – Contractor to Lay Out Work 
 
Add a new Article 27, “CONTRACTOR TO LAY OUT WORK”. 
 

A. The Owner will establish such general reference points as in his judgment will enable the 
Contractor to proceed with the work. The Contractor, at his own expense, shall provide 
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all materials and equipment and such qualified helpers as the Owner may require for 
setting the general reference points and shall protect and preserve all stakes, benches, and 
other markers used to identify the reference points. The Contractor shall lay out all the 
Contract work from the above and shall be responsible for the accuracy of all lines, 
grades, and measurements. He will be required to employ at no extra expense to the 
Owner, a Connecticut registered land surveyor or registered professional engineer who 
shall perform all layout work for the construction of the Contract work, including all 
lines, grades, and measurements. 

 
SC-28 – Existing Utilities or Connections 
 
Add a new Article 27, “EXISTING UTILITIES OR CONNECTIONS” 
 

A. The location of existing underground pipes, conduits, and structures as shown has been 
collected from the best available sources and the Owner together with his agents, does 
not imply or guarantee the data and information in connection with underground pipes, 
conduits, structures, and such other parts, as to their completeness, nor their locations as 
indicated. The contractor shall assume that there are existing water, gas, and other utility 
connections to each and every building en-route, whether they appear on the drawings or 
not. Any expense and/or delay occasioned by utilities and structures or damage thereto, 
including those not shown, shall be the responsibility of the Contractor, at no additional 
expense to the Owner. 
 

B. Before proceeding with construction operations, the Contractor shall make such 
supplemental investigations, including exploratory excavations by hand digging, as he 
deems necessary to uncover and determine the exact locations of utilities and structures 
and shall have no claims for damages due to encountering subsurface structures or 
utilities in locations other than those shown on the drawings, or which are made known to 
the Contractor prior to construction operations. The Contractor shall be responsible and 
liable for all damages to existing utilities and structures. 

 
SC-29 – Fire and Police Notification 
 
Add a new Article 28, “FIRE AND POLICE NOTIFICATION” 
 

A. If it becomes necessary at any time to temporarily barricade a street or cause detours to 
be put up, or rerouting of traffic, the Fire and Police Departments, SEAT, Board of 
Education, and American Ambulance shall be notified by the Contractor, and their 
consent obtained before any such action is initiated. 

 
SC-30 – Cleaning Finished Work 
 
Add a new Article 30, “CLEANING FINISHED WORK” 
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Town of Lisbon 
Municipal Sidewalk Improvements 

            

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 

A. After the work is completed, the pipes, manholes, and structures shall be carefully 
cleaned free of debris and dirt, broken masonry, and mortar, and left in first class 
condition, ready to use. All temporary or excess materials shall be disposed off-site and 
the work left broom clean, to the satisfaction of the Owner. 

 
SC-31 – Finishing and Cleaning Up 
 
Add a new Article 31, “FINISHING AND CLEANING UP” 
 

A. In completing his operations, the Contractor shall immediately remove all surplus 
material, tools, and other property belonging to him, leaving the entire street or 
surroundings free and clean and in good order, at no additional expense to the Owner. 
The Contractor shall exercise special care in keeping the rights-of-way and private lands 
upon which work is performed free and clean of all debris, and shall remove all tools and 
other property when they are not in use. 
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1. Specific Equal Employment Opportunity Responsibilities 

 

2. Contract Wage Rates 
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4. Connecticut Statutory Labor Requirements 

 

a. Construction, Alteration or Repair of Public Works Projects; Wage Rates 

b. Debarment List - Limitation on Awarding Contracts 

c. Construction Safety and Health Course 

d. Awarding of Contracts to Occupational Safety and Health Law Violators Prohibited 

e. Residents Preference in Work on Other Public Facilities (Not Applicable to 

Federal  Aid Contracts) 

 

5. Tax Liability - Contractor’s Exempt Purchase Certificate (CERT – 141) 

 

6. Executive Orders (State of CT) 

 

7. Non-Discrimination Requirement and Certification (pursuant to section 4a-60 and 4a-60a 

of  the Connecticut General Statutes, as revised) 

 

8. Whistleblower Provision 

 

9. Connecticut Freedom of Information Act 

 

a. Disclosure of Records 

b. Confidential Information 

 

10. Service of Process 

 

11. Substitution of Securities for Retainages on State Contracts and Subcontracts 

 

12. Health Insurance Portability and Accountability Act of 1996 (HIPAA) 
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17. Tangible Personal Property 

 

18. Bid Rigging and/or Fraud – Notice to Contractor 

 

19. Consulting Agreements Representation 

 

20. Sovereign Immunity 

 

21. Large State Contract Representation for Contractor 

 

22. Large State Contract Representation for Official or Employee of State Agency 
 

23. Iran Investment Energy Certification 

 

24. Access to Contract and State Data 

 
25. Affirmative Action Policy Statement 

 
26. Compliance with Consumer Data Privacy and Online Monitoring 
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EXHIBIT A - Specific Equal Employment Opportunity Responsibilities (page 16) 
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EXHIBIT C - Health Insurance Portability and Accountability Act of 1996 (HIPAA) (page 30) 

EXHIBIT D - State Wage Rates and Other Related Information (page 38) 
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1. Specific Equal Employment Opportunity Responsibilities 

 

The Contractor shall comply with the Specific Equal Employment Opportunity requirements, 

as  applicable, attached at Exhibit A and hereby made part of this Contract. 

 

2. Contract Wage Rates 

 

The Contractor shall comply with: 

 

The State wage rate requirements indicated in Exhibit D hereof are hereby made part of this 

Contract. 

 

Prevailing Wages for Work on State Highways; Annual Adjustments. With respect to contracts 

for  work on state highways and bridges on state highways, the Contractor shall comply with 

the provisions  of Section 31-54 and 31-55a of the Connecticut General Statutes, as revised. 

 

As required by section 1.05.12 (Payrolls) of the State of Connecticut, Department of 

Transportation’s  Standard Specification for Roads, Bridges and Incidental Construction 

(FORM 818), as may be  revised, every Contractor or subcontractor performing project work 

on a federal aid project is required  to post the relevant prevailing wage rates as determined 

by the United States Secretary of Labor. The wage rate determinations shall be posted in 

prominent and easily accessible places at the work site. 

 

3. Americans with Disabilities Act of 1990, as Amended 

 

This provision applies to those Contractors who are or will be responsible for compliance with 

the  terms of the Americans with Disabilities Act of 1990, as amended (42 U.S.C. 12101 et 

seq.), (Act),  during the term of the Contract. The Contractor represents that it is familiar with 

the terms of this Act  and that it is in compliance with the Act. Failure of the Contractor to 

satisfy this standard as the same  applies to performance under this Contract, either now or 

during the term of the Contract as it may be amended, will render the Contract voidable at the 

option of the State upon notice to the contractor. The  Contractor warrants that it will hold the 

State harmless and indemnify the State from any liability  which may be imposed upon the 

State as a result of any failure of the Contractor to be in compliance  with this Act, as the same 

applies to performance under this Contract. 

 

4. Connecticut Statutory Labor Requirements 

 

(a) Construction, Alteration or Repair of Public Works Projects; Wage Rates. 

The Contractor shall comply with Section 31-53 of the Connecticut General Statutes, 

as revised.  The  wages paid on an hourly basis to any person performing the work of 

any mechanic, laborer or worker on the work herein contracted to be done and the 

amount of payment or contribution paid  or payable on behalf of each such person to 
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any employee welfare fund, as defined in subsection (i)  of section 31-53 of the 

Connecticut General Statutes, shall be at a rate equal to the rate customary  or 

prevailing for the same work in the same trade or occupation in the town in which 

such public works project is being constructed. Any contractor who is not obligated 

by agreement to make  payment or contribution on behalf of such persons to any such 

employee welfare fund shall pay to  each mechanic, laborer or worker as part of such 

person’s wages the amount of payment or  contribution for such person’s 

classification on each pay day. 

 

(b) Debarment List. Limitation on Awarding Contracts. The Contractor shall 

comply with  Section 3l-53a of the Connecticut General Statutes, as revised. 

 

(c) Construction Safety and Health Course.  The Contractor shall comply with section 

31-53b  of the Connecticut General Statutes, as revised.  The contractor shall furnish proof 

to the Labor  Commissioner with the weekly certified payroll form for the first week each 

employee begins work  on such project that any person performing the work of a mechanic, 

laborer or worker pursuant to  the classifications of labor under section 31-53 of the 

Connecticut General Statutes, as revised, on  such public works project, pursuant to such 

contract, has completed a course of at least ten hours in  duration in construction safety and 

health approved by the federal Occupational Safety and Health  Administration or, has 

completed a new miner training program approved by the Federal Mine  Safety and Health 

Administration in accordance with 30 CFR 48 or, in the case of telecommunications 

employees, has completed at least ten hours of training in accordance with 29  CFR 

1910.268. 

 

Any employee required to complete a construction safety and health course as required that 

has not completed the course, shall have a maximum of fourteen (14) days to complete 

the course. If the employee has not been brought into compliance, they shall be removed 

from the project until such  time as they have completed the required training. 

 

Any costs associated with this notice shall be included in the general cost of  the 

contract. In addition, there shall be no time granted to the contractor for compliance 

with this notice. The contractor’s compliance with this notice and any associated 

regulations shall not be grounds for  claims as outlined in Section 1.11 – “Claims”. 

 

(d) Awarding of Contracts to Occupational Safety and Health Law Violators 

Prohibited. The  Contract is subject to Section 31-57b of the Connecticut General 

Statutes, as revised. 

 

(e) Residents Preference in Work on Other Public Facilities.  NOT APPLICABLE 

TO FEDERAL AID CONTRACTS. Pursuant to Section 31-52a of the Connecticut 

General Statutes,  as revised, in the employment of mechanics, laborers or workmen to 

perform the work specified  herein, preference shall be given to residents of the state who 

are, and continuously for at least six  months prior to the date hereof have been, residents 

of this state, and if no such person is available,  then to residents of other states. 
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5. Tax Liability - Contractor’s Exempt Purchase Certificate (CERT – 141) 

 

The Contractor shall comply with Chapter 219 of the Connecticut General Statutes pertaining 

to  tangible personal property or services rendered that is/are subject to sales tax.  The 

Contractor is  responsible for determining its tax liability.  If the Contractor purchases 

materials or supplies pursuant  to the Connecticut Department of Revenue Services’ 

"Contractor’s Exempt Purchase Certificate  (CERT-141)," as may be revised, the Contractor 

acknowledges and agrees that title to such materials  and supplies installed or placed in the 

project will vest in the State simultaneously with passage of title  from the retailers or vendors 

thereof, and the Contractor will have no property rights in the materials  and supplies 

purchased. 

Forms and instructions are available anytime by: Internet: Visit the DRS website at  

www.ct.gov/DRS to download and print Connecticut tax forms; or Telephone: Call 1-800-382- 

9463 (Connecticut calls outside the Greater Hartford calling area only) and  select Option 2 or 

call 860-297-4753 (from anywhere). 

 
6. Executive Orders and Other Enactments 

 

(a) All references in this Contract to any Federal, State, or local law, statute, public or 

special  act, executive order, ordinance, regulation or code (collectively, 

“Enactments”) shall mean  Enactments that apply to the Contract at any time 

during its term, or that may be made applicable to the Contract during its term. 

This Contract shall always be read and  interpreted in accordance with the latest 

applicable wording and requirements of the  Enactments.  Unless otherwise 

provided by Enactments, the Contractor is not relieved of its  obligation to perform 

under this Contract if it chooses to contest the applicability of the  Enactments or 

the Client Agency’s authority to require compliance with the Enactments. 

(b) This Contract is subject to the provisions of Executive Order No. Three of 

Governor Thomas J. Meskill, promulgated June 16, 1971, concerning labor 

employment practices,  Executive Order No. Seventeen of Governor Thomas J. 

Meskill, promulgated February 15,  1973, concerning the listing of employment 

openings and Executive Order No. Sixteen of  Governor John G. Rowland 

promulgated August 4, 1999, concerning violence in the  workplace, all of which 

are incorporated into and are made a part of this Contract as if they had been fully 

set forth in it. 

(c) This Contract may be subject to (1) Executive Order No. 14 of Governor M. Jodi 

Rell, promulgated April 17, 2006, concerning procurement of cleaning products 

and services;  and (2) Executive Order No. 61 of Governor Dannel P. Malloy 

promulgated December 13,  2017, concerning the Policy for the Management of 

State Information Technology Projects,  as issued by the Office of Policy and 

Management, Policy ID IT-SDLC-17-04.  If any of  the Executive Orders 

referenced in this subsection is applicable, it is deemed to be  incorporated into 

and made a part of this Contract as if fully set forth in it. 

 

7. Non-Discrimination 

http://www.ct.gov/DRS
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(a) For purposes of this Section, the following terms are defined as follows: 

 

i. "Commission" means the Commission on Human Rights and Opportunities; 

ii. "Contract" and “contract” include any extension or modification of the 

Contract or  contract; 

iii. "Contractor" and “contractor” include any successors or assigns of the 

Contractor or  contractor; 

iv. "Gender identity or expression" means a person's gender-related identity, 

appearance or  behavior, whether or not that gender-related identity, appearance 

or behavior is different  from that traditionally associated with the person's 

physiology or assigned sex at birth,  which gender-related identity can be shown 

by providing evidence including, but not limited to, medical history, care or 

treatment of the gender-related identity, consistent and  uniform assertion of the 

gender-related identity or any other evidence that the gender-  related identity is 

sincerely held, part of a person's core identity or not being asserted for an 

improper purpose; 

v. “good faith" means that degree of diligence which a reasonable person would 

exercise in  the performance of legal duties and obligations; 

vi. "good faith efforts" shall include, but not be limited to, those reasonable initial 

efforts necessary to comply with statutory or regulatory requirements and 

additional or  substituted efforts when it is determined that such initial efforts 

will not be sufficient to  comply with such requirements; 

vii. "marital status" means being single, married as recognized by the state of 

Connecticut,  widowed, separated or divorced; 

viii. "mental disability" means one or more mental disorders, as defined in the most 

recent  edition of the American Psychiatric Association's "Diagnostic and 

Statistical Manual of  Mental Disorders", or a record of or regarding a person as 

having one or more such  disorders; 

ix. "minority business enterprise" means any small contractor or supplier of materials 

fifty-  one percent or more of the capital stock, if any, or assets of which is owned 

by a person or  persons: (1) who are active in the daily affairs of the enterprise, (2) 

who have the power  to direct the management and policies of the enterprise, and 

(3) who are members of a  minority, as such term is defined in subsection (a) of 

Connecticut General Statutes § 32-  9n; and 

x. "public works contract" means any agreement between any individual, firm or 

corporation  and the State or any political subdivision of the State other than a 

municipality for construction, rehabilitation, conversion, extension, demolition or 

repair of a public  building, highway or other changes or improvements in real 

property, or which is financed in whole or in part by the State, including, but not 

limited to, matching expenditures, grants, loans, insurance or guarantees. 

 

For purposes of this Section, the terms “Contract” and “contract” do not include a contract 

where each contractor is (1) a political subdivision of the state, including, but not limited 

to, a municipality, unless the contract is a municipal public works contract or quasi-public 

agency  project contract, (2) any other state, including but not limited to any federally 
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recognized Indian  tribal governments, as defined in C.G.S. § 1-267, (3) the federal 

government, (4) a foreign  government, or (5) an agency of a subdivision, state or 

government described in the immediately  preceding enumerated items (1), (2), (3),or (4). 

 
(b) (1) The Contractor agrees and warrants that in the performance of the Contract such 

Contractor  will not discriminate or permit discrimination against any person or group of 

persons on the  grounds of race, color, religious creed, age, marital status, national origin, 

ancestry, sex, gender  identity or expression, status as a veteran, intellectual disability, 

mental disability or physical  disability, including, but not limited to, blindness, unless it is 

shown by such Contractor that such disability prevents performance of the work involved, 

in any manner prohibited by the laws of the United States or of the State of Connecticut; 

and the Contractor further agrees to take  affirmative action to ensure that applicants with 

job-related qualifications are employed and that  employees are treated when employed 

without regard to their race, color, religious creed, age,  marital status, national origin, 

ancestry, sex, gender identity or expression, status as a veteran,  intellectual disability, 

mental disability or physical disability, including, but not limited to,  blindness, unless it is 

shown by the Contractor that such disability prevents performance of the  work involved; 

(2) the Contractor agrees, in all solicitations or advertisements for employees  placed by or 

on behalf of the Contractor, to state that it is an "affirmative action-equal  opportunity 

employer" in accordance with regulations adopted by the Commission; (3) the  Contractor 

agrees to provide each labor union or representative of workers with which the  Contractor 

has a collective bargaining Agreement or other contract or understanding and each  vendor 

with which the Contractor has a contract or understanding, a notice to be provided by the 

Commission, advising the labor union or workers’ representative of the Contractor's 

commitments under this section and to post copies of the notice in conspicuous places 

available  to employees and applicants for employment; (4) the Contractor agrees to 

comply with each  provision of this Section and Connecticut General Statutes §§ 46a-68e 

and 46a-68f and with each  regulation or relevant order issued by said Commission 

pursuant to Connecticut General Statutes 

§§ 46a-56, 46a-68e and 46a-68f; and (5) the Contractor agrees to provide the Commission 

on Human Rights and Opportunities with such information requested by the Commission, 

and permit access to pertinent books, records and accounts, concerning the employment 

practices and  procedures of the Contractor as relate to the provisions of this Section and 

Connecticut General  Statutes § 46a-56.  If the contract is a public works contract, the 

Contractor agrees and warrants  that he will make good faith efforts to employ minority 

business enterprises as subcontractors  and suppliers of materials on such public works 

projects. 

 

(c) Determination of the Contractor's good faith efforts shall include, but shall not be limited 

to, the  following factors: The Contractor's employment and subcontracting policies, 

patterns and  practices; affirmative advertising, recruitment and training; technical 

assistance activities and  such other reasonable activities or efforts as the Commission 

may prescribe that are designed to  ensure the participation of minority business 

enterprises in public works projects. 

 

(d) The Contractor shall develop and maintain adequate documentation, in a manner 
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prescribed by  the Commission, of its good faith efforts. 

 

(e) The Contractor shall include the provisions of subsection (b) of this Section in every 

subcontract  or purchase order entered into in order to fulfill any obligation of a contract 

with the State and  such provisions shall be binding on a subcontractor, vendor or 

manufacturer unless exempted by  regulations or orders of the Commission.  The 

Contractor shall take such action with respect to  any such subcontract or purchase order 

as the Commission may direct as a means of enforcing  such provisions including 

sanctions for noncompliance in accordance with Connecticut General  Statutes §46a-56; 

provided if such Contractor becomes involved in, or is threatened with,  litigation with a 

subcontractor or vendor as a result of such direction by the Commission, the Contractor 

may request the State of Connecticut to enter into any such litigation or negotiation  prior 

thereto to protect the interests of the State and the State may so enter. 

 

(f) The Contractor agrees to comply with the regulations referred to in this Section as they 

exist on the date of this Contract and as they may be adopted or amended from time to 

time during the term of this Contract and any amendments thereto. 

 

(g) (1) The Contractor agrees and warrants that in the performance of the Contract such 

Contractor  will not discriminate or permit discrimination against any person or group of 

persons on the  grounds of sexual orientation, in any manner prohibited by the laws of the 

United States or the  State of Connecticut, and that employees are treated when employed 

without regard to their sexual orientation; (2) the Contractor agrees to provide each labor 

union or representative of  workers with which such Contractor has a collective bargaining 

Agreement or other contract or  understanding and each vendor with which such 

Contractor has a contract or understanding, a  notice to be provided by the Commission on 

Human Rights and Opportunities advising the labor  union or workers' representative of the 

Contractor's commitments under this section, and to post  copies of the notice in 

conspicuous places available to employees and applicants for employment; 

(3) the Contractor agrees to comply with each provision of this section and with each 

regulation or relevant order issued by said Commission pursuant to Connecticut General 

Statutes § 46a-56;  and (4) the Contractor agrees to provide the Commission on Human 

Rights and Opportunities  with such information requested by the Commission, and permit 

access to pertinent books, records and accounts, concerning the employment practices and 

procedures of the Contractor  which relate to the provisions of this Section and 

Connecticut General Statutes § 46a-56. 

 

(h) The Contractor shall include the provisions of the foregoing paragraph in every 

subcontract or  purchase order entered into in order to fulfill any obligation of a 

contract with the State and such  provisions shall be binding on a subcontractor, vendor 

or manufacturer unless exempted by  regulations or orders of the Commission.  The 

Contractor shall take such action with respect to any such subcontract or purchase order 

as the Commission may direct as a means of enforcing such provisions including 

sanctions for noncompliance in accordance with Connecticut General  Statutes § 46a- 

56; provided, if such Contractor becomes involved in, or is threatened with,  litigation 

with a subcontractor or vendor as a result of such direction by the Commission, the 
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Contractor may request the State of Connecticut to enter into any such litigation or 

negotiation  prior thereto to protect the interests of the State and the State may so enter. 

 

(i) Pursuant to subsection (c) of section 4a-60 and subsection (b) of section 4a-60a of the 

Connecticut General Statutes, the Contractor, for itself and its authorized signatory of 

this  Contract, affirms that it understands the obligations of this section and thatit will 

maintain a policy  for the duration of the Contract to assure that the Contract will be 

performed in compliance with  the nondiscrimination requirements of such sections. 

The Contractor and its authorized signatory  of this Contract demonstrate their 

understanding of this obligation by (A) having provided an  affirmative response in the 

required online bid or response to a proposal question which asks if  the contractor 

understands its obligations under such sections, (B) signing this Contract, or (C) 

initialing this nondiscrimination affirmation in the following box: 

8. Whistleblower Provision 

The following clause is applicable if the Contract has a value of Five Million Dollars 

($5,000,000) or  more. 
 

Whistleblowing. This Contract may be subject to the provisions of Section 4-61dd of the 
Connecticut  General Statutes.  In accordance with this statute, if an officer, employee or 
appointing authority of the  Contractor takes or threatens to take any personnel action against 
any employee of the Contractor in retaliation for such employee's disclosure of information to 
any employee of the contracting state or  quasi-public agency or the Auditors of Public 
Accounts or the Attorney General under the provisions  of subsection (a) of such statute, the 
Contractor shall be liable for a civil penalty of not more than five  thousand dollars for each 
offense, up to a maximum of twenty per cent of the value of this Contract. 
Each violation shall be a separate and distinct offense and in the case of a continuing violation, 
each  calendar day's continuance of the violation shall be deemed to be a separate and distinct 
offense. The  State may request that the Attorney General bring a civil action in the Superior 
Court for the Judicial  District of Hartford to seek imposition and recovery of such civil 
penalty.  In accordance with  subsection (f) of such statute, each large state contractor, as 
defined in the statute, shall post a notice of  the provisions of the statute relating to large state 
contractors in a conspicuous place which is readily  available for viewing by the employees of 
the Contractor. 

 

9. Connecticut Freedom of Information Act 

 
(a) Disclosure of Records. This Contract may be subject to the provisions of section 

1-218 of  the Connecticut General Statutes. In accordance with this statute, each 
contract in excess of  two million five hundred thousand dollars between a public 
agency and a person for the  performance of a governmental function shall (a) 
provide that the public agency is entitled to receive a copy of records and files 
related to the performance of the governmental function, and (b) indicate that such 
records and files are subject to FOIA and may be disclosed by the public agency 
pursuant to FOIA. No request to inspect or copy such records or files shall be valid 
unless the request is made to the public agency in accordance with FOIA. Any 
complaint by a person who is denied the right to inspect or copy such records or 
files shall be brought to the Freedom of Information Commission in accordance 
with the provisions of sections 1-205 and 1-206 of the Connecticut General 
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Statutes. 

 

(b) Confidential Information.  The State will afford due regard to the Contractor’s 

request  for the protection of proprietary or confidential information which the 

State receives from  the Contractor. However, all materials associated with the 

Contract are subject to the terms  of the FOIA and all corresponding rules, 

regulations and interpretations. In making such a  request, the Contractor may not 

merely state generally that the materials are proprietary or  confidential in nature 

and not, therefore, subject to release to third parties. Those particular  sentences, 

paragraphs, pages or sections that the Contractor believes are exempt from 

disclosure under the FOIA must be specifically identified as such. Convincing 

explanation  and rationale sufficient to justify each exemption consistent with the 

FOIA must  accompany the request. The rationale and explanation must be stated 

in terms of the  prospective harm to the competitive position of the Contractor that 

would result if the identified material were to be released and the reasons why the 

materials are legally exempt  from release pursuant to the FOIA. To the extent that 

any other provision or part of the Contract conflicts or is in any way inconsistent 

with this section, this section controls and  shall apply, and the conflicting 

provision or part shall not be given effect. If the Contractor  indicates that certain 

documentation is submitted in confidence, by specifically and clearly  marking the 

documentation as “CONFIDENTIAL,” DOT will first review the Contractor’s 

claim for consistency with the FOIA (that is, review that the documentation is 

actually a  trade secret or commercial or financial information and not required by 

statute), and if  determined to be consistent, will endeavor to keep such information 

confidential to the  extent permitted by law. See, e.g., Conn. Gen. Stat. §1- 

210(b)(5) (A-B).  The State,  however, has no obligation to initiate, prosecute or 

defend any legal proceeding or to seek a  protective order or other similar relief to 

prevent disclosure of any information that is  sought pursuant to a FOIA request. 

Should the State withhold such documentation from a Freedom of Information 

requester and a complaint be brought to the Freedom of  Information Commission, 

the Contractor shall have the burden of cooperating with DOT in  defense of that 

action and in terms of establishing the availability of any FOIA exemption  in any 

proceeding where it is an issue. In no event shall the State have any liability for the 

disclosure of any documents or information in its possession which the State 

believes are  required to be disclosed pursuant to the FOIA or other law. 

 

10. Service of Process 

The Contractor, if not a resident of the State of Connecticut, or, in the case of a partnership, 

the partners, if not residents, hereby appoints the Secretary of State of the State of 

Connecticut, and his  successors in office, as agent for service of process for any action arising 

out of or as a result of this Contract; such appointment to be in effect throughout the life of 

this Contract and six (6) years  thereafter. 

 

11. Substitution of Securities for Retainages on State Contracts and Subcontracts 

This Contract is subject to the provisions of Section 3-ll2a of the General Statutes of the State 
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of  Connecticut, as revised. 

 

12. Health Insurance Portability and Accountability Act of 1996 (HIPAA) 

 

The Contractor shall comply, if applicable, with the Health Insurance Portability and 

Accountability Act of 1996 and, pursuant thereto, the provisions attached at Exhibit B, and 

hereby made part of this Contract. 

 

13. Forum and Choice of Law 

 
Forum and Choice of Law.  The parties deem the Contract to have been made in the City of 
Hartford, State of Connecticut.  Both parties agree that it is fair and reasonable for the validity 
and construction  of the Contract to be, and it shall be, governed by the laws and court 
decisions of the State of  Connecticut, without giving effect to its principles of conflicts of 
laws. To the extent that any  immunities provided by Federal law or the laws of the State of 
Connecticut do not bar an action against the State, and to the extent that these courts are courts 
of competent jurisdiction, for the purpose of  venue, the complaint shall be made returnable to 
the Judicial District of Hartford only or shall be  brought in the United States District Court for 
the District of Connecticut only, and shall not be  transferred to any other court, provided, 
however, that nothing here constitutes a waiver or   compromise of the sovereign immunity of 
the State of Connecticut. The Contractor waives any  objection which it may now have or will 
have to the laying of venue of any Claims in any forum and further irrevocably submits to 
such jurisdiction in any suit, action or proceeding. 

 

14. Summary of State Ethics Laws 

 

Pursuant to the requirements of section 1-101qq of the Connecticut General Statutes (a) the 

State has provided to the Contractor the summary of State ethics laws developed by the State 

Ethics  Commission pursuant to section 1-81b of the Connecticut General Statutes, which 

summary is  incorporated by reference into and made a part of this Contract as if the summary 

had been fully set  forth in this Contract; (b) the Contractor represents that the chief executive 

officer or authorized  signatory of the Contract and all key employees of such officer or 

signatory have read and understood  the summary and agree to comply with the provisions of 

state ethics law; (c) prior to entering into a  contract with any subcontractors or consultants, the 

Contractor shall provide the summary to all  subcontractors and consultants and each such 

contract entered into with a subcontractor or consultant  on or after July 1, 2021, shall include 

a representation that each subcontractor or consultant and the key  employees of such 

subcontractor or consultant have read and understood the summary and agree to  comply with 

the provisions of state ethics law; (d) failure to include such representations in such  contracts 

with subcontractors or consultants shall be cause for termination of the Contract; and (e) each 

contract with such contractor, subcontractor or consultant shall incorporate such summary by 

reference  as a part of the contract terms. 

 
15. Audit and Inspection of Plants, Places of Business and Records 

 

(a) The State and its agents, including, but not limited to, the Connecticut Auditors of 

Public Accounts, Attorney General and State’s Attorney and their respective agents, 

may, at  reasonable hours, inspect and examine all of the parts of the Contractor’s and 
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Contractor  Parties’ plants and places of business which, in any way, are related to, or 

involved in, the  performance of this Contract. For the purposes of this Section, 

“Contractor Parties” means the Contractor’s members, directors, officers, 

shareholders, partners, managers, principal officers,  representatives, agents, servants, 

consultants, employees or any one of them or any other  person or entity with whom 

the Contractor is in privity of oral or written contract and the  Contractor intends for 

such other person or entity to Perform under the Contract in any  capacity. 
(b) The Contractor shall maintain and shall require each of the Contractor Parties to 

maintain,  accurate and complete Records. The Contractor shall make all of its and the 
Contractor Parties’  Records available at all reasonable hours for audit and inspection 
by the State and its agents. 

(c) The State shall make all requests for any audit or inspection in writing and shall 
provide the  Contractor with at least twenty-four (24) hours’ notice prior to the 
requested audit and inspection date. If the State suspects fraud or other abuse, or in 
the event of an emergency, the  State is not obligated to provide any prior notice. 

(d) The Contractor shall keep and preserve or cause to be kept and preserved all of its and 
Contractor Parties’ Records until three (3) years after the latter of (i) final payment 
under this  Agreement, or (ii) the expiration or earlier termination of this Agreement, 
as the same may be  modified for any reason.  The State may request an audit or 
inspection at any time during this  period.  If any Claim or audit is started before the 
expiration of this period, the Contractor shall  retain or cause to be retained all Records 
until all Claims or audit findings have been resolved. 

(e) The Contractor shall cooperate fully with the State and its agents in connection with an 
audit or inspection. Following any audit or inspection, the State may conduct, and the 
Contractor shall  cooperate with an exit conference. 

(f) The Contractor shall incorporate this entire Section verbatim into any contract 
or other  agreement that it enters into with any Contractor Party. 

16. Campaign Contribution Restriction 

 

For all State contracts, defined in section 9-612 of the Connecticut General Statutes as having 

a value  in a calendar year of $50,000 or more, or a combination or series of such agreements 

or contracts  having a value of $100,000 or more, the authorized signatory to this Contract 

represents that they have  received the State Elections Enforcement Commission’s notice 

advising state contractors of state  campaign contribution and solicitation prohibitions, and 

will inform its principals of the contents of the  notice. 

17. Tangible Personal Property 
 

(a) The Contractor on its behalf and on behalf of its Affiliates, as defined below, shall comply 
with the  provisions of Conn. Gen. Stat. §12-411b, as follows: 

 

(1) For the term of the Contract, the Contractor and its Affiliates shall collect and remit to 
the State  of Connecticut, Department of Revenue Services, any Connecticut use tax 
due under the  provisions of Chapter 219 of the Connecticut General Statutes for items 
of tangible personal  property sold by the Contractor or by any of its Affiliates in the 
same manner as if the Contractor and such Affiliates were engaged in the business of 
selling tangible personal property for use in Connecticut and had sufficient nexus 
under the provisions of Chapter 219 to  be required to collect Connecticut use tax; 

(2)A customer’s payment of a use tax to the Contractor or its Affiliates relieves the 
customer of liability for the use tax; 
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(3) The Contractor and its Affiliates shall remit all use taxes they collect from customers 

on or  before the due date specified in the Contract, which may not be later than the last 
day of the month next succeeding the end of a calendar quarter or other tax collection 
period during which  the tax was collected; 

(4) The Contractor and its Affiliates are not liable for use tax billed by them but not paid 
to them by a customer; and 

(5) Any Contractor or Affiliate who fails to remit use taxes collected on behalf of its 
customers by the due date specified in the Contract shall be subject to the interest and 
penalties provided for persons required to collect sales tax under chapter 219 of the 
general statutes. 

 

(b) For purposes of this section of the Contract, the word “Affiliate” means any person, as 
defined in  section 12-1 of the general statutes, that controls, is controlled by, or is under 
common control with  another person. A person controls another person if the person 
owns, directly or indirectly, more  than ten per cent of the voting securities of the other 
person. The word “voting security” means a 
security that confers upon the holder the right to vote for the election of members of the 
board of  directors or similar governing body of the business, or that is convertible into, or 
entitles the holder  to receive, upon its exercise, a security that confers such a right to vote. 
“Voting security” includes a general partnership interest. 

 
(c) The Contractor represents and warrants that each of its Affiliates has vested in the 

Contractor  plenary authority to so bind the Affiliates in any agreement with the State of 
Connecticut.  The  Contractor on its own behalf and on behalf of its Affiliates shall also 
provide, no later than 30 days after receiving a request by the State’s contracting 
authority, such information as the State may  require to ensure, in the State’s sole 
determination, compliance with the provisions of Chapter 219  of the Connecticut General 
Statutes, including, but not limited to, §12-411b. 

 

18. Bid Rigging and/or Fraud – Notice to Contractor 
 

The Connecticut Department of Transportation is cooperating with the U.S. Department of 
Transportation and the Justice Department in their investigation into highway construction 
contract bid  rigging and/or fraud. 

 

A toll-free “HOT LINE” telephone number 800-424-9071 has been established to receive 
information  from contractors, subcontractors, manufacturers, suppliers or anyone with 
knowledge of bid rigging  and/or fraud, either past or current.  The “HOT LINE” telephone 
number will be available during  normal working hours (8:00 am – 5:00 pm EST). 
Information will be treated confidentially, and  anonymity respected. 

19. Consulting Agreement Representation 
 

Pursuant to section 4a-81 of the Connecticut General Statutes, the person signing this 

Contract on  behalf of the Contractor represents, to their best knowledge and belief and 

subject to the penalty of  false statement as provided in section 53a-157b of the Connecticut 

General Statutes, that the  Contractor has not entered into any consulting agreements in 

connection with this Contract, except for  the agreements listed below or in an attachment to 

this Contract. "Consulting agreement" means any  written or oral agreement to retain the 

services, for a fee, of a consultant for the purposes of (A)  providing counsel to a contractor, 

vendor, consultant or other entity seeking to conduct, or conducting,  business with the State, 

(B) contacting, whether in writing or orally, any executive, judicial, or  administrative office 
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of the State, including any department, institution, bureau, board, commission,  authority, 

official or employee for the purpose of solicitation, dispute resolution, introduction, requests 

for information, or (C) any other similar activity related to such contracts. "Consulting 

agreement"  does not include any agreements entered into with a consultant who is registered 

under the provisions of chapter 10 of the Connecticut General Statutes as of the date such contract 

is executed in accordance  with the provisions of section 4a-81 of the Connecticut General 

Statutes. 
 

 

 
 

 

Consultant’s Name and Title Name of Firm (if applicable) 
 

 
     

Start Date End Date Cost 

 

The basic terms of the consulting agreement are: _   

 
 

 
 

 

Description of Services Provided: 

 
Is the consultant a former State employee or former public official? YES  NO 

If YES:   

Name of Former State Agency Termination Date of Employment 

 

 

 
20. Sovereign Immunity 

 

The parties acknowledge and agree that nothing in the Solicitation or the Contract shall be 
construed as a modification, compromise or waiver by the State of any rights or defenses of 
any immunities  provided by Federal law or the laws of the State of Connecticut to the State or 
any of its officers and  employees, which they may have had, now have or will have with 
respect to all matters arising out of  the Contract. To the extent that this section conflicts with 
any other section, this section shall govern. 

21. Large State Contract Representation for Contractor 

 

Pursuant to section 4-252 of the Connecticut General Statutes and Acting Governor Susan 

Bysiewicz Executive Order No. 21-2, promulgated July 1, 2021, the Contractor, for itself 

and on  behalf of all of its principals or key personnel who submitted a bid or proposal, 

represents: 

(1) That no gifts were made by (A) the Contractor, (B) any principals and key 

personnel of the Contractor, who participate substantially in preparing bids, 

proposals  or negotiating State contracts, or (C) any agent of the Contractor or 
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principals and key  personnel, who participates substantially in preparing bids, 

proposals or negotiating State contracts, to (i) any public official or State 

employee of the State agency or quasi- public agency soliciting bids or 

proposals for State contracts, who participates  substantially in the preparation 

of bid solicitations or requests for proposals for State contracts or the 

negotiation or award of State contracts, or (ii) any public official or  State 

employee of any other State agency, who has supervisory or appointing 

authority over such State agency or quasi-public agency; 

(2) That no such principals and key personnel of the Contractor, or agent of 

the  Contractor or of such principals and key personnel, knows of any action 

by the Contractor to circumvent such prohibition on gifts by providing for any 

other principals and key personnel, official, employee or agent of the 

Contractor to provide a gift to any such public official or State employee; and 

(3) That the Contractor is submitting bids or proposals without fraud or 

collusion with any person. 

 

22. Large State Contract Representation for Official or Employee of State Agency 
 

Pursuant to section 4-252 of the Connecticut General Statutes and Acting Governor Susan 

Bysiewicz  Executive Order No. 21-2, promulgated July 1, 2021, the State agency official or 

employee represents  that the selection of the person, firm or corporation was not the result of 

collusion, the giving of a gift or the promise of a gift, compensation, fraud or inappropriate 

influence from any person. 

23. Iran Investment Energy Certification 
 

(a) Pursuant to section 4-252a of the Connecticut General Statutes, the Contractor 

certifies that it has not made a direct investment of twenty million dollars or more in 

the energy sector of Iran on or after October 1, 2013, as described in Section 202 of the 

Comprehensive Iran Sanctions,  Accountability and Divestment Act of 2010, and has 

not increased or renewed such investment  on or after said date. 

 

(b) If the Contractor makes a good faith effort to determine whether it has made an investment 

described in subsection (a) of this section, then the Contractor shall not be deemed to be in 

breach of the  Contract or in violation of this section. A "good faith effort" for purposes of this 

subsection includes a  determination that the Contractor is not on the list of persons who 

engage in certain investment  activities in Iran created by the Department of General Services 

of the State of California pursuant to  Division 2, Chapter 2.7 of the California Public Contract 

Code. Nothing in this subsection shall be  construed to impair the ability of the State agency or 

quasi-public agency to pursue a breach of contract  action for any violation of the provisions of 

the Contract. 
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24. Access to Contract and State Data 
 

The Contractor shall provide to the Client Agency access to any data, as defined in Conn. Gen 

Stat.  Sec. 4e-1, concerning the Contract and the Client Agency that are in the possession or 

control of the Contractor upon demand and shall provide the data to the Client Agency in a 

format prescribed by the  Client Agency and the State Auditors of Public Accounts at no 

additional cost. 

 

25. Affirmative Action Policy Statement 

 

The Contractor shall comply with the Affirmative Action Policy Statement, as applicable, 

attached at  Exhibit B and hereby made part of this Contract. 

 

26. Compliance with Consumer Data Privacy and Online Monitoring 

 

Pursuant to section 4 of Public Act 23-16 of the Connecticut General Assembly, Contractor 

shall at all times comply with all applicable provisions of sections 42-515 to 42-525, 

inclusive, of the Connecticut  General Statutes, as the same may be revised or modified. 

 
 

EXHIBIT A 

CONNECTICUT REQUIRED 
SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES 

October 2023 

 

 

1. General: 

a) Equal employment opportunity requirements not to discriminate and to take 

affirmative  action to assure equal employment opportunity as required by Executive 

Order 11246, Executive Order 11375 are set forth in Required Contract Provisions 

(Form PR-1273 or 1316,  as appropriate) and these Special Provisions which are 

imposed pursuant to Section 140 of Title  23 U.S.C., as established by Section 22 of 

the Federal-Aid Highway Act of 1968, 49 CFR 

Part 21, 4a-60a and 46a-68c to46a-68f of the Connecticut General Statutes. The 

requirements  set forth in these Special Provisions shall constitute the specific 

affirmative action requirements  for project activities under this contract and 

supplement the equal employment opportunity  requirements set forth in the Required 

Contract Provisions. 

b) “Company” refers to any entity doing business with the 

Connecticut Department of Transportation and includes but is 

not limited to the following: 

Contractors and Subcontractors 

Consultants and Subconsultants 

Suppliers of Materials and Vendors (where applicable) 

Municipalities (where applicable) 

Utilities (where applicable) 
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c) The Company will work with the Connecticut Department of Transportation 

(CTDOT) and the Federal Government in carrying out equal employment opportunity 

obligations and in their  review of his/her activities under the contract. 

 

d) The Company and all his/her subcontractors or subconsultants holding 

subcontracts not  including material suppliers, of $10,000 or more, will comply with 

the following minimum specific requirement activities of equal employment 

opportunity: (The equal employment  opportunity requirements of Executive Order 

11246, as set forth in volume 60, Chapter 4,  Section 1, subsection 1 of the Federal- 

Aid Highway Program Manual, are applicable to  material suppliers as well as 

contractors and subcontractors.) The company will include these  requirements in 

every subcontract of $10,000 or more with such modification of language as 

necessary to make them binding on the subcontractor or subconsultant. 

 

e) CTDOT shall require each contractor with contracts of $10,000 or more or who 

have fifty or  more employees and are awarded a public works contract, to comply with 

all existing  procedures of CTDOT’s Contract Compliance Program. 

 

2. Equal Employment Opportunity Policy: 

a) Companies with contracts, agreements or purchase orders valued at $10,000 or more 

or who  have fifty or more employees are required to comply with the Affirmative 

Action contract  requirements. By signing a contract with CTDOT the contractor’s 

commits to complying with  federal and state requirements to provide equal 

employment opportunity to all persons without  regard to their race, color, religion, 

creed, sex, gender identity or expression, marital status, age,  national origin, ancestry, 

status as a veteran, intellectual disability, mental disability, learning  disability or 

physical disability, including but not limited to blindness, unless such disability 

prevents performance of the work involved and to promote the full realization of equal 

employment opportunity through a positive and continuous efforts. 

 

3. Project Workforce Utilization Goals: 

These goals are applicable to all construction projects performed in the covered area work 

(whether the project is federal or state funded).  If the contractor performs construction 

work in a  geographical area located outside of the covered area, it shall apply the goals 

established for the  geographical area where the work is actually performed. 

 

a. Appendix A establishes the goals for minority and female utilization in all crafts 

statewide on  all State Funded construction projects. 

 

b. Appendix B establishes the goals for minority and female utilization in all crafts 

statewide on  Federally assisted or funded construction projects. 
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Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 

$10,000 the provisions of these specifications which contain the applicable goals for 

minority  and female participation. 

 

The goals for minority and female participation are expressed in percentage terms for the 

contractor’s aggregate workforce in each trade on all construction work in the covered area, 

are as follows: 

State Utilization Goals See Appendix A 

Federal Utilization Goals See Appendix B 
 

 

4. Executive Order 11246 

The Contractor’s compliance with Executive Order 11246 and 41-CFR Part 60-4 shall be 

based on its implementation of the specific affirmative action obligations required by 

the specifications set forth in 41 CFR 60-4.3(A) and its efforts to meet the goals established 

for the geographical area where the contract is to be performed.  The hours of minority and 

female  employment and training must be substantially uniform throughout the length of the 

contract, and  in each trade, and the contractor shall make a good faith effort to employ 

minorities and women  evenly on each of its projects.  The transfer of minority or female 

employees or trainees from  contractor to contractor or from project to project for the sole 

purpose of meeting the contractor’s  goals shall be a violation of the contract, the Executive 

Order and the regulations in 41 CFR Part  60-4. Compliance with the goals will be measured 

against the total work hour performed. 

 

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 

by the U.S. Department of Labor in the covered area either individually or through an 

association, its  affirmative action obligations on all work in the Plan area (including goals 

and timetables) shall  be in accordance with that Plan for those trades which have unions 

participating in the Plan. 

Contractors must be able to demonstrate their participation in and compliance with the 

provisions  of any such Hometown Plan. Each Contractor or Subcontractor participating in 

an approved Plan  is individually required to comply with its obligations under the EEO 

clause, and to make a good faith effort to achieve each goal under the Plan in each trade in 

which it has employees. The overall good faith performance by other Contractors or 

subcontractors toward a goal in an  approved Pan does not excuse any covered Contractor’s 

of subcontractor’s failure to take good  faith efforts to achieve the plan goals and timetables. 

 

The Contractor shall implement the specific affirmative action standards provided in a through p 

of  these specifications. The goals set forth in the solicitation from which this contract resulted 

are  expressed as percentages of the total hours of employment and training of minority and 

female utilization the Contractor should reasonably be able to achieve in each construction trade 

in  which it has employees in the covered area. Covered Construction contractors performing 

construction work in geographical areas where they do not have a federal or federally assisted 

construction contract shall apply the minority and female goals established for the geographical 

area  where the work is being performed.  Goals are published periodically in the Federal 
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Register in notice form and such notices may be obtained from any Office of Federal Contract 

Compliance Programs (OFCCP) Office or from Federal procurement contracting officers. The 

Contractor is expected to make substantially uniform progress in meeting its goals in each craft 

during the period  specified. 
 

Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom  the Contractor has a collective bargaining agreement, to refer either minorities or women 

shall excuse the Contractors obligations under these specifications, Executive Order 11246, or 

the  regulations promulgated pursuant hereto. 

 

In order for the nonworking training hours of apprentices and trainees to be counted in meeting 

the  workforce utilization goals, such apprentices and trainees must be employed by the 

Contractor  during the training period, and the Contractor must have made a commitment to 

employ the apprentices and trainees at the completion of their training, subject to the availability 

of  employment opportunities. Trainees must be trained pursuant to training programs approved 

by the 

U.S. Department of Labor. 

 

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. 

The  evaluation of the Contractor’s compliance with these specifications shall be based upon its 

effort to  achieve maximum results from its actions.  The Contractor shall document these efforts 

fully, and  shall implement affirmative action steps at least as extensive as the following: 

 

a) Ensure and maintain a working environment free of harassment, intimidation, and coercion at 

all  sites; and in all facilities at which the Contractor’s employees are assigned to work.  The 

Contractor,  where possible, will assign two or more women to each construction project.  The 

Contractor shall  specifically ensure that all foremen, superintendents, and other on-site 

supervisory personnel are  aware of and carry out the Contractor’s obligation to maintain such a 

working environment, with  specific attention to minority or female individuals working at such 

sites or in such facilities. 

 

b) Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community organizations 

when the Contractor or its unions have employment opportunities available, and maintain a 

record of the organizations’ responses. 

 

c) Maintain a current file of the names, addresses and telephone numbers of each minority and 

female off the street applicant and minority or female referral from a union, a recruitment source 

or  community organization and of what action was taken with respect to each such individual.  If 

such  individual was sent to the union hiring hall for referral and was not referred back to the 

Contractor  by the union or, if referred, not employed by the Contractor, this shall be documented 

in the file with the reason thereafter; along with whatever additional actions the Contractor may 

have taken. 

 

d) Provide immediate written notification to CTDOT when the Union or Unions with which 

the Contractor has a collective bargaining agreement has not referred to the Contractor a 

minority  person or women sent by the Contractor, or when the Contractor has other 
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information that the  Union referral process has impeded the Contractor’s efforts to meet its 

obligations. 

 

e) Develop on-the-job training opportunities and/or participate in training programs that 

which expressly target minorities and women, including upgrading programs and apprenticeship 

and trainee programs relevant to the Contractor’s employment needs, especially those programs 

funded or approved by the Department of Labor.  The Contractor shall provide notice of these 

programs to the sources compiled under b above. 

 

f) Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting its 

EEO  obligations. Review at least annually, the company EEO Policy and affirmative action 

obligations with all  employees having any responsibility for hiring, assignments, layoffs, 

terminations, or other  employment decisions, prior to the initiation of construction work at any 

job site. A written  record shall be made and maintained identifying the time and place of these 

meetings, persons  attending, subject matter discussed, and disposition of the subject matter. 

 

g) Disseminate the Contractor’s EEO Policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 

written  notification to and discussing the Contractor’s EEO policy with other Contractors 

and  subcontractors with whom the Contractor does or anticipates doing business. 

 

h) Direct its recruitment efforts, both oral and written, to minority female and community 

organizations, to schools with minority and female students and to minority and female 

recruitment and training organizations serving the Contractor’s recruitment area and 

employment  needs. Not later than one month prior to the date for the acceptance of 

applications for apprenticeship or other training by any recruitment source, the contractor 

shall send written  notification to organizations such as the above, describing the openings, 

screening procedures and  tests to be used in the selection process. 

 

i) Encourage present minority and female employees to recruit other minority persons and 

women  and, where reasonable, provide after school, summer and vacation employment to 

minority and  female youth both on the project worksite and in other areas of the Contractor’s 

workforce. 

 

j) Validate all tests and other selection requirements where there is an obligation to do so 

under  41 CFR Part 60-3. 

 

k) Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 

prepare  for opportunities through appropriate training opportunities. 
 

l) Ensure that seniority practices, job classifications, work assignments and other 

personnel  practices, do not have a discriminatory effect by continually monitoring all 

personnel and employment related activities to ensure that the EEO policy and the 

Contractor’s obligations under these specifications are being carried out. 
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m) Ensure that all facilities and company activities are nonsegregated except that separate or 

single user toilet and necessary changing facilities shall be provided to assure privacy between 

the  sexes. 

 

n) Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 

solicitations to  minority and female contractor associations and other business associations. 

 

o) Conduct a review at least annually of all supervisors’ adherence to and performance under 

the  Contractor’s EEO policies and affirmative action obligations: 

 

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or 

more of their affirmative action obligations (a through p). The efforts of a contractor association, 

joint contractor union, contractor community, or other similar group of which the contractor is a 

member and participant, may be asserted as fulfilling any one or more of its obligations under a 

through p of these specifications provided that the contractor actively participates in the group, 

makes every effort to assure that the group has a positive impact on the employment of minorities 

and women in the industry, ensures that the concrete benefits of the program are reflected in the 

Contractor’s minority and female work-force participation, makes a good faith effort to meet with 

individual goals and timetables, and can provide access to documentation which demonstrates the 

effectiveness of actions taken on behalf of the Contractor. The obligation to comply is the 

Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the 

Contractor’s noncompliance. 

 

A single goal for minorities and a separate single goal for women have been established. The 

Contractor, however, is required to provide equal employment opportunity and to take 

affirmative  action for all minority groups, both male and female, and all women, both minority 

and non- minority. Consequently, the Contractor may be in violation of Executive Order 11246 

if a  particular group is employed in a substantially disparate manner, (for example, even though 

the  Contractor has achieved its goals for women generally, the Contractor may be in violation of 

the Executive Order if a specific minority group of women is under-utilized). 

 

The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate  against any person because of race, color, religion, sex, or national origin. 

 

The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 

The Contractor shall carry out such sanctions and penalties for violation of these specifications and 

of the Equal Opportunity Clause, including suspension, termination and cancellation of existing 

subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and 

its  implementing regulations by the Office of Federal Contract Compliance Programs.  Any 

Contractor  who fails to carry out such sanctions and penalties shall be in violation of these 

specifications and  Executive Order 11246, as amended. 

 

The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps so as to achieve maximum results from its efforts to ensure equal 
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employment opportunity. 
 

The Contractor shall designate a responsible official to monitor all employment related activity to 

ensure that the company EEO policy is being carried out, to submit reports relating to the 

provisions h e r e o f as may be required by the Government and to keep records. Records shall at 

least include for each employee the name, address, telephone numbers, construction trade, union 

affiliation if any, employee identification number when assigned, social security number, race, sex, 

status, (e.g. mechanic, apprentice, trainee, helper, or laborer) dates of changes in status, hours 

worked per week in the indicated trade, rate of pay, and locations at which the work was 

performed.  Records shall be maintained in an easily understandable and retrievable form; 

however, to the  degree that existing records satisfy this requirement, contractors shall not be 

required to maintain  separate records. 

 

Nothing herein provided shall be construed as a limitation upon the application of their laws which 

establish different standards of compliance or upon the application of requirements for the hiring of 

local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 

Community Development Block Grant Program). The Director of the Office of Federal Contract 

Compliance Programs, from time to time, shall issue  goals and timetables for minority and female 

utilization which shall be based on appropriate work-  force, demographic or other relevant data 

and which shall cover construction projects or  construction contracts performed in specific 

geographical areas.  The goals, which shall be  applicable to each construction trade in a covered 

contractor’s or timetables, shall be published as  notices in the Federal Register, and shall be 

inserted by the Contracting officers and applicants, as  applicable, in the Notice required by 41 

CFR 60-4.2. 

 

5. Subcontracting: 

a. The Company will use his/her best efforts to solicit bids from and to utilize minority group 

subcontractors or subcontractors with meaningful minority group and female representation 

among  their employees. Companies shall obtain lists of minority-owned construction firms 

from the  Office of Equity. 

 

b. The Company will use its best efforts to ensure subcontractor compliance with their 

equal  employment opportunity obligations. 

 

6. Records and Reports: 

a. The Company will keep such records as are necessary to determine compliance with 

equal  employment opportunity obligations. The records kept by the Company will be 

designed to  indicate: 

 

1. The number of minority and non-minority group members and women employed in 

each classification on the project. 

2. The progress and efforts being made in cooperation with unions to increase 

employment  opportunities for minorities and women; (applicable only to contractors 

who rely in whole  or in part on unions as a source of their work force), 

3. The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading  minority and female employees; and 

4. The progress and efforts being made in securing the services of minority group 
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subcontractors or subcontractors with meaningful minority and female 

representation  among their employees. 

5. Records of internal and external communication and outreach to document its 

affirmative  efforts. 

 

b. All such records must be retained for a period of three years following completion of the 

contract work and shall be available at reasonable times and places for inspection by 

authorized  representatives of CTDOT and/or the United States Department of 

Transportation. 

 

c. For Federal Highway Administration funded projects only: 

The Company will submit an annual report to CTDOT each July or as otherwise 

directed, for  the duration of the project, indicating the number of minorities, women, 

and non-minority  group employees currently engaged in each work classification 

required by the contract  work. This information is to be reported on Form PR 1391.  If 

on-the-job training is being  required by “Training Special Provision”, the Company will 

be required to furnish Form FHWA 1409 and 1415 as required by CTDOT. 

 

 

STATE FUNDED PROJECTS (only) 
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APPENDIX A 

(Labor Market Goals) 

LABOR MARKET AREA GOAL Minority 

Female 

 

 

Ansonia 

Easton 

Oxford 

Trumbull 

Beacon Falls 

Fairfield 

Seymour 

Bridgeport 

Milford 

Shelton 

Derby 

Monroe 

Stratford 

 

Danbury    10.7% 
3.8%     

Bethel Bridgewater Brookfield Danbury  
Kent 
Redding 

New Fairfield 
Ridgefield 

New Milford 
Roxbury 

Newtown 
Sherman 

 

Washington     

Danielson 
1.8% 

   4.3% 

Brooklyn Eastford Hampton Killingly  
Pomfret Putnam Scotland Sterling  
Thompson Voluntown Union Woodstock  

Hartford    13.7% 
2.1%     

Andover Ashford Avon Barkhamsted  
Belin Bloomfield Bolton Bristol  
Burlington Canton Chaplin Colchester  
Columbia Coventry Cromwell Durham  
East Granby East Haddam East Hampton East Hartford  
East Windsor Ellington Enfield Farmington  
Glastonbury Granby Haddam Hartford  
Harwinton Hebron Lebanon Manchester  
Mansfield Marlborough Middlefield Middletown  
Newington Plainville Plymouth Portland  
Rocky Hill Simsbury Somers South Windsor  
Southington Stafford Suffield Tolland  
Vernon West Hartford Wethersfield Willington  
Winchester Windham Windsor Windsor Locks  

Lower River    4.3% 
1.8%     

Chester Deep River Essex Old Lyme  
Westbrook     

Bridgeport 22.7% 
1.4% 
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LABOR MARKET AREA GOAL Minority 

Female 

 
New Haven 

3.1% 

   17.9% 

Bethany Branford Cheshire Clinton  
East Haven Guilford Hamden Killingworth  
Madison Meriden New Haven North Branford  
North Haven Orange Wallingford West Haven  
Woodbridge     

New London    7.4% 
3.1%     

Bozrah Canterbury East Lyme Franklin  
Griswold Groton Ledyard Lisbon  
Montville New London North Stonington Norwich  
Old Lyme 
Salem 

Old Saybrook 
Sprague 

Plainfield 
Stonington 

Preston 
Waterford 

 

Hopkinton RI – Westerly Rhode Island 

Stamford    33.2% 
2.1%     

Darien Greenwich New Canaan Norwalk  
Stamford Weston Westport Wilton  

Torrington    4.3% 
1.8%     

Canaan Colebrook Cornwall Goshen  
Hartland Kent Litchfield Morris  
Norfolk North Canaan Salisbury Sharon  
Torrington Warren    

Waterbury    12.4% 
1.6%     

Bethlehem Middlebury Naugatuck Prospect  
Southbury Thomaston Waterbury Watertown  
Wolcott Woodbury    
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EXHIBIT B 

 

AFFIRMATIVE ACTION POLICY STATEMENT (October 2023) 
 

It is the policy of this firm to assure that applicants are employed, and that employees are 

treated during employment, without regard to an individual’s race, color, religion, creed, sex, 

gender identity or expression, marital status, national origin, age, ancestry, status as a veteran, 

intellectual disability, mental disability, learning  disability  or  physical  disability,  including 

but not limited to blindness, unless such disability prevents performance of the work involved 

and to promote the full realization of equal employment opportunity through positive and 

continuous affirmative efforts. Such action shall include employment, promotion, demotion or 

transfer, recruitment or recruitment advertising, layoff or terminations, rates of pay or other 

forms of compensation, selection for training/apprenticeship,  pre-  apprenticeship 

opportunities, and on-the-job training opportunities. 

 

This firm will implement, monitor, enforce and achieve full compliance with this 

Affirmative Action Policy Statement in conjunction with the applicable Federal and State laws, 

regulations, executive orders, and contract provisions, including but not limited to those listed 

below: 

 

Dissemination of Policy: 

All members of the firm who are authorized to hire, supervise, promote, and discharge 

employees, or who recommend such action, or who are substantially involved in such action, 

will be made fully cognizant of, and will implement, this firm’s Equal Employment Opportunity 

(EEO) policy and contractual responsibilities to provide EEO in each grade and classification 

of employment. These  actions shall include: 

 

1. Periodic meetings of supervisory and personnel office employees will be conducted before 

the start of work and then not less often than once every six months, at which time the 

firm’s EEO policy and its implementation will be reviewed and explained. These 

meetings will be  conducted by the EEO officer. 

2. All new supervisory or personnel office employees will be given a  thorough 

indoctrination by the EEO Officer, covering all major aspects of the contractor’s EEO 

obligations within thirty days following their reporting for duty with the contractor. 

3. All personnel who are engaged in direct recruitment for the firm will be instructed by the 

EEO Officer of the contractor’s procedures for locating and hiring minority group 

employees. 

4. Notices and posters setting forth the firm’s EEO policy will be placed in areas readily 

accessible to employees, applicants for employment and potential employees. 

5. The firm’s EEO policy and the procedures to implement such policy will be brought to 

the attention of employees by means of meetings, employee handbooks, or other 

appropriate means. 

6. Sexual Harassment Prevention Resources including training and remedies must be 

available to all employees. See Connecticut General Assembly Public Acts 19–16 and 19–  

93. 
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Recruitment: 

When advertising for employees, the firm will include in all advertisements the notation; “An 

Affirmative Action/Equal Opportunity Employer.” All such advertisements will be placed in 

publications having a large circulation among minority groups in the area where the workforce 

would  normally be derived. 

 

1. The firm will, unless precluded by a valid bargaining agreement, conduct systematic and 

direct recruitment through public and private employee referral  sources  likely  to 

yield qualified minority and female applicants.  To  meet  this  requirement,  the  firm 

will identify referral sources and establish procedures for recruitment to obtain  the 

referral of minority and female  applicants. 

2. In the event the firm has a valid bargaining agreement providing for exclusive hiring 

referrals, he/she is expected to observe the provisions of that agreement to the extent 

that the system permits the contractor’s compliance with EEO contract provisions. (The 

United States Department of Labor has held that where implementation of such 

agreements has had the effect of discriminating against minorities or women, or 

obligates the contractor to do the same, such implementation violates Executive Order 

11246, as amended.) The firm will encourage his/her present employees to refer 

minority group applicants for employment. Information and procedures with regard to 

referring minority group applicants  will be discussed with employees. 

 

Personnel Actions: 

Wages, working conditions, and employee benefits shall be established and administered, and 

personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, 

and termination, shall be taken without regard to an individual’s race, color,  religion,  creed, 

sex, gender identity or expression, marital status, national origin, age, ancestry, status  as  a 

veteran, intellectual disability, mental disability, learning disability or physical disability, 

including but not limited to blindness, unless such  disability  prevents  performance  of  the 

work involved. The following procedures shall be followed: 

 

1. The firm will conduct periodic inspections of project sites to insure that working conditions 

and  employee facilities do not indicate discriminatory treatment of personnel. 

2. The firm will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination. Where evidence is found, the contractor will 

promptly take correction action. If the review indicates that the discrimination may extend 

beyond the actions  reviewed, such corrective action shall include all affected persons. 

3. The firm shall periodically evaluate the spread of wages paid  within  each 

classification to  determine any evidence of discriminatory wage practices. 

4. The firm will promptly investigate all complaints of alleged discrimination made to the 

firm and will take appropriate corrective action within a reasonable time. If the 

investigation indicates that the discrimination may affect persons other than the 

complainant, such corrective actions shall include such other persons. Upon completion of 

each investigation, the contractor will inform every complainant of all of his avenues of 

appeal. 
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Training and Promotion: 

The firm will assist in locating, qualifying, and increasing the skills of minorities and women. 

The firm will utilize the following tools to identify training and promotional opportunities in the 

firm: 

 

1. The firm will advise employees and applicants for employment of available training 

programs  and the entrance requirements. 

2. The firm will periodically review the training and promotion of minority  group  and 

female employees and will encourage eligible employees to apply for such training and 

promotion. 

Unions: 

If the firm relies in whole or in part upon unions as a source of employees, the contractor will 

use his/her best efforts to obtain the cooperation of such unions to increase opportunities for 

minority groups and women within the unions, and to effect referrals by such  unions  of 

minority and female employees. Actions by the firm either directly or through a contractor’s 

association acting as agent  will include the procedures set forth below: 

 

1. The firm will use best efforts to develop, in cooperation with the unions, joint training 

programs aimed toward qualifying more minority group members and women for 

membership in the unions and increasing the skills of minority group employees and 

women so that they may qualify for higher paying employment. 

2. The firm will use best efforts to incorporate an EEO clause into each union agreement to 

the extent that such union will be contractually bound to refer applicants without regard 

to their to an individual’s race, color, religion, creed, sex, gender identity or expression, 

marital status, national origin, age, ancestry, status as a veteran, intellectual disability, 

mental  disability, 

learning disability or physical disability, including but not limited to blindness, unless 

such disability prevents performance of the work involved. 

3. The firm is to obtain information as to the referral practices and policies of the labor 

union except that to the extent that such information is within the exclusive possession 

of the labor union and such labor union refuses to furnish the information to the 

contractor, the contractor shall notify the Connecticut Department of Transportation 

(CTDOT) of the efforts made to  obtain the information. 

4. In the event the union is unable to provide the firm with a reasonable flow of minority 

and women referrals within the time limit set forth in the collective bargaining 

agreement, the contractor will, through independent recruitment efforts, fill the 

employment vacancies. (The United States Department of Labor has held that it shall be 

no excuse that the union with which the contractor has a collective bargaining agreement 

providing for exclusive referral failed to refer minority employees.) In the event the 

union referral practice prevents the contractor from meeting the obligations under 

Executive Order 11246 as amended, and in compliance with 23 CFR Part 230, the firm 

will notify CTDOT. 

 

Selection of Subcontractors: 

The firm will not discriminate on the grounds race, color, religion,  sex,  sexual  orientation, 

gender   identity   or  expression,  marital   status,   national   origin,   ancestry,   age,   intellectual 
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disability, learning disability, physical disability, including, but not limited  to,  blindness,  or 

status as a veteran in the selection and retention of subcontractors, including procurement of 

materials and leases of equipment. 

 

1. The firm shall use his/her best efforts to ensure subcontractor/subconsultant compliance 

with  Federal and State Equal Opportunity (EO) and EEO requirements. 

 

Records and Reports: 

The Contractor shall keep records as necessary to document compliance with EO/EEO 

requirements. Such reports shall be retained for a period of three years following completion of 

the contract work and shall be available at reasonable times and places for inspection by 

authorized representatives of CTDOT and/or the United States Department of Transportation. 

The following records should be  maintained: 

 

6. The number of minority and non-minority group members and women employed in 

each  work classification; 

7. The progress and efforts being made in cooperation with unions, when applicable to 

increase  the employment opportunities for minorities and women; 

8. The documentation showing progress and efforts being made in locating, hiring, 

training,  qualifying, and upgrading minority and female employees; and 

9. Complaints of Discrimination. 

 

 

In implementing this policy and ensuring that affirmative action is being provided, each 

time a hiring opportunity occurs this firm will contact and request referrals from minority and 

female organizations, referral sources, and media sources. All advertising will emphasize that the 

firm is “An  Affirmative Action/Equal Opportunity Employer.”  
 

In order to substantiate this firm’s efforts and affirmative actions to provide equal 

opportunity, the firm will maintain and submit, as requested, documentation such as referral 

request correspondence, copies of advertisements utilized and follow-up documentation to 

substantiate that efforts were made in good faith. This firm will maintain the necessary internal 

audit procedures and  record keeping systems to report the firm’s affirmative action efforts. 

 

It is understood by Owner/CEO/President of the firm and the firm’s Equal Employment 

Opportunity Officer and supervisory and managerial personnel that failure to effectively 

implement, monitor and enforce this firm’s affirmative action program and/or failure to 

adequately document and submit as required, the affirmative actions taken and efforts made to 

recruit and hire minority and female applicants in accordance with our affirmative action 

program in each instance of hire, will result in this firm being required to recommit itself to a 

modified and more stringent affirmative action program as a condition of approval. It is 

recognized that this policy is a contractual requirement and is a prerequisite for performing 

services for the contracting agency. This policy in addition to CTDOT’s EO/EEO contract 

provisions and requirements, shall constitute the CTDOT Affirmative Program  requirements. 

 

The ultimate responsibility for the full implementation of this firm’s Affirmative Action 
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Program  rests with the Chief Executive Officer of this firm. 

 

Rev. 4/24/2019 

 

EXHIBIT C 

 

Health Insurance Portability and Accountability Act of 1996 (“HIPAA”). 

(a) If the Contactor is a Business Associate under the requirements of the Health 

Insurance Portability and Accountability Act of 1996  (“HIPAA”),  the  Contractor 

must comply with all terms and conditions of this Section of the Contract. If the 

Contractor is not a Business Associate under HIPAA, this Section of the Contract 

does not apply to the Contractor for  this Contract. 

 

(b) The Contractor is required to safeguard the use, publication and disclosure of 

information on all applicants for, and all clients who receive, services under the 

Contract in accordance with all applicable federal and state law regarding 

confidentiality, which includes but is not limited to HIPAA, more specifically with 

the Privacy and Security Rules at 45 C.F.R. Part 160 and Part 164, subparts A, C, and 

E; and 

 

(c) The State of Connecticut Agency named on page 1 of this Contract (hereinafter the 

“Department”) is a “covered entity” as that term is defined in 45 C.F.R. § 160.103; and 

 

(d) The Contractor, on behalf of  the  Department,  performs  functions  that  involve  the 

use or disclosure of “individually identifiable health information,” as that term is 

defined in 45 

C.F.R. § 160.103; and 

 

(e) The Contractor is a “business associate” of the Department, as that term is defined in 45 

C.F.R. § 160.103; and 

 

(f) The Contractor and the Department agree to the following in order to secure 

compliance  with the HIPAA, the requirements of Subtitle D of the Health Information 

Technology for Economic and Clinical Health Act (hereinafter the HITECH Act), (Pub. L. 

111-5, sections13400 to 13423), and more specifically with the Privacy and Security Rules at 

45 C.F.R. Part 160 and Part 164, subparts A, C, and E. 

 
(g) Definitions 

 

(1) “Breach shall have the same meaning as the term is defined in section 13400 of the 

HITECH Act (42 U.S.C. §17921(1)) 

 

(2) “Business Associate” shall mean the Contractor. 

 

(3) “Covered Entity” shall mean the Department of the State of Connecticut named on page 1 
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of this Contract. 

 

(4) “Designated Record Set” shall have the same meaning as the term “designated record 

set” in 45 C.F.R. § 164.501. 

 

(5) “Electronic Health Record” shall have the same meaning as the term is defined in 

section 13400 of the HITECH Act (42 U.S.C. §17921(5)) 

 

(6) “Individual” shall have the same meaning as the term “individual”’ in 45 C.F.R. § 

160.103 and shall include a person who qualifies as a personal representative as defined  in 

45 C.F.R. § 164.502(g). 

 

(7) “Privacy Rule” shall mean the Standards for Privacy of Individually Identifiable Health 

Information at 45 C.F.R. part 160 and parts 164, subparts A and E. 

 

(8) “Protected Health Information” or “PHI” shall have the same meaning as the term 

“protected health information” in 45 C.F.R. § 160.103, limited to information created or 

received by the Business Associate from or on behalf of the Covered Entity. 

 

(9) “Required by Law”’ shall have the same meaning as the term “required by law” in 45 

C.F.R. § 164.103. 

 

(10) “Secretary” shall mean the Secretary of the Department of Health and Human Services 

or his designee. 

 

(11) “More stringent” shall have the same meaning as the term “more stringent” in 45 

C.F.R. § 160.202. 

 

(12) “This Section of the Contract” refers to the HIPAA Provisions stated herein, in their 

entirety. 

 

(13) “Security Incident” shall have the same meaning as the term “security incident” in 

45 C.F.R.§ 164.304. 

 

(14) “Security Rule” shall mean the Security Standards for the Protection of Electronic 

Protected Health Information at 45 C.F.R. part 160 and parts 164, subpart A and C. 

 

(15) “Unsecured protected health information” shall have the same meaning 

as the term as defined in section 13402(h)(1)(A) of HITECH. Act. (42  U.S.C. 

§17932(h)(1)(A)). 

 

(h) Obligations and Activities of Business Associates. 

 

(1) Business Associate agrees not to use or disclose PHI other than as permitted or required 

by this Section of the Contract or as Required by Law. 
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(2) Business Associate agrees to use appropriate safeguards to prevent use or disclosure of 

PHI other than as provided for in this Section of the Contract. 

 

(3) Business Associate agrees to use administrative, physical and technical safeguards that 

reasonably and appropriately protect the confidentiality, integrity, and availability of 

electronic protected health information that it creates, receives, maintains, or transmits 

on behalf of the Covered Entity. 

 

(4) Business Associate agrees to mitigate, to the extent practicable, any harmful effect that is 

known to the Business Associate of a use or disclosure of PHI by Business Associate in 

violation of this Section of the Contract. 

 

(5) Business Associate agrees to report to Covered Entity any use or disclosure of PHI not 

provided for by this Section of the Contract or any security incident of which it becomes 

aware. 

 

(6) Business Associate agrees to ensure that any agent, including a subcontractor, to whom it 

provides PHI received from, or created or received by Business Associate, on behalf of 

the Covered Entity, agrees to the same restrictions and conditions that apply through this 

Section of the Contract to Business Associate with respect to such information. 

 

(7) Business Associate agrees to provide access, at the request of the Covered Entity, and in 

the time and manner agreed to by the parties, to PHI in a Designated Record Set, to 

Covered Entity or, as directed by Covered Entity, to an Individual in order to meet the 

requirements under 45 C.F.R. § 164.524. 

 

(8) Business Associate agrees to make any amendments to PHI in a Designated Record Set 

that the Covered Entity directs or agrees to pursuant to 45  C.F.R.  §  164.526  at  the 

request of the Covered Entity, and in the time and manner agreed to by the parties. 

 

(9) Business Associate agrees to make internal practices, books, and records, including 

policies and procedures and PHI, relating to the  use  and  disclosure  of  PHI received 

from, or created or received by, Business Associate on behalf of Covered Entity, available 

to Covered Entity or to the Secretary in a time and manner agreed to by the parties or 

designated by the Secretary, for purposes of the Secretary determining Covered Entity’s 

compliance with the Privacy Rule. 

 

(10) Business Associate agrees to document such disclosures of PHI and information related to 

such disclosures as would be required for Covered Entity to respond to a request by an 

Individual for an accounting of disclosures of PHI in accordance with 45 C.F.R. 

§ 164.528 and section 13405 of the HITECH Act (42 U.S.C.  § 17935) and any 

regulations promulgated thereunder. 

 

(11) Business Associate agrees to provide to Covered Entity, in a time and manner agreed to 

by the parties, information collected in accordance with clause h. (10) of this Section of 

the Contract, to permit Covered Entity to respond to a request by an Individual for an 
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accounting of disclosures of PHI in accordance with 45 C.F.R. § 164.528 and section 

13405 of the HITECH Act (42 U.S.C. § 17935) and any regulations promulgated 

thereunder. Business Associate agrees at the Covered Entity’s direction to provide an 

accounting of disclosures of PHI directly to an individual in accordance with 45 C.F.R. 

§ 164.528 and section 13405 of the HITECH Act (42 U.S.C. § 17935) and any regulations 

promulgated thereunder. 

 

(12) Business Associate agrees to comply with any state or federal law that is more stringent 

than the Privacy Rule. 

 

(13) Business Associate agrees to comply with the requirements of the HITECH Act relating 

to privacy and security that are applicable to the Covered Entity and with the 

requirements of 45 C.F.R. sections  164.504(e),  164.308,  164.310,  164.312,  and 

164.316. 

 

(14) In the event that an individual requests that the Business Associate (a) restrict 

disclosures of PHI; (b) provide an accounting of disclosures of the individual’s PHI; or 

(c) provide a copy of the individual’s PHI in an electronic health record, the Business 

Associate agrees to notify the covered entity, in writing, within two business days of the 

request. 

 

(15) Business Associate agrees that it shall not, directly or indirectly, receive any 

remuneration in exchange for PHI of an individual without (1) the written approval of 

the covered entity, unless receipt of remuneration in exchange for PHI is expressly 

authorized by this Contract and (2) the valid authorization of the individual, except for 

the purposes provided under section 13405(d)(2) of the HITECH Act,(42 U.S.C. § 

17935(d)(2)) and in any accompanying regulations 

 

(16) Obligations in the Event of a Breach 

 

A. The Business Associate agrees that, following the discovery of a breach of 

unsecured protected health information, it shall notify the Covered Entity of such 

breach in accordance with the requirements of section 13402 of HITECH (42 U.S.C. 

17932(b) and the provisions of this Section of the Contract. 

B. Such notification shall be provided by the Business Associate to the Covered Entity 

without unreasonable delay, and in no case later than 30 days after the breach is 

discovered by the Business Associate, except as otherwise instructed in writing by a 

law enforcement official pursuant to section 13402 (g) of HITECH (42 U.S.C. 

17932(g)). A breach is considered discovered as of the first day on which it is, or 

reasonably should have been, known to the  Business  Associate.  The  notification 

shall include the identification and last known address, phone number and email 

address of each individual (or the next of kin of the individual if the individual is 

deceased) whose unsecured protected health information has been or is reasonably 

believed by the Business Associate to have been, accessed, acquired, or disclosed 

during such breach. 

C. The Business Associate agrees to include in the notification to the Covered Entity at 
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least the following information: 

1. A brief description of what happened, including the date of the breach and the 

date of the discovery of the breach, if known. 

 
2. A description of the types of unsecured protected health information that were 

involved in the breach (such as full name, Social Security number, date of birth, 

home address, account number, or disability code). 

 
3. The steps the Business Associate recommends that individuals take to protect 

themselves from potential harm resulting from the breach. 

 
4. A detailed description of what the Business Associate is doing to investigate the 

breach, to mitigate losses, and to protect against any further breaches. 

 
5. Whether a law enforcement official has advised either verbally or in writing the 

Business Associate that he or she has determined that notification or notice to 

individuals or the posting required under section 13402 of the  HITECH  Act 

would impede a criminal investigation or cause damage to national security and; if 

so, include contact information for said official. 

D. Business Associate agrees to provide appropriate staffing and have established 

procedures to ensure that individuals informed by the Covered Entity of a breach by 

the Business Associate have the opportunity to ask questions and contact the  Business 

Associate for additional information regarding the breach.  Such  procedures shall 

include a toll-free telephone number, an e-mail address, a posting on its Web site and 

a postal address. Business Associate agrees to include in the notification of a breach 

by the Business Associate to the Covered Entity, a written  description of the 

procedures that have been established to meet these requirements.  Costs of such 

contact procedures will be borne by the Contractor. 

E. Business Associate agrees that, in the event of a breach, it has the burden to 

demonstrate that it has complied with all notification’s requirements set forth above, 

including evidence demonstrating the necessity of a delay in notification to the 

Covered Entity. 

(i) Permitted Uses and Disclosure by Business Associate. 

 

(1) General Use and Disclosure Provisions Except as otherwise limited in this Section of the 

Contract, Business Associate may use or disclose PHI to perform functions, activities, or 

services for, or on behalf of, Covered Entity as specified in this Contract, provided that 

such use or disclosure would not violate the Privacy Rule if done by Covered Entity 

or the minimum necessary policies and procedures of the Covered Entity. 

 

(2) Specific Use and Disclosure Provisions 
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(A) Except as otherwise limited in this Section of the Contract, Business Associate may 

use PHI for the proper management and administration of Business Associate or to 

carry out the legal responsibilities of Business Associate. 

 

(B) Except as otherwise limited in this Section of the Contract, Business Associate may 

disclose PHI for the proper management and administration of Business Associate, 

provided that disclosures are Required by Law, or Business Associate obtains 

reasonable assurances from the person to whom the information is disclosed that it 

will remain confidential and used or further disclosed only as Required by Law or 

for the purpose for which it was disclosed to the person, and the person notifies 

Business Associate of any instances of which it is aware in which the confidentiality of 

the information has been breached. 

 

(C) Except as otherwise limited in this Section of the Contract, Business Associate may 

use PHI to provide Data Aggregation services to Covered Entity as permitted by 45 

C.F.R. § 164.504(e)(2)(i)(B). 

 

(j) Obligations of Covered Entity. 

 

(1) Covered Entity shall notify Business Associate of any limitations in its notice of privacy 

practices of Covered Entity, in accordance with 45 C.F.R. § 164.520, or to the extent 

that such limitation may affect Business Associate’s use or disclosure of PHI. 

 

(2) Covered Entity shall notify Business Associate of any changes in, or revocation of, 

permission by Individual to use or disclose PHI, to the extent that such changes may 

affect Business Associate’s use or disclosure of PHI. 

 

(3) Covered Entity shall notify Business Associate of any restriction to the use or disclosure 

of PHI that Covered Entity has agreed to in accordance with 45 C.F.R. § 164.522, to the 

extent that such restriction may affect Business Associate’s use or disclosure of PHI. 

 

(k) Permissible Requests by Covered Entity. Covered Entity shall not request Business 

Associate to use or disclose PHI in any manner that would not be permissible under the 

Privacy Rule if done by the Covered Entity, except that Business Associate may use and 

disclose PHI for data aggregation, and management and administrative  activities  of 

Business Associate, as permitted under this Section of the Contract. 

 

(l) Term and Termination. 

 
(1) Term. The Term of this Section of the Contract shall be effective as of the date the 

Contract is effective and shall terminate when the information collected in accordance 

with clause h. (10) of this Section of the Contract is provided to the Covered Entity and 

all of the PHI provided by Covered Entity to Business Associate, or created or received 

by Business Associate on behalf of Covered Entity, is destroyed or returned to Covered 

Entity, or, if it is infeasible to return or destroy PHI, protections are extended  to such 



October 2023 
 

Page 36 of 50 

 

 

 
 

information, in accordance with the termination provisions in this Section. Termination for 

Cause Upon Covered Entity’s knowledge of a material breach by Business Associate, 

Covered Entity shall either: 

 
(A) Provide an opportunity for Business Associate to cure the breach or end the violation 

and terminate the Contract if Business Associate does not cure the breach or end the 

violation within the time specified by the Covered Entity; or 

 

(B) Immediately terminate the Contract if Business Associate has  breached  a material 

term of this Section of the Contract and cure is not possible; or 

 

(C) If neither termination nor cure is feasible, Covered Entity shall report the violation to 

the Secretary. 

 

(2) Effect of Termination 

 

(A) Except as provided in (l)(2) of this Section of the Contract, upon termination of this 

Contract, for any reason, Business Associate shall return or destroy all PHI received 

from Covered Entity or created or received by Business Associate on behalf of 

Covered Entity. Business Associate shall also provide the information collected in 

accordance with clause h. (10) of this Section of the Contract to the Covered Entity 

within ten business days of the notice of termination. This provision shall apply to 

PHI that is in the possession of subcontractors or agents of Business Associate. 

Business Associate shall retain no copies of the PHI. 

 

(B) In the event that Business Associate determines that returning or destroying the PHI is 

infeasible, Business Associate shall provide to Covered Entity notification of the 

conditions that make return or destruction infeasible. Upon documentation by Business 

Associate that return or destruction of PHI is infeasible, Business Associate shall 

extend the protections of this Section of the Contract to such PHI and limit further 

uses and disclosures of PHI to those purposes that make return or destruction 

infeasible, for as long as Business Associate maintains such PHI. Infeasibility of the 

return or destruction of PHI includes, but  is  not  limited  to,  requirements  under 

state or federal law that the Business Associate maintains or preserves the PHI or 

copies thereof. 

 

(m) Miscellaneous Provisions. 

 

(1) Regulatory References. A reference in this Section of the Contract to a section in the 

Privacy Rule means the section as in effect or as amended. 

 

(2) Amendment. The Parties agree to take such action as in necessary to amend this Section of 

the Contract from time to time as is necessary for Covered Entity to comply with 

requirements of the Privacy Rule and the Health Insurance Portability and Accountability 

Act of 1996, Pub. L. No. 104-191. 
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(3) Survival. The respective rights and obligations of Business Associate shall survive 

the termination of this Contract. Effect on Contract. Except as specifically 

required to implement the purposes of this Section of the Contract, all other terms 

of the Contract shall remain in force and effect. 

 

(4) Construction. This Section of the Contract shall be construed as broadly as 

necessary to implement and comply with the Privacy Standard. Any ambiguity in 

this Section of the Contract shall be resolved in favor of a meaning that complies, 

and is consistent with, the Privacy Standard. 

 

(5) Disclaimer. Covered Entity makes no warranty or representation that compliance 

with this Section of the Contract will be adequate or satisfactory for Business 

Associate’s own purposes. Covered Entity shall not be liable to Business 

Associate for any claim, civil or criminal penalty, loss or damage related to or 

arising from the unauthorized use or disclosure of PHI by Business Associate or 

any of its officers, directors, employees, contractors or agents, or any third party to 

whom Business Associate has disclosed PHI contrary to the provisions of this 

Contract or applicable law. Business Associate is solely responsible for all 

decisions made, and actions taken, by Business Associate regarding the 

safeguarding, use and disclosure of PHI within its possession, custody or  control. 

 

(6) Indemnification. The Business Associate shall indemnify and hold the Covered Entity 

harmless from and against any and all claims, liabilities, judgments, fines, assessments, 

penalties, awards and any statutory damages that may be imposed or assessed pursuant to 

HIPAA, as amended or the HITECH Act, including, without limitation, attorney’s fees, expert 

witness fees, costs of investigation, litigation or dispute resolution, and costs awarded thereunder, 

relating to or arising out of any violation by the Business Associate and its agents, including 

subcontractors, of any obligation of Business Associate and its agents, including subcontractors, 

under this section of the contract, under HIPAA, the HITECH Act, the Privacy Rule and the 

Security Rule. 



October 2023 
 

Page 38 of 50 

 

 

 

 

 
 

EXHIBIT D 

 

State Wages and Other Related Information 

 

Please refer to the Department of Labor website for the latest updates, annual adjusted wage 

rate  increases, certified payroll forms and applicable statutes.  

http://www.ctdol.state.ct.us/wgwkstnd/prevailwage.htm 
 

 

Prevailing Wage Law Poster Language 
 

THIS IS A PUBLIC WORKS PROJECT Covered by the 

PREVAILING WAGE LAW CT General Statutes Section 31-53 

 

If you have QUESTIONS regarding your wages CALL (860) 263-6790 

Section 31-55 of the CT State Statutes requires every contractor or 

subcontractor 

performing work for the state to post in a prominent place the prevailing wages as 

determined by the Labor Commissioner. 

 

 

Informational Bulletin 
 

THE 10-HOUR OSHA CONSTRUCTION SAFETY AND HEALTH COURSE 

(applicable to 

public building contracts entered into on or after July 1, 2007, where the total cost of all work 

to be performed is at least $100,000) 

 

(1) This requirement was created by Public Act No. 06-175, which is codified in Section 31- 

53b of  the Connecticut General Statutes (pertaining to the prevailing wage statutes); 

 

(2) The course is required for public building construction contracts (projects funded in 

whole or in part by the state or any political subdivision of the state) entered into on or after 

July 1, 2007; It is required of private employees (not state or municipal employees) and 

apprentices who  perform manual labor for a general contractor or subcontractor on a public 

building project where  the total cost of all work to be performed is at least $100,000; 

 

(3) The ten-hour construction course pertains to the ten-hour Outreach Course conducted in 

accordance with federal OSHA Training Institute standards, and, for telecommunications 

workers,  a ten-hour training course conducted in accordance with federal OSHA standard, 

29 CFR 1910.268; 

 

(4) The internet website for the federal OSHA Training 

http://www.ctdol.state.ct.us/wgwkstnd/prevailwage.htm
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Institute is 

http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.htm 

l; 

 

(5) The statutory language leaves it to the contractor and its employees to determine who 

pays for the cost of the ten-hour Outreach Course; 

 

(6) Within 30 days of receiving a contract award, a general contractor must furnish proof to 

the  Labor Commissioner that all employees and apprentices performing manual labor on 

the project  will have completed such a course; 

 

(7) Proof of completion may be demonstrated through either: (a) the presentation of a bona 

fide student course completion card issued by the federal OSHA Training Institute; or (2) 

the  presentation of documentation provided to an employee by a trainer certified by the 

Institute  pending the actual issuance of the completion card; 

 

(8) Any card with an issuance date more than 5 years prior to the commencement date 

of the construction project shall not constitute proof of compliance; 

 

(9) Each employer shall affix a copy of the construction safety course completion card to 

the certified payroll submitted to the contracting agency in accordance with Conn. Gen. 

Stat. § 31- 53(f) on which such employee’s name first appears; 

 

(10) Any employee found to be in non-compliance shall be subject to removal from the 

worksite if  such employee does not provide satisfactory proof of course completion to the 

Labor  Commissioner by the fifteenth day after the date the employee is determined to be in 

noncompliance; 

 

(11) Any such employee who is determined to be in noncompliance may continue to work 

on a public building construction project for a maximum of fourteen consecutive calendar 

days while  bringing his or her status into compliance; 

 

(12) The Labor Commissioner may make complaint to the prosecuting authorities regarding 

any employer or agent of the employer, or officer or agent of the corporation who files a false 

certified  payroll with respect to the status of an employee who is performing manual labor 

on a public building construction project; 

 

(13) The statute provides the minimum standards required for the completion of a safety 

course by manual laborers on public construction contracts; any contractor can exceed these 

minimum  requirements; and Regulations clarifying the statute are currently in the 

regulatory process and shall be posted  on the CTDOL website as soon as they are adopted 

in final form. 

 

(14) Any questions regarding this statute may be directed to the Wage and Workplace 

Standards  Division of the Connecticut Labor Department via the internet website of 

http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm; or by telephone at (860)263-6790. 

http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html%3B
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html%3B
http://www.osha.gov/fso/ote/training/edcenters/fact_sheet.html%3B
http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm%3B
http://www.ctdol.state.ct.us/wgwkstnd/wgemenu.htm%3B
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THE ABOVE INFORMATION IS PROVIDED EXCLUSIVELY AS AN 

EDUCATIONAL RESOURCE AND IS NOT INTENDED AS A SUBSTITUTE FOR 

LEGAL INTERPRETATIONS WHICH MAY ULTMATELY ARISE CONCERNIG 

THE CONSTRUCTION OF THE STATUTE OR THE REGULATIONS. 

 

 

 

 

 

November 29, 2006 

 

Notice 
 

To All Mason Contractors and Interested Parties Regarding Construction Pursuant to 

Section 31-53 of the Connecticut General Statutes (Prevailing Wage) 

 

The Connecticut Labor Department Wage and Workplace Standards Division is empowered to 

enforce the prevailing wage rates on projects covered by the above referenced statute. 

Over the past few years, the Division has withheld enforcement of the rate in effect for 

workers  who operate a forklift on a prevailing wage rate project due to a potential 

jurisdictional dispute. The rate listed in the schedules and in our Occupational Bulletin 

(see enclosed) has been as  follows: 

 

Forklift Operator: 

 

- Laborers (Group 4) Mason Tenders - operates forklift solely to assist a mason to a 

maximum  height of nine feet only. 

 

- Power Equipment Operator (Group 9) - operates forklift to assist any trade and to 

assist a mason to a height over nine feet. 

 

The U.S. Labor Department conducted a survey of rates in Connecticut, but it has not been 

published and the rate in effect remains as outlined in the above Occupational Bulletin. 

 

Since this is a classification matter and not one of jurisdiction, effective January 1, 2007, 

the Connecticut Labor Department will enforce the rate on each schedule in accordance 

with our statutory authority. 

 

Your cooperation in filing appropriate and accurate certified payrolls is appreciated. 
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CONNECTICUT DEPARTMENT OF LABOR 

WAGE AND WORKPLACE STANDARDS 

DIVISION CONTRACTORS WAGE 

CERTIFICATION FORM 

Construction Manager at Risk/General Contractor/Prime 

Contractor 



October 2023 
 

Page 42 of 50 

 

 

 

 

CONNECTICUT DEPARTMENT OF LABOR 

WAGE AND WORKPLACE STANDARDS 

DIVISION CONTRACTORS WAGE 

CERTIFICATION FORM 

Construction Manager at Risk/General Contractor/Prime Contractor 

 

 

I, of , 

 

Officer, Owner, Authorized Rep. Company Name 

 

 

do hereby certify that the    

Company Name 
 

 
 

Street 
 

 
 

City 

and all of its subcontractors will pay all workers on the 

 
 

Project Name and Number 
 

 
 

Street and City 

 

the wages as listed in the schedule of prevailing rates required for such project (a copy of 

which is  attached hereto). 
 

 
 

Signature 

 
Subscribed and sworn to before me this day of , . 

 

 

 
 

 

Notary Public 
 

Return to: Connecticut Department of Labor 

Wage & Workplace Standards 

Division 200 Folly Brook Blvd. 

Wethersfield, CT  06109 

Rate Schedule Issued (Date):   
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Information Bulletin 

Occupational Classifications 
 

The Connecticut Department of Labor has the responsibility to 

properly determine "job classification" on prevailing wage projects 

covered under 

C.G.S. Section 31-53(d). 

 

Note: This information is intended to provide a sample of some occupational classifications 

for guidance purposes only. It is not an all-inclusive list of each occupation's duties. This 

list is being provided only to highlight some areas where a contractor may be unclear 

regarding the  proper classification.  If unsure, the employer should seek guidelines for 

CTDOL. 

 

Below are additional clarifications of specific job duties performed for certain 

classifications: 

 

ASBESTOS WORKERS 
 

Applies all insulating materials, protective coverings, coatings and finishes to all types of 

mechanical systems. 

 

ASBESTOS INSULATOR 
 

Handle, install apply, fabricate, distribute, prepare, alter, repair, dismantle, heat and frost 

insulation, including penetration and fire stopping work on all penetration fire stop 

systems. 

 

BOILERMAKERS 
 

Erects hydro plants, incomplete vessels, steel stacks, storage tanks for water, fuel, etc. 

Builds  incomplete boilers, repairs heat exchanges and steam generators. 

 

BRICKLAYERS, CEMENT MASONS, CEMENT FINISHERS, MARBLE   

MASONS,  PLASTERERS, STONE MASONS, PLASTERERS. STONE MASONS,   

TERRAZZO WORKERS, TILE SETTERS 
 

Lays building materials such as brick, structural tile and concrete cinder, glass, gypsum, terra 

cotta block. Cuts, tools and sets marble, sets stone, finishes concrete, applies decorative steel, 

aluminum and plastic tile, applies cements, sand, pigment and marble chips to floors, 

stairways, etc. 

 

CARPENTERS, MILLWRIGHTS. PILEDRIVERMEN. LATHERS. RESILEINT 

FLOOR LAYERS, DOCK BUILDERS, DIKERS, DIVER TENDERS 
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Constructs, erects, installs and repairs structures and fixtures of wood, plywood and wallboard.   

Installs, assembles, dismantles, moves industrial machinery. Drives piling into ground            

to provide  foundations for structures such as buildings and bridges, retaining walls for     

earth embankments,  such as cofferdams. Fastens wooden, metal or rockboard lath to walls, 

ceilings and partitions of  buildings, acoustical tile layer, concrete form builder. Applies 

firestopping materials on fire  resistive joint systems only. Installation of curtain/window walls 

only where attached to wood or  metal studs.  Installation of insulated material of all types 

whether blown, nailed or attached in  other ways to walls, ceilings and floors of buildings.  

Assembly and installation of modular furniture/furniture systems. Free-standing furniture       

is not covered. This includes free standing:  student chairs, study top desks, book box desks, 

computer furniture, dictionary stand, atlas stand,  wood shelving, two-position information 

access station, file cabinets, storage cabinets, tables, etc. 

 

LABORER, CLEANING 
 

• The clean up of any construction debris and the general (heavy/light) cleaning, 

including  sweeping, wash down, mopping, wiping of the construction facility and its 

furniture, washing,  polishing, and dusting. 

 

 
DELIVERY PERSONNEL 

 

If delivery of supplies/building materials is to one common point and stockpiled there, 

prevailing  wages are not required. If the delivery personnel are involved in the distribution of 

the material to  multiple locations within the construction site, then they would have to be paid 

prevailing wages for  the type of work performed: laborer, equipment operator, electrician, 

ironworker, plumber, etc. 

 

An example of this would be where delivery of drywall is made to a building and the delivery 

personnel distribute the drywall from one "stockpile" location to further sub‐locations on each 

floor. Distribution of material around a construction site is the job of a laborer or tradesman, 

and  not a delivery personnel. 

 

ELECTRICIANS 
 

Install, erect, maintenance, alteration or repair of any wire, cable, conduit, etc., which 

generates,  transforms, transmits or uses electrical energy for light, heat, power or other 

purposes, including  the Installation or maintenance of telecommunication, LAN wiring or 

computer equipment, and  low voltage wiring. *License required per Connecticut General 

Statutes: E-1,2  L-5,6 C-5,6 T-1,2  L-1,2 V-1,2,7,8,9. 

 

ELEVATOR CONSTRUCTORS 
 

Install, erect, maintenance and repair of all types of elevators, escalators, dumb waiters and 

moving  walks. *License required by Connecticut General Statutes: R-1, 2, 5, 6. 
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FORKLIFT OPERATOR 
 

Laborers Group 4) Mason Tenders - operates forklift solely to assist a mason to a maximum 

height of nine (9) feet only. 

 

Power Equipment Operator Group 9 ‐ operates forklift to assist any trade, and to assist a 

mason to  a height over nine (9) feet. 

 

GLAZIERS 
 

Glazing wood and metal sash, doors, partitions, and 2 story aluminum storefronts. Installs 

glass  windows, skylights, store fronts and display cases or surfaces such as building fronts, 

interior  walls, ceilings and table tops and metal store fronts. Installation of aluminum 

window walls and  curtain walls is the "joint" work of glaziers and ironworkers, which 

require equal composite  workforce. 

 
IRONWORKERS 

 

Erection, installation and placement of structural steel, precast concrete, miscellaneous iron, 

ornamental iron, metal curtain wall, rigging and reinforcing steel. Handling, sorting, and 

installation of reinforcing steel (rebar). Metal bridge rail (traffic), metal bridge handrail, and 

decorative security fence installation. Installation of aluminum window walls and curtain 

walls is  the "joint" work of glaziers and ironworkers which require equal composite 

workforce. 

 

INSULATOR 
 

Installing fire stopping systems/materials for "Penetration Firestop Systems": transit to 

cables,  electrical conduits, insulated pipes, sprinkler pipe penetrations, ductwork behind 

radiation,  electrical cable trays, fire rated pipe penetrations, natural polypropylene, HVAC 

ducts, plumbing  bare metal, telephone and communication wires, and boiler room ceilings. 

 

LABORERS 
 

Acetylene burners, asphalt rakers, chain saw operators, concrete and power buggy 

operator, concrete saw operator, fence and guard rail erector (except metal bridge rail 

(traffic), decorative  security fence (non-metal). 

 

installation.), hand operated concrete vibrator operator, mason tenders, pipelayers (installation 

of  storm drainage or sewage lines on the street only), pneumatic drill operator, pneumatic gas 

and  electric drill operator, powermen and wagon drill operator, air track operator, block 

paver, curb  setters, blasters, concrete spreaders. 

 

PAINTERS 
 

Maintenance, preparation, cleaning, blasting (water and sand, etc.), painting or application of 
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any  protective coatings of every description on all bridges and appurtenances of highways, 

roadways,  and railroads. Painting, decorating, hardwood finishing, paper hanging, sign 

writing, scenic artw o r k  and drywall hhg for any and all types of building and residential 

work. 

 

LEAD PAINT REMOVAL 
 

Painter’s Rate 1. Removal of lead paint from bridges. 2. Removal of lead paint as preparation 

of any surface to be repainted. 3. Where removal is on a Demolition project prior to 

reconstruction. • Laborer’s Rate 1. Removal of lead paint from any surface NOT to be 

repainted. 2. Where removal  is on a TOTAL Demolition project only. 

 

PLUMBERS AND PIPEFITTERS 

 

Installation, repair, replacement, alteration or maintenance of all plumbing, heating, cooling 

and  piping. *License required per Connecticut General Statutes: P-1,2,6,7,8,9 J1,2,3,4 

SP-1,2 S-  1,2,3,4,5,6,7,8 B-1,2,3,4 D-1,2,3,4. 

 

POWER EQUIPMENT OPERATORS 

 

Operates several types of power construction equipment such as compressors, pumps, hoists, 

derricks, cranes, shovels, tractors, scrapers or motor graders, etc. Repairs and maintains 

equipment. 

*License required, crane operators only, per Connecticut General Statutes. 

 

ROOFERS 

 

Covers roofs with composition shingles or sheets, wood shingles, slate or asphalt and gravel to 

waterproof roofs, including preparation of surface. (demolition or removal of any type of 

roofing  and or clean-up of any and all areas where a roof is to be relaid.) 

 

SHEETMETAL WORKERS 

 

Fabricate, assembles, installs and repairs sheet metal products and equipment in such areas as 

ventilation, air-conditioning, warm air heating, restaurant equipment, architectural sheet metal 

work, sheet metal roofing, and aluminum gutters. Fabrication, handling, assembling, erecting, 

altering, repairing, etc. of coated metal material panels and composite metal material panels 

when  used on building exteriors and interiors as soffits, facia, louvers, partitions,  canopies, 

cornice,  column covers, awnings, beam covers, cladding, sunshades, lighting troughs, spires, 

ornamental  roofing, metal ceilings, mansards, copings, ornamental and ventilation hoods, 

vertical and  horizontal siding panels, trim, etc. The sheet metal classification also applies to 

the vast variety of  coated metal material panels and composite metal material panels that have 

evolved over the years  as an alternative to conventional ferrous and non-ferrous metals like 

steel, iron, tin, copper, brass,  bronze, aluminum, etc.  Fabrication, handling, assembling, 

erecting, altering, repairing, etc. of  architectural metal roof, standing seam roof, composite 

metal roof, metal and composite  bathroom/toilet partitions, aluminum gutters, metal and 
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composite lockers and shelving, kitchen   equipment, and walk‐in coolers. To include testing 

and air –balancing ancillary to installation and  construction. 

 

SPRINKLER FITTERS 
 

Installation, alteration, maintenance and repair of fire protection sprinkler systems. 

*License  required per Connecticut General Statutes: F-1, 2, 3, 4. 

 

TILE MARBLE AND TERRAZZO FINISHERS 
 

Assists and tends the tile setter, marble mason and terrazzo worker in the performance of 

their  duties. 

 

TRUCK DRIVERS 
 

~How to pay truck drivers delivering asphalt is under REVISION~ 

 

Truck Drivers are required to be paid prevailing wage for time spent "working" directly on the 

site.  These drivers remain covered by the prevailing wage for any time spent transporting 

between the  actual construction location and facilities (such as fabrication, plants, mobile 

factories, batch plant,   borrow pits, job headquarters, tool yards, etc.) dedicated exclusively, 

or nearly so, to performance  of the contract or project, which are so located in proximity to 

the actual construction location that  it is reasonable to include them. *License required, 

drivers only, per Connecticut General  Statutes. 

For example: 

 

• Material men and deliverymen are not covered under prevailing wage as long as they are 

not  directly involved in the construction process. If, they unload the material, they would 

then be  covered by prevailing wage for the classification they are performing work in: 

laborer, equipment  operator, etc. 

• Hauling material off site is not covered provided they are not dumping it at a location 

outlined above. 

• Driving a truck on site and moving equipment or materials on site would be considered 

covered  work, as this is part of the construction process. 

 

Any questions regarding the proper classification should be directed to: 

 

Public Contract Compliance Unit 

Wage and Workplace Standards 

Division 

Connecticut Department of Labor 

200 Folly Brook Blvd, Wethersfield, CT 

06109 (860) 263-6543. 
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Connecticut Department of Labor 

Wage and Workplace Standards Division 
 

FOOTNOTES 
 

Please Note: If the “Benefits” listed on the schedule for the following occupations 

includes a  letter(s) (+ a or + a+b for instance), refer to the information below. 

 

Benefits to be paid at the appropriate prevailing wage rate for the listed occupation. 

 

If the “Benefits” section for the occupation lists only a dollar amount, disregard the 

information  below. 

 

Bricklayers, Cement Masons, Cement Finishers, Concrete Finishers, Stone Masons 

(Building Construction) and (Residential- Hartford, Middlesex, New Haven, New London 

and  Tolland Counties) 

 

a. Paid Holiday: Employees shall receive 4 hours for Christmas Eve holiday provided the 

employee  works the regularly scheduled day before and after the holiday.  Employers may 

schedule work on  Christmas Eve and employees shall receive pay for actual hours worked in 

addition to holiday pay. 

 

Elevator Constructors: Mechanics 

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor 

Day, Veterans’ Day, Thanksgiving Day, Christmas Day, plus the Friday after 

Thanksgiving. 

 

b. Vacation: Employer contributes 8% of basic hourly rate for 5 years or more of service or 

6% of basic hourly rate for 6 months to 5 years of service as vacation pay credit. 

 

Glaziers 

a. Paid Holidays: Labor Day and Christmas Day. 

 

Power Equipment Operators 

(Heavy and Highway Construction & Building Construction) 

 

a. Paid Holidays: New Year’s Day, Good Friday, Memorial Day, Independence Day, Labor 

Day,  Thanksgiving Day and Christmas Day, provided the employee works 3 days during 

the week in  which the holiday falls, if scheduled, and if scheduled, the working day before 

and the working  day after the holiday. Holidays falling on Saturday may be observed on 

Saturday, or if the  employer so elects, on the preceding Friday. 

 

Ironworkers 

a. Paid Holiday: Labor Day provided employee has been on the payroll for 
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the 5  consecutive work days prior to Labor Day. 

 

Laborers (Tunnel Construction) 

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving Day and Christmas Day. No employee shall be eligible for holiday pay when 

he  fails, without cause, to work the regular work day preceding the holiday or the regular 

work day  following the holiday. 

 

Roofers 

a. Paid Holidays: July 4th, Labor Day, and Christmas Day provided the employee is 

employed 15 days prior to the holiday. 

 

Sprinkler Fitters 

a. Paid Holidays: Memorial Day, July 4th, Labor Day, Thanksgiving Day and Christmas Day, 

provided the employee has been in the employment of a contractor 20 working days prior to 

any such paid holiday. 

 

Truck Drivers 

(Heavy and Highway Construction & Building Construction) 

 

a. Paid Holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day, 

Thanksgiving  Day, Christmas day, and Good Friday, provided the employee has at least 31 

calendar days of  service and works the last scheduled day before and the first scheduled day 

after the holiday, unless  excused. 

 

 

 

 

Rev. 7/1/19 

 

 

 

 

 

SEE BELOW FOR STATE WAGE RATES 
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INSERT STATE WAGES HERE 



CLASSIFICATION Hourly Rate Benefits

Municipal Sidewalk ImprovementsProject:

Minimum Rates and Classifications for
Heavy/Highway Construction

ID#:

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General Statutes of
Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments and will apply
only where the contract is advertised for bid within 20 days of the date on which the rates are established. Any
contractor or subcontractor not obligated by agreement to pay to the welfare and pension fund shall pay this amount to
each employee as part of his/her hourly wages.

Project Number:
State#:

Project:

FAP#:
Project Town:

Municipal Sidewalk Improvements

Lisbon

Connecticut Department of Labor
 Wage and Workplace Standards

24-59231

1)  Boilermaker 46.21 29.35

1a) Bricklayer, Cement Masons, Cement Finishers, Plasterers, Stone Masons 41.63 34.50

2) Carpenters, Piledrivermen 37.61 27.61

2a) Diver Tenders 37.61 27.61

3) Divers 46.07 27.61

03a) Millwrights 40.56 28.87

4)  Painters:  (Bridge Construction) Brush, Roller, Blasting (Sand, Water,
etc.), Spray

56.25 25.15

4a) Painters:  Brush and Roller 37.62 24.55

4b) Painters:  Spray Only 40.62 24.55

As of: March 8, 2024



4c) Painters:  Steel Only 39.62 24.55

4d) Painters:  Blast and Spray 40.62 24.55

4e) Painters:  Tanks, Tower and Swing 39.62 24.55

4f) Elevated Tanks (60 feet and above) 46.62 24.55

5) Electrician  (Trade License required:  E-1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-
1,2,7,8,9)

43.75 32.47+3% of
gross wage

6) Ironworkers:  Ornamental, Reinforcing, Structural, and Precast Concrete
Erection

42.37 40.02 + a

7) Plumbers (Trade License required:  (P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2) and
Pipefitters (Including HVAC Work) (Trade License required:  S-
1,2,3,4,5,6,7,8  B-1,2,3,4  D-1,2,3,4 G-1, G-2, G-8, G-9)

48.28 35.50

----LABORERS---- -

8) Group 1:  General Laborers and concrete specialist 33.5 25.59

8) Group 1a: Acetylene Burners (Hours worked with a torch) 34.5 25.59

9)  Group 2:  Chain saw operators, fence and guard rail erectors, pneumatic
tool operators, powdermen

33.75 25.59

10) Group 3:  Pipelayers 34.0 25.59

11) Group 4:  Jackhammer/Pavement breaker (handheld); mason tenders
(cement/concrete), catch basin builders, asphalt rakers, air track
operators, block paver, curb setter and forklift operators

34.0 25.59
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12) Group 5:  Toxic waste removal (non-mechanical systems) 35.5 25.59

13) Group 6:  Blasters 35.25 25.59

Group 7:  Asbestos/lead removal, non-mechanical systems (does not include
leaded joint pipe)

36.5 25.59

Group 8:  Traffic control signalmen 20.1 25.59

Group 9:  Hydraulic Drills 34.25 25.59

Group 10: Toxic Waste Removers A or B With PPE 36.5 25.59

----LABORERS (TUNNEL CONSTRUCTION, FREE AIR). Shield Drive and Liner
Plate Tunnels in Free Air.----

13a) Miners, Motormen, Mucking Machine Operators, Nozzle Men, Grout
Men, Shaft & Tunnel Steel & Rodmen, Shield & Erector, Arm Operator,
Cable Tenders

35.73 25.59 + a

13b) Brakemen, Trackmen, Miners' Helpers and all other men 34.76 25.59 + a

----CLEANING, CONCRETE AND CAULKING TUNNEL----

14) Concrete Workers, Form Movers, and Strippers 34.76 25.59 + a

15) Form Erectors 35.09 25.59 + a

----ROCK SHAFT LINING, CONCRETE, LINING OF SAME AND TUNNEL IN FREE
AIR:----
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16) Brakemen, Trackmen, Tunnel Laborers, Shaft Laborers, Miners Helpers 34.76 25.59 + a

17) Laborers Topside, Cage Tenders, Bellman 34.65 25.59 + a

18) Miners 35.73 25.59 + a

----TUNNELS, CAISSON AND CYLINDER WORK IN COMPRESSED AIR: ----

18a) Blaster 42.22 25.59 + a

19)  Brakemen, Trackmen, Groutman, Laborers, Outside Lock Tender,
Gauge Tenders

42.02 25.59 + a

20)  Change House Attendants, Powder Watchmen, Top on Iron Bolts 40.04 25.59 + a

21)  Mucking Machine Operator, Grout Boss, Track Boss 42.81 25.59 + a

----TRUCK DRIVERS----(*see note below)

Two Axle Trucks, Helpers 32.16 30.51 + a

Three Axle Trucks; Two Axle Ready Mix 32.27 30.51 + a

Three Axle Ready Mix 32.33 30.51 + a

Four Axle Trucks 32.39 30.51 + a

Four Axle Ready-Mix 32.44 30.51 + a
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Heavy Duty Trailer (40 tons and over) 34.66 30.51 + a

Specialized earth moving equipment other than conventional type on-the
road trucks and semi-trailer (including Euclids)

32.44 30.51 + a

Heavy Duty Trailer (up to 40 tons) 33.39 30.51 + a

Snorkle Truck 32.54 30.51 + a

----POWER EQUIPMENT OPERATORS----

Group 1:   Crane Handling or Erecting Structural Steel or Stone, Hoisting
Engineer (2 drums or over). (Trade License Required)

52.78 27.80 + a

Group 1a: Front End Loader (7 cubic yards or over); Work Boat 26 ft. and
over.

48.37 27.80 + a

Group 2:   Cranes (100 ton rate capacity and over); Bauer Drill/Caisson.
(Trade License Required)

52.41 27.80 + a

Group 2a: Cranes (under 100 ton rated capacity). 51.51 27.80 + a

Group 2b: Excavator over 2 cubic yards; Pile Driver ($3.00 premium when
operator controls hammer).

48.0 27.80 + a

Group 3:   Excavator; Gradall; Master Mechanic; Hoisting Engineer (all types
of equipment where a drum and cable are used to hoist or drag material
regardless of motive power of operation), Rubber Tire Excavator (Drott-
1085 or similar);Grader Operator; Bulldozer Fine Grade (slopes, shaping,
laser or GPS, etc.).  (Trade License Required)

47.1 27.80 + a

Group 4:  Trenching Machines; Lighter Derrick; CMI Machine or Similar;
Koehring Loader (Skooper).

46.64 27.80 + a

Group 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt Spreader;
Asphalt Reclaiming Machine; Line Grinder; Concrete Pumps;

45.92 27.80 + a
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Drills with Self Contained Power Units; Boring Machine; Post Hole Digger;
Auger; Pounder; Well Digger; Milling Machine (over 24" mandrel)

Group 5 continued:  Side Boom; Combination Hoe and Loader; Directional
Driller.

45.92 27.80 + a

Group 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade
dozer).

45.55 27.80 + a

Group 7:   Asphalt Roller; Concrete Saws and Cutters (ride on types);
Vermeer Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder; Milling
Machine (24" and under Mandrel)

45.14 27.80 + a

Group 8:   Mechanic, Grease Truck Operator, Hydroblaster, Barrier Mover,
Power Stone Spreader; Welder; Work Boat under 26 ft.; Transfer Machine.

44.67 27.80 + a

Group 9:   Front End Loader (under 3 cubic yards), Skid Steer Loader
regardless of attachments (Bobcat or Similar); Fork Lift, Power Chipper;
Landscape Equipment (including hydroseeder), Vacuum Excavation Truck
and Hydrovac Excavation Truck (27 HG pressure or greater).

44.14 27.80 + a

Group 10:  Vibratory Hammer, Ice Machine, Diesel and Air Hammer, etc. 41.69 27.80 + a

Group 11:  Conveyor, Earth Roller; Power Pavement Breaker (whiphammer),
Robot Demolition Equipment.

41.69 27.80 + a

Group 12:  Wellpoint Operator. 41.61 27.80 + a

Group 13:  Compressor Battery Operator. 40.92 27.80 + a

Group 14:  Elevator Operator; Tow Motor Operator (Solid Tire No Rough
Terrain).

39.54 27.80 + a
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Group 15:  Generator Operator; Compressor Operator; Pump Operator;
Welding Machine Operator; Heater Operator.

39.06 27.80 + a

Group 16:  Maintenance Engineer. 38.28 27.80 + a

Group 17:  Portable Asphalt Plant Operator; Portable Crusher Plant
Operator; Portable Concrete Plant Operator., Portable Grout Plant
Operator, Portable Water Filtration Plant Operator.

43.46 27.80 + a

Group 18:  Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper;
(minimum for any job requiring CDL license).

40.54 27.80 + a

**NOTE:  SEE BELOW

----LINE CONSTRUCTION----(Railroad Construction and Maintenance)----

20) Lineman, Cable Splicer, Technician 48.36 16.92

21) Heavy Equipment Operator 42.26 6.5% + 19.88

22) Equipment Operator, Tractor Trailer Driver, Material Men 40.96 6.5% + 19.21

23) Driver Groundmen 26.5 6.5% + 9.00

23a) Truck Driver 40.96 6.5% + 17.76

----LINE CONSTRUCTION----

24) Driver Groundmen 30.92 6.5% + 9.70

25) Groundmen 22.67 6.5% + 6.20
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26) Heavy Equipment Operators 37.1 6.5% + 10.70

27) Linemen, Cable Splicers, Dynamite Men 41.22 6.5% + 12.20

28) Material Men, Tractor Trailer Drivers, Equipment Operators 35.04 6.5% + 10.45

Welders: Rate for craft to which welding is incidental.
*Note: Hazardous waste removal work receives additional $1.25 per hour for truck drivers.
**Note: Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra

Crane with 200 ft. boom (including jib) - $2.50 extra

Crane with 250 ft. boom (including jib) - $5.00 extra

Crane with 300 ft. boom (including jib) - $7.00 extra

Crane with 400 ft. boom (including jib) - $10.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate
times the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate percentage
of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site ratio shall not
be less than one full-time journeyperson instructing and supervising the work of each apprentice in a specific
trade.

~~Connecticut General Statute Section 31-55a: Annual Adjustments to wage rates by contractors doing state work
~~

  The Prevailing wage rates applicable to this project are subject to annual adjustments each July 1st for the
duration of the project.
  Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each July 1st, as posted by
the Department of Labor.
  It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate increases directly from
the Department of Labor's website.
  The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol. For those without internet access, please contact the division listed below.
  The Department of Labor will continue to issue the initial prevailing wage rate schedule to the Contracting
Agency for the project.
  All subsequent annual adjustments will be posted on our Web Site for contractor access.
  Contracting Agencies are under no obligation pursuant to State labor law to pay any increase due to the annual
adjustment provision.

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer, or
worker shall be paid prevailing wage
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All Person who perform work ON SITE must be paid prevailing wage for the appropriate mechanic, laborer,
or worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons who perform work ON SITE
regardless of their ownership i.e.: (Owners, Corporate Officers, LLC Members, Independent Contractors, et.
al)

Reporting and payment of wages is required regardless of any contractual relationship alleged to exist
between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of prevailing
wages to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of: March 8, 2024
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1.00 GENERAL REQUIREMENTS 
 
1.01 SUMMARY OF WORK 
 
1.01.1 Description: 
 
The work required under this contract includes but is not limited to the following: 
 
Removal of existing bituminous concrete sidewalk and driveways. Installation of new concrete 
sidewalk and driveways and surface restoration. 

 
The contractor shall purchase, provide, and install all materials (temporary and permanent) and 
equipment necessary to complete the work specified. 
  
The entire work provided for in these technical specifications and on the Drawings shall be 
constructed and finished in every respect in a good workmanlike and substantial manner. It is not 
intended that the Drawings shall show every detail piece of material or equipment, but such parts 
and pieces as may be in accordance with the best practices and regulatory requirements, even 
though not shown, shall be furnished and installed.  All materials and equipment shall be new 
unless specifically stated otherwise in these Contract Documents. 
 
1.01.2 Location of Site: 
 
The work site for this contract is shown on the Contract Drawings. 
 
1.01.3 Work Sequence 
 
Work shall be sequenced so as to allow for uninterrupted flow of existing utilities. The contractor 
shall conform to the sequences of work as outlined in the Construction Drawings and 
Specifications.  Variations or modifications to the work sequences shall be submitted in writing 
to the Engineer prior to construction, for their approval.   
 
The contractor shall coordinate work with local utility companies as required and as outlined in 
the Construction Drawings and Specifications, where appropriate, or as required by the Owner. 
 
All costs associated with sequencing of work and coordination shall be included in the bid prices 
for other items. 
 
The Contractor shall submit a construction schedule and modify it from time to time as need 
arises.  The Construction schedule shall be based on the specified completion time.  The 
Construction Schedule shall show the order of work including such significant tasks as 
construction of lines, connections, backfill and compaction, temporary and permanent 
restoration. The Construction Schedule shall be submitted for the Owner's approval prior to start 
of Construction and updated at the time of submitting each request for progress payment. 
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All completed pipelines, mainlines, service connections, etc. shall be tested as work progresses 
and in order to ensure this, the Contractor shall arrange for testing equipment to be on site prior 
to the commencement of pipe laying. 
 
1.01.4 Survey Assistance: 
 
Furnish helpers on an as needed basis to assist the Engineer in checking work. 
 
1.01.5 Project Coordination 
 
The work included in these Contract Documents is to be performed under the responsibility of a 
single prime contract. The Contractor is responsible for the coordination of all the work, whether 
performed by its own personnel or its subcontractor, and will maintain such procedures as 
necessary to keep its workman and suppliers informed of project progress so as not to 
unnecessarily delay completion of the Work. 
 
1.01.6 Standard Specifications 
 
The Standard Specifications for Roads, Bridges, and Incidental Construction, Supplement Form 
818, dated 2020 of the State of Connecticut, as specifically referenced to in the Technical 
Specifications, shall apply and be considered a part of this specification as though it were bound 
herein.  The Standard Specification is available from the: 
 
    Department of Transportation 
    Engineer of Contracts 
    2800 Berlin Turnpike 
    P.O. Box 317546 
    Newington, CT 06131-7546 
 
1.010.7 Testing and Inspection 
 

A. The Owner will employ and pay for independent testing laboratory services to 
perform the attached (Appendix H – at end of Technical Specification) testing and 
inspection if applicable. 

1. Notify the Owner and Laboratory 24 hours prior to the expected time for 
operations requiring inspection and testing services. Any additional Quality 
Assurance testing is the prerogative of the owner. 
 

B. The Contractor shall provide the Owner with sieve analysis of all fill materials 
brought on-site, and for on-site materials used as fill. 
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1.01 MAINTENANCE AND PROTECTION OF TRAFFIC 
 
1.0   DESCRIPTION 
 
The Contractor shall maintain traffic in the project area to the satisfaction of the Owner. The 
Contractor must maintain pedestrian and vehicular access from either direction to businesses, 
factories, residences, and intersecting streets. It shall be the sole responsibility of the Contractor 
to keep the Local Agencies (including but not limited to the Police and Fire Departments) pre-
warned at least 72 hours in advance of changes in traffic patterns due to reduction of pavement 
widths or closing of streets. The Contractor shall supply, install, maintain, adjust, move, relocate, 
and store all signs, suitably lighted barricades, traffic cones and traffic delineators, as necessary 
to carry out the traffic routing plan and maintain vehicular and pedestrian traffic.  All of this 
work shall meet with the requirements of the Local Agencies and the Owner. 
 
A minimum of one travel lane shall remain open and available to traffic during normal working 
hours. Two travel lanes shall be made available at the end of each working day. Steel plates may 
be utilized provided suitable protection and signage is provided. 
 
The Contractor shall furnish, light, and maintain such signs as may be directed, or may be 
necessary for the safe regulation, or convenience of traffic.  Said signs shall be adequate for the 
regulation, safety and convenience of traffic.  The Contractor shall provide, erect, and maintain 
suitably lighted barricades, warning lights, etc., as needed, or as directed in order to keep people, 
animals and vehicles from excavations, obstacles, etc. Traffic signs shall be designed and 
installed in accordance with MUTCD where applicable. The Contractor shall be required to 
employ traffic men and take other such reasonable means of precautions as the Owner may 
direct, or as may be needed to prevent damage or injury to persons, vehicles, or other property, 
and to minimize the inconvenience and danger to the public by his construction operations.  He 
shall arrange his operations to provide access to properties along the street including temporary 
bridges to driveways, and provide access to fire hydrants, manholes, gate boxes, or other utilities.  
Whenever any trench obstructs traffic in or to any public street, private driveway, or property 
entrance, the Contractor shall take such steps as required to maintain necessary traffic and access 
including temporary bridging if required.  The Contractor shall confine his occupancy of public 
or traveled ways to the smallest space compatible with the efficient and safe performance of the 
work contemplated by the contract. 
 
The Contractor shall observe and obey all local and state laws, ordinances, regulations and 
permits in relation to the obstruction of streets and highways, keeping passageways open and 
protecting traffic where there may be danger from blasting or other construction activities. 
 
Suitable lighted barriers or barricades shall be furnished by the Contractor and put up and 
maintained at all times during the night or daytime, around all open ditches, trenches, 
excavations, or other work potentially dangerous to traffic.  Such barricades shall be securely 
supported and braced at least 3 feet high above the ground.  Barricades shall be placed on all 
sides and throughout the entire length and width of all open ditches, trenches, excavations, or 
other work which must be barred to the general public.  Barricades shall be properly painted to 
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the satisfaction of the Owner in order to retain a high degree of visibility to vehicular and 
pedestrian traffic. 
 
Suitably lighted barricades shall be defined as barricades lit by flashers in accordance with this 
paragraph or other lighting methods approved by the Owner in lieu thereof.  Flashers shall be 
placed along the entire length of the barricades at an interval no greater than 8 feet, center to 
center.  Flashers shall be power operated, lens directed, enclosed light units which shall provide 
intermittent light from 70 to 120 flashes per minute, with the period of light emittance occurring 
not less than 25 percent of each on-off cycle, regardless of temperature.  The emitted light shall 
be yellow in color and the area of light on at least one face of the unit shall be not less than 12 
square inches.  The discernible light shall be bright enough to be conspicuously visible during 
the hours of darkness at a minimum distance of 800 feet from the unit under normal atmospheric 
conditions.  For units which beam light in one or more directions, the foregoing specifications 
shall apply 10 degrees or more to the side and 5 degrees or more above and below the 
photometric axis. 
 
The Contractor shall furnish and securely fasten flashing units to signs, barricades, and other 
objects in such numbers and for such lengths of time as are required for the maintenance and 
protection of traffic, or as the Engineer may order.  The flasher shall be in operation during all 
hours between sunset and sunrise, and during periods of low visibility.  The Contractor shall 
maintain, relocate and operate barricades and flashers throughout the life of the contract.  No 
special payment will be made for barricades or flashers. Should the Contractor or his employees 
neglect to set out and maintain barricades or lights, as required in these specifications, the Owner 
immediately, and without notice, may furnish, install and maintain barricades or lights.  The cost 
thereof shall be borne by the Contractor any may be deducted from any amount due or to become 
due to the Contractor under this contract. 
 
If the Contractor's operations or occupancy of any public street or highway, or the uneven 
surfaces over any trenches being maintained by the Contractor shall interfere with the removal or 
sanding of snow or ice by the public authorities or adjoining land owners, in an ordinary manner 
with regular highway equipment, the Contractor shall be required to perform such services for 
the public authorities or adjoining owners without charge.  If the Contractor fails to do so, he 
shall reimburse the said authorities or adjoining owners for any additional cost to them for doing 
such occasioned by conditions arising from the Contractor's operations, occupancy, or trench 
surfaces, together with any damage to the equipment of said parties by those conditions, or 
claims of any parties for damage or injury or loss by reason of failure to remove snow or ice or to 
sand icy spots under these conditions. 
 
4.0  MEASUREMENT AND PAYMENT 
 
"Maintenance and Protection of Traffic" paid in proportion to the amount of work done as 
determined by the Owner.  Said payments will be a proportionate amount of the Lump Sum Price 
bid for the Maintenance and Protection of which shall include all costs for furnishing lighted 
barricades and traffic protection devices and for labor, equipment and services involved in the 
erecting, maintaining, moving, adjusting, relocating and storing of signs, flashers, lights, 
barricades, traffic cones, traffic delineators and other devices furnished by the Contractor, as well 
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as the cost of all labor, flaggers and equipment involved in the maintenance of traffic lanes and 
detours ordered or included in the approved scheme for maintenance of traffic. Sufficient signing 
for all approved lane reconfigurations shall be erected to adequately guide traffic around 
construction. 
 
The Contractor will be required under the Contract Lump Sum Price for "Maintenance and 
Protection of Traffic" to maintain and protect the traffic throughout the entire duration of the 
contract.  No claim for additional payment due to unusual construction conditions encountered or 
delay caused by the Contractor or other outside agencies shall be considered. 
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1.02 WORK ON OR NEAR PRIVATE PROPERTY 
 
1.0  DESCRIPTION 
 
The work under this Section includes the protection of private property and the restoration of 
areas adjacent to private property. Proposed work shown on private property shall be performed 
in a responsible and diligent manner.  
 
Every effort shall be made to protect private or public property during construction. All damaged 
areas shall be replaced in kind by the Contractor at no additional cost to the Owner. 
 
2.0  MATERIALS 
 
All materials not specifically described in other Sections, but required for work included in this 
Section, shall be new, first quality of their respective kinds, and subject to the approval of the 
Owner. 
 
3.0  CONSTRUCTION METHODS 
 
All areas affected by the construction outside of the work limits shall be repaired to the complete 
satisfaction of the Owner.  This work shall also include the reinstallation of all mailboxes, signs, 
and posts that may be affected during construction.  Should these items become damaged by the 
construction, the Contractor shall replace the damaged items at no additional cost to the Owner.  
 
4.0  MEASUREMENT AND PAYMENT 
 
No separate measurement or payment shall be made for this item and all costs in connection 
there with shall be included in other contract items. 
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2.00 SITE PREPARATION, CLEARING AND GRUBBING 
 

1.0  DESCRIPTION 
 
This work shall consist of clearing the ground of trees, stumps, brush, rubbish and all 
objectionable material in accordance with these specifications or as directed by the Owner.  This 
work shall also include the careful removal and setting aside, of all features, walls and objects 
called out on the plans that will be restored to their original form and location necessary for the 
construction and installation of drainage pipes and all other appurtenances.  Included in this work 
shall be the preservation from injury or defacement of vegetation and objects designated to 
remain. 
 
3.0  CONSTRUCTION METHODS 
 
Within the excavation lines all trees and shrubs shall be cut off and stumps removed and 
disposed of away from the site to a depth of not less than 12 inches below the finish graded 
surface. 
 
In areas other than within excavation lines and where clearing is necessary for the construction 
and installation of various highway appurtenances, all trees and stumps shall be cut flush with 
the ground; and all dead or uprooted trees, brush, roots, or otherwise objectionable material shall 
be removed as directed unless otherwise indicated on the plans. 
 
The Contractor shall dispose of all trees, stumps, brush, etc., which have been cut by the 
Contractor's or Owner's forces, in a satisfactory manner away from the site. 
 
Stones comprising walls shall be carefully removed by hand and stacked in such a manner as to 
protect them from damage and loss and to enable them to be restored in their original condition 
and location. 
 
If required by the Owner, mailboxes shall be carefully removed and stored on the owner’s 
property in such a manner as to protect them from damage and loss and to enable them to be 
restored in their original condition and location. 
 
Spoil piles shall be removed and pre-construction excavated holes filled. 
 
 
4.0  MEASUREMENT AND PAYMENT 
 
No measurement shall be made for this item and all costs in connection therewith shall be 
included in the Lump Sum bid price for “General Excavation”. 
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2.01 EROSION AND SEDIMENT CONTROL 
 
1.0  DESCRIPTION 
 
The work and materials required by this Section consists of the furnishing of all plant, labor, 
equipment and materials and in performing all operations in connection with providing and 
maintaining in an acceptable condition, the various erosion and sediment control devices 
specified below in accordance with these Specifications and as directed by the Owner. 
 
The Contractor shall furnish all equipment, labor, materials and related work necessary for the 
proper execution of the intent of this Section.  The Contractor shall operate and maintain and 
provide means and devices necessary to minimize, to the greatest extent possible, erosion within 
the work area of this Contract and to prevent the entrance of any silt laden runoff from the work 
areas into any standing or moving bodies of water on or adjacent to the Work. 
 
2.0  MATERIALS 
 
Filter fabric fence shall conform to the requirements of the Form 818, Section 7.55.02. 
 
3.0  CONSTRUCTION METHODS 
 
All sediment and erosion control devices shall be properly installed, in a manner acceptable to 
the Owner, as necessary to minimize erosion within the work area of this contract and to prevent 
the entrance of any silt laden runoff from the work areas into any standing or moving bodies of 
water on or adjacent to the work, or as directed by the Owner. 
 
The filter fabric fence shall be installed as recommended by the manufacturer.  The bottom of the 
fabric shall be buried by either digging a six (6") inch on the ground and placing six inches of 
soil on the fence fabric.  All erosion control devices shall be removed when ordered by the 
Owner after the regulated disturbed area has been reestablished.  The Contractor's attention is 
called to particular notes on the drawings regarding erosion and sedimentation control and 
coordination with public agencies. 
 
4.0  MEASUREMENT AND PAYMENT 
 
No measurement shall be made for this item and all costs in connection therewith shall be 
included in the Lump Sum bid price for “Erosion and Sediment Control”. 
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3.01 GENERAL EXCAVATION 
 

1.0  DESCRIPTION 
 
The work covered under this Section shall consist of the removal of all materials, not included in 
other Sections, required to accomplish the work indicated within the work limits.  The Contractor 
shall remove all existing pavements, sidewalks, curbs, earth, and surplus acceptable gravel base 
material for reconstruction of street sections shown on the Drawings or as directed by the Owner.  
Also included is the disposal of surplus material or unsuitable material, removal of old 
foundations, concrete or masonry walls, slabs and other structures. 
 
Any quantities or rock excavation encountered as defined and classified by the Owner in 
accordance with the Section entitled “Rock Excavation and Disposal” and of boulders one (1) 
cubic yard or greater in volume, will not be included in the quantities to be paid for under 
General Excavation. 
 
3.0 CONSTRUCTION METHODS 
 
Construction methods shall conform to the applicable provision of Article 2.02.03 for 
reconstruction of paved areas.  The word “general” shall be substituted for the word “roadway 
and sidewalk”.  At all limits of construction, the existing pavement shall be saw cut. 
 
4.0 MEASUREMENT AND PAYMENT 
 
The cost of this work shall be paid for as a lump sum for "General Excavation" and shall include 
all materials, equipment, tools, and labor incidental to the completion of this item. 
 
“General Excavation” will be paid for at the Contract lump sum price bid for all excavation for 
sidewalk regrading which price shall include the excavation and disposal of all pavements, 
sidewalks, removal of all bituminous concrete lip curbing, sawcutting of existing pavements, 
equipment, tools, labor and work incidental thereto or necessary for the completion of the work. 
 
Excavation and disposal of surplus acceptable gravel base to accommodate difference between 
existing and proposed material thicknesses will not be measured for payment and the cost of this 
work shall be considered incidental to this item. 
 
Excavation and disposal of gravel base material considered unsuitable by the Engineer shall be 
measured for separate payment under other contract bid items. 
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3.02 ROCK EXCAVATION AND DISPOSAL (Provisional) 
 

1.0  DESCRIPTION 
 
The work covered under this Section includes the furnishing or all labor, equipment and 
materials, and performing all operations in connection with rock excavation and subsequent 
gravel refill as indicated on the drawings, and all incidental work in accordance with the 
drawings and specifications, and as directed.  The work shall also include providing and 
compacting gravel bedding from off-site sources for refilling depressions resulting from removal 
of boulders; the satisfactory removal and disposal of the excavated rock materials; and the 
protection of existing pipelines, structures and appurtenant facilities, and the contract work. 
 
2.0  MATERIALS 
 
Rock excavation shall include the excavation, removal and disposal of all boulders and detached 
rock fragments 1 cubic yard or more in volume; and all ledge rock, the removal of which, in the 
opinion of the Owner, can be accomplished only by drilling and splitting mechanically.  
Boulders of less than 1 cubic yard in volume, and all soft or disintegrated rock which can be 
removed without the manipulation noted above, shall be classified as "Earth Excavation" 
 
Where boulders are exposed on the sides of or in the bottom of excavations, they shall be wholly 
or partially removed, as specified or directed.  Boulders shall be removed to not less than the 
lateral trench width indicated, not less than 12 inches outside structure walls, and to not less than 
12 inches below the underside of pipes. 
 
Unauthorized excavations in rock, or excavations made beyond or below the indicated or 
directed limits, shall be refilled with compacted gravel bedding, as directed by and at no expense 
to the Owner. 
 
Whenever rock is encountered, it shall be stripped of the overlying material in sections as 
directed by the Owner.  Drilling through the existing overburden and blasting prior to stripping 
will be allowed only at locations approved in advance by the Owner. 
 
3.0  CONSTRUCTION METHODS 
 
Blasting within 20 feet of existing utilities shall be allowed only when approved by the utility 
companies and shall be performed by an experienced blasting subcontractor using small charges 
and delays. 
 
Rock encountered within areas where blasting is not permitted shall be removed by drilling and 
splitting mechanically or by hand, or by any other approved method not requiring the use of 
explosives.  No separate payment will be made for such methods, and all associated costs shall 
be included in the contract unit price bid for rock excavation. 
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Backfilling of Rock Trench shall be done in accordance with the Section "Trench Earth 
Excavation and Backfill".  All excavated material, suitable for backfilling and in excess of the 
requirements for earth excavation, shall be used to backfill rock excavated areas. 
 
4.0  MEASUREMENT AND PAYMENT 
 
Where rock is encountered, it shall be uncovered but not excavated until measurements have 
been made by the Engineer, unless in the opinion of the Owner satisfactory measurements can be 
made in some other manner. 
 
Rock excavation and disposal will be measured in cubic yards in its original position, prior to 
excavation, computed to a depth of twelve inches below the new pipe, new conduit or new 
structure or as directed in writing by the Owner.  If rock excavation is directed to be performed 
to less than the payment width and/or depth indicated, the Contractor will be paid only for the 
actual quantities of rock so directed.  The measurement will not include unauthorized 
excavations. 
 
Boulders or detached rock fragments which are 1 cubic yard or more in volume will be measured 
individually, and the volume computed from the average dimensions taken in three 
representative directions. 
 
Additional material from off-site sources needed as backfill shall be measured for payment as 
specified under "Gravel Fill". 
 
Measurement of rock excavation for purposes of payment shall be as follows, regardless of the 
actual amount of rock removed. 
 
In excavation for pipe and structures, rock excavation shall be measured as having sides located 
twelve (12) inches beyond the outside of the manhole structure to the original surface of the 
rock. 
 
The unit prices for payment under this Section shall include full compensation for all labor, 
materials, tools and equipment required for rock excavation and placing of the excavated 
material in spoil banks or elsewhere, as required. 
 
Payment for rock excavation shall be by the cubic yard, measured as described above. 
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3.04 REMOVAL OF PAVEMENT 
 

1.0  DESCRIPTION 
 
Pavement removal shall consist of the satisfactory removal of bituminous concrete sidewalk and 
driveways as required for construction of improvements under this contract. It shall include 
asphalt, bituminous concrete pavements and bases as required by the contract or as directed by 
the Engineer. 
 
3.0  CONSTRUCTION METHODS 
 
Pavement shall be cut to neat lines as required by the contract drawings, or as directed by the 
Engineer. Pavement shall be excavated to the dimension shown on the plan.  Excavated material 
shall be disposed of as directed by the Engineer and in the same manner as described for surplus 
material elsewhere in these specifications.  No sections or pieces of pavement shall be used in 
trench backfill and pavement shall be kept separate from other excavated material. 
 
4.0  MEASUREMENT AND PAYMENT 
 
This item will not be measured for payment. Costs associated with pavement removal and saw 
cutting of pavements shall be included in unit price for “General Excavation” 
 
No separate payment will be made for removal of bituminous pavement associated with curb and 
sidewalk installation, and all costs in connection therewith shall be included in the lump sum 
price for General Excavation. 
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3.06  REMOVE UNSUITABLE MATERIAL AND INSTALL PROCESSED GRAVEL 
BASE (Provisional) 

 
1.0  DESCRIPTION 
 
At the direction of the Engineer, the Contractor shall excavate unsuitable base material and 
furnish and place processed gravel base to the compacted thickness shown on the contract 
drawings. 
 
The processed gravel base shall be placed on the prepared existing subgrade prior to placing of 
concrete sidewalk. 
 
2.0  MATERIALS 
 
Gravel base shall conform to the requirements of Subarticle M.05.01,1, M.05.01-2, M.05.01-3 of 
the standard specifications, Form 818. 
 
3.0  CONSTRUCTION METHODS 
 
Construction methods shall conform to the applicable provision of Article 2.02.03 for 
reconstruction of paved areas. 
 
Gravel base shall be placed and compacted in accordance with Article 3.04.03 of the Standard 
Specification - Form 818. 
 
4.0  MEASUREMENT AND PAYMENT 
 
Excavate Unsuitable Material and Install Processed Gravel Base will be measured in place after 
compaction of the gravel base by the Engineer. It shall be placed as directed by the Engineer. 
 
The pay limits for Excavate Unsuitable and Install Processed Gravel Base shall be as specified 
on the Contract Drawings. No payment will be made for sub-base outside the specified payment 
limits. 
 
Payment for this item will be the contract unit price per cubic yard bid for " Remove Unsuitable 
Material and Install Processed Gravel Base", which price shall include all materials, tools, 
equipment, labor and incidental work for removing and disposing unsuitable material and 
providing, placing and compacting processed gravel base as specified. 
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4.05 - BITUMINOUS CONCRETE DRIVEWAYS 
 

1.0  DESCRIPTION 
 
The work under this Section shall be the construction of a surface course of bituminous concrete, 
Class 2 placed on a prepared base in accordance with these specifications and in conformity with 
the lines, grades, thickness and typical cross-section shown on the Contract Drawings. 
 
The work covered by this Section includes installation of driveways and all other bituminous 
concrete work not included in other Sections. 
 
2.0  MATERIALS 
 
The materials for the bituminous concrete mixture, the sources of supply, formula for mix, mix 
tolerances, approval of mix formula, and the control of the mixture shall conform to the 
requirements of Article M.04.01 of Form 814A for Class 2. 
 
3.0  CONSTRUCTION METHODS 
 
The methods employed in performing the work and all equipment, tools, machinery and other 
plant used in handling material and executing any part of the work shall conform to all the 
requirements of Form 814A, Article 4.06.03. 
 
4.0  MEASUREMENT AND PAYMENT 
 
This work shall be measured for payment by the number of square feet, surface area, of the 
pavement installed to the specified thickness shown on the Drawings and as specified. 
Gravel Base:  This work will not be measured for payment; the cost shall be considered as 
included in the price bid. 
 
"Bituminous Concrete Driveways", measured as provided above, will be paid for at the Contract 
unit price bid per square foot completed and accepted in place, which price shall include all 
materials, equipment, tools, labor and work incidental thereto. 
 
The Contractor shall include in the cost of this construction all resetting to grade prior to paving 
of existing or newly constructed grates, frames, covers, valve boxes, access covers, and other 
items which normally must have a fixed relationship to finished grade unless specified items for 
resetting appear in the bid proposal. 
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4.08 CONCRETE SIDEWALK AND DRIVEWAYS 
 
1.0  DESCRIPTION 
 
The work under this section shall be the construction of new concrete sidewalks and driveways, 
and of the replacement or extension of existing sidewalks damaged or removed by construction 
under other work of this Contract.  They shall be constructed on a gravel base course at the 
locations and to the dimensions and details shown on the contract drawings or as ordered by the 
Owner. 
 
2.0  MATERIALS 
 
2.1 CONCRETE 
Materials for this work shall conform to the requirements of Article M.03.01 of Form 818.  
Sidewalks and driveways shall be Class "F" Concrete.  Concrete shall have a minimum 
compressive strength of 4,000 psi at 28 days. 
 
2.2 EXPANSION JOINT 
Performed Expansion Joint Filler shall comply with the provisions of ASTM D 1751 (AASHTO 
M 213). 
 
2.3 ADMIXTURES 
Air-entraining admixtures shall conform to Article M.03.01 of the Standard Specifications. 
 
2.4 REINFORCEMENT 
Reinforcement where indicated on the Contract Drawings shall conform to the requirements of 
Article M.06.01 of the Standard Specifications. 
 
2.5  BONDING AGENT 
Bonding agent on saw cut surfaces shall be Sika Armatcc 110 bonding or approved equal. 
 
2.6 CONCRETE WATER & SALT BARRIER 
Saltguard WB deep penetrating water & salt barrier, or approved equal. 
  
 
3.0  CONSTRUCTION METHODS 
 
Installation of concrete sidewalk and driveways shall follow the applicable portions of Article 
9.21.03. 
 
Concrete sidewalk and driveways shall be cured and protected in conformity with the 
requirements of Article 4.01.03 for concrete pavement.  
 
After concrete has cured for a minimum of 14 days, all exposed concrete surfaces shall be sealed 
with Saltguard WB deep penetrating water & salt barrier, or approved equal installed per the 
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manufacturer’s recommendations. Adjustments to the cure duration may be made with prior 
approval from the Engineer and Manufacturer. 
 
4.0  MEASUREMENT AND PAYMENT 
 
This work will be measured for payment by the actual number of square feet of completed and 
accepted of concrete sidewalk and driveway to the thickness and width shown on the contract 
drawings. 
 
Any sidewalk or driveways which during the course of construction are damaged by negligent 
operations of the Contractor shall be repaired or replaced by the Contractor at his own expense as 
directed by the Engineer.  Said repairs/replacements will not be measured for payment. 
 
Processed Gravel Base:  If used, this work will be measured for payment under other contract 
items. 
 
Reinforcement:  This material will not be measured for payment but the cost included in the 
price bid for the sidewalk, driveway, driveway ramp or pedestrian ramp. 
 
Concrete Sealer:  This material will not be measured for payment but the cost included in the 
price bid for the sidewalk, driveway, driveway ramp or pedestrian ramp. 
 
This work will be paid for at the contract unit price per square foot for "Concrete Sidewalk” and 
“Concrete Driveway" complete in place, which price shall include compacting existing gravel 
base, concrete, expansion joints, reinforcement, curing and all materials, equipment, tools, labor 
and work incidental to or necessary for the completion of the work. 
 
The contractor shall include in the cost of this construction all resetting to grade existing or 
newly constructed grates, frames, covers, water gates, valve boxes, access covers, and other 
items which normally must have a fixed relationship to finished grade. 
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5.01 - STORM DRAINAGE PIPE  
 
1.0  DESCRIPTION 
 
The work under this Section shall consist of replacing existing storm drainage pipe with new 
storm drainage pipe and aggregate backfill material of the type, size and lengths ordered, at the 
locations and to the lines and grades designated on the Contract Drawings, or as directed by the 
Owner and in conformity with these specifications. This item shall include removing and 
disposing of existing piping and connecting into existing piping or structures with appropriate 
couplings. 
 
1.02  RELATED WORK 
 
Trench Excavation and Backfilling section in this specification. 
 
2.0   MATERIALS 
 
Pipes of the type indicated on the Contract drawings joint sealant and materials, bedding 
materials, and elbows or specials, shall conform to the applicable requirements of Article 
M.08.01. 
 
Storm drainage pipe material for this item shall be Class III reinforced concrete pipe. 
 
3.0  CONSTRUCTION METHODS 
 
Unless otherwise directed by the Owner, all pipe shall be installed in pipe bedding in accordance 
with the details as shown on the Contract Drawings and in conformance with the applicable 
portions of Article 6.51.03 of Form 814A. 
 
4.0  MEASUREMENT AND PAYMENT 
 
This work will be measured for payment according to the actual number of linear feet of pipe 
installed and accepted and measured in place.  Said unit prices shall include the cost of 
furnishing and installing the pipe, bedding, shaping and compacting the bedding, sheeting and 
bracing, shoring, trench boxes, support of pipes or structures over the excavation, required 
aggregate backfill material, maintaining flow in existing pipes, removing and disposing of 
existing piping, reconnecting to existing piping and structures etc., and all labor, materials, tools, 
or equipment necessary or incidental to complete the installation of the pipe. 
 
Rock excavated, processed gravel, temporary and permanent pavement will be paid for under 
their applicable item. 
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5.03- CATCH BASINS 
 

1.0  DESCRIPTION 
 
The work under this item shall include the construction of all catch basins, repalacement of 
existing catch basins in conformity with the lines, grades, dimensions and details shown on the 
Contract Drawings, or as ordered by the Owner and in accordance with the provisions of these 
specifications for the various materials and work which constitute the completed structure. 
 
2.0  MATERIALS 
 
2.1 CATCH BASIN 
 
The materials to be used for the work under this Item shall be those indicated on the Contract 
Drawings or ordered by the Owner and shall conform to Article M.08.02.  Protective compound 
material shall conform to Article M.03.01-11.  Mortar shall conform to Article M.11.04. 
 
Frame and grate shall be Connecticut DOT Type “A” to allow bicycle traffic. 
 
Precast top shall Connecticut DOT Type “C” or “CL” as indicated on the contract drawings. 
 
3.0  CONSTRUCTION METHODS 
 
The construction methods for the work under this Item shall conform to the requirements of 
Article 5.07.03 of Form 814A and the details shown on the Contract Drawings or as directed by 
the Owner.  Castings will be set to grade on no less than two courses of brick. 
 
4.0  MEASUREMENT AND PAYMENT 
 
Construction of catch basins will be measured as units of the various sizes and types furnished 
installed and accepted in place. 
 
Payment will be made according to the Contract unit bid price for each type of catch basin, 
complete in place, which price shall include all materials, equipment, tools and labor incidental 
thereto. 
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8.01 TOPSOIL, FERTILIZER, SEED AND MULCH 
 

1.0  DESCRIPTION 
 
This work shall consist of placing topsoil, furnishing topsoil when required, fertilizing, seeding 
and mulching all areas disturbed by the work and the Contractor's operations. 
 
2.0  MATERIALS 
 
Materials for this work shall conform to the following requirements: 
 
2.01 TOPSOIL 
 
Topsoil excavated from the project shall be used whenever possible.  Topsoil supplied by the 
Contractor shall conform to the requirement of Article M.13.01-1. 
 
2.02 FERTILIZER 
 
Fertilizer shall conform to the requirement of Article M.13.03. 
 
2.03 MULCH 
 
Mulch shall conform to Article M.13.05-1 and shall be hay or wood fiber. 
 
2.04 SEED MIXTURE 
 
Seed mixture for seeding shall conform to the Contract Drawings. 
 
3.0  CONSTRUCTION METHODS 
 
All topsoil excavated from the project shall be used.  When, in the opinion of the Engineer, 
sufficient topsoil is not available, the Contractor shall supply topsoil from other sources.  The 
areas on which topsoil is to be placed shall be graded to a reasonable true surface.  Topsoil shall 
then be spread and shaped to the lines and grades shown on the plans, or as directed by the 
Owner.  The depth shown on the plans to which the topsoil is to be placed is that required after 
settlement of the material has taken place.  All stones, roots, debris, sod, weeds and other 
undesirable material shall be removed.  After shaping and grading, all trucks and other 
equipment shall be excluded from the topsoil area to prevent excessive compaction.  The 
Contractor shall perform such work as required to provide a friable surface for seed germination 
and plant growth prior to seeding.  During hauling and spreading operations, the Contractor shall 
immediately remove any material dumped or spilled on pavement. 
 
It shall be the Contractor's responsibility to restore to the line, grade and surface all eroded areas 
with approved material and to keep top soiled areas in acceptable condition until the completion 
of the construction work.  
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The areas to be seeded shall be made friable and receptive to seeding by approved methods 
which will not disrupt the line and grade of the slope surface.  In no event will seeding be 
permitted on hard or crusted soil surface.  All areas shall be free from weeds taller than three (3) 
inches. 
 
The normal seeding seasons shall be March 15th to June 15th and August 15th to October 15th.  
Seeding at other times shall be done only when ordered by the Engineer. 
 
Areas of disturbed soil which will contribute significantly to air and stream pollution shall be 
established to the designated vegetative cover as soon as feasible or when directed by the 
Engineer. 
 
Seed shall be uniformly applied by any ergonomically acceptable and feasible method approved 
by the Engineer.  Seed mixture shall be applied at the rate of 200 pounds per acre.  Fertilizer 
shall be uniformly placed at the rate of 640 pounds per acre. 
 
All seeded areas shall be mulched with hay or, if hydro-seeding is used, wood fiber.  Hay shall 
be uniformly applied by an approved method to a placed depth of two (2) inches.  Hay shall be 
held in place by one uniform Application of asphalt emulsion, Type SS-1, applied at the rate of 
0.08 gallons per square yard.  The emulsion shall have a temperature range within 50 to 120 
degrees F. at the time of the application.  The emulsion may be applied during or immediately 
after the application of the mulch.  Wood fiber mulch shall be uniformly applied at the rate of 
one (1) tone per acre. 
 
The Contractor shall keep all equipment and vehicular and pedestrian traffic off areas that have 
been seeded to prevent excessive compaction and damage to young plants. 
 
The Contractor shall be required to replant areas damaged by water, wind, fire, equipment or 
pedestrian traffic when ordered by the Owner at no cost to the Owner. 
 
Work under this item shall not be complete until all stones and debris have been removed from 
the seeded areas.  In areas where topsoil and seeding are not required, all disturbed areas shall be 
neatly graded and cleared of all debris. 
 
4.0  MEASUREMENT AND PAYMENT 
 
“Topsoil, Fertilizer, Seed and Mulch” measured as provided above, will be paid for as a lump 
sum item completed and accepted in place and shall include all materials, equipment, tools and 
labor incidental to the completion of this item. 
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9.03 – PEDESTRIAN LIGHTING 
 

1.0  DESCRIPTION 
 
The work under this Section shall include the furnishing and installation of new pedestrian 
lighting and modifications related to underground electrical as delineated on the Contract 
Drawings.  
 
2.0  MATERIALS 
 
The materials for this work shall conform to the contract documents and this specification. 
 
Lights shall be “Round Top LED Bollard light with Louvers” by SuperBrightLeds.com, Part no. 
BLR-40K10W-740-BRRL or approved equal. 
 
3.0  CONSTRUCTION METHODS 
 
Construction methods shall conform to the contract documents and applicable building codes.  
 
4.0  MEASUREMENT AND PAYMENT 
 
This work shall be paid for as a lump sum item to include excavation, backfill, furnishing new 
pedestal, piping, wiring and all materials, equipment, tools, labor and work incidental thereto and 
as delineated on the Contract drawings.   
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9.04 – WOOD GUARD RAIL 

 
1.0  DESCRIPTION 
 
The work under this Section shall include the furnishing and installation of Wood Guard Rail as 
delineated on the Contract Drawings.  
 
2.0  MATERIALS 
 
The materials for this work shall conform to the contract documents.  
 
3.0  CONSTRUCTION METHODS 
 
Construction methods shall conform to the contract documents and applicable building codes.  
 
4.0  MEASUREMENT AND PAYMENT 
 
This work shall be paid for as a lump sum item to include excavation, backfill, furnishing new 
wood guard rail and all materials, equipment, tools, labor and work incidental thereto and as 
delineated on the Contract drawings.   
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9.05 – HAND RAILS 
 

1.0  DESCRIPTION 
 
The work under this Section shall include the furnishing and installation of Hand Rails as 
delineated on the Contract Drawings.  
 
2.0  MATERIALS 
 
The materials for this work shall conform to the contract documents.  
 
3.0  CONSTRUCTION METHODS 
 
Construction methods shall conform to the contract documents and applicable building codes.  
 
4.0  MEASUREMENT AND PAYMENT 
 
This work shall be paid for as a lump sum item to include excavation, backfill, furnishing new 
hand rails and all materials, equipment, tools, labor and work incidental thereto and as delineated 
on the Contract drawings.   
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	7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable by Owner or Engineer.
	7.03 Potential Bidders are responsible for checking the Town of Lisbon website at 23Thttp://www.lisbonct.com23T/ for any addendums and updates regarding this Bid.

	Article 8 –  Bid Security
	8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid bond (on the form attached) issued by a surety meeting the re...
	8.02 The Bid security of the Successful Bidder will be retained until such Bidder has executed the Contract Documents, furnished the required contract security and met the other conditions of the Notice of Award, whereupon the Bid security will be ret...
	8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving the award will be returned within seven days after the Bid opening.

	Article 9 –  Contract Times
	9.01 The number of days within which the Work is to be substantially completed and ready for final payment is set forth in the Agreement.

	Article 10 –  Liquidated Damages
	10.01 Provisions for liquidated damages are set forth in the Agreement.

	Article 11 –  Substitute and “Or-Equal” Items
	11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described in the Bidding Documents, or those substitute or “or-equal” materials and equipment approved by Engineer and identified by Addendum. The materials a...

	Article 12 –  Subcontractors, Suppliers and Others
	12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, individuals, or entities to be submitted to Owner in advance of a specified date prior to the Effective Date of the Agreement, the apparent Successful Bid...
	12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, individuals, or entities. Declining to make requested substit...
	12.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity against whom Contractor has reasonable objection.

	Article 13 –  Preparation of Bid
	13.01 The Bid Form is included with the Bidding Documents. Additional copies may be obtained from the Engineer.
	13.02 All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be indicated for each part of the Bid Proposal, bid item...
	13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-president or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall be affixed and attested by the secretary or an ...
	13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title must appear under the signature), accompanied by evidence of authority to sign. The official address of the partnership shall be shown.
	13.05 A Bid by a limited liability company shall be executed in the name of the firm by a member and accompanied by evidence of authority to sign. The state of formation of the firm and the official address of the firm shall be shown.
	13.06 A Bid by an individual shall show the Bidder’s name and official address.
	13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the Bid Form. The official address of the joint venture shall be shown.
	13.08 All names shall be printed in ink below the signatures.
	13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be filled in on the Bid Form.
	13.10 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be shown.
	13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state where the Project is located, or Bidder shall covenant in writing to obtain such authority and qualification prior to award of the Contract and at...

	Article 14 –  Basis of Bid; Comparison of Bids
	14.01 Unit Price
	A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule.
	B. The total of all estimated prices will be the sum of the products of the estimated quantity of each item and the corresponding unit price. The final quantities and Contract Price will be determined in accordance with Paragraph 11.03 of the General ...
	C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the co...

	14.02 Allowances
	A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, named in the Contract Documents, in accordance with Paragrap...


	Article 15 –  Submittal of Bid
	15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid security and all of the...
	15.02 Sealed Bids (One Original) shall be submitted no later than the date and time prescribed and at the place indicated in the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the Project title, bid number, t...
	15.03 If at any time of the scheduled Bid opening, The Office of the Lisbon First Selectman,  is closed due to uncontrolled events such as fire, snow, ice, wind or building evacuation, the Bid opening will be postponed until 2:00 p.m. the next busines...

	Article 16 –  Modification and Withdrawal of Bid
	16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the same manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and time for the opening of Bids or authorized...
	16.02 Not Applicable

	Article 17 –  Opening of Bids
	17.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids and major alternates, if any, will be made avail...

	Article 18 –  Bids to Remain Subject to Acceptance
	18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.

	Article 19 –  Evaluation of Bids and Award of Contract
	19.01 Owner reserves the right to reject any or all Bids or any part of any Bid, including without limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the Bid of any Bidder whom it find...
	19.02 More than one Bid for the same Work from an individual or entity under the same or different names will not be considered. Reasonable grounds for believing that any Bidder has an interest in more than one Bid for the Work may be cause for disqua...
	19.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or prior to the Notice of Award.
	19.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the qualifications and experience of Subcontractors, Suppliers, and other individuals or entities proposed for those portions of the Work for which the ide...
	19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or entities proposed for those portions of the Wor...
	19.06 If Contract is to be awarded, Owner will award the Contract to the responsible Bidder who’s Bid, conforming with all the material terms and conditions of the Instructions to Bidders, is  lowest, price and other factors considered.  If detailed i...
	19.07 The Town of Lisbon reserves the right to award in part, to reject any and all, in whole or in    part, for misrepresentation or if the respondent is in default of any prior Town contract, or if the Respondent limits or modifies any of the terms ...

	Article 20 –  Contract Security and Insurance
	20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth Owner’s requirements as to performance and payment bonds and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it s...

	Article 21 –  Signing of Agreement
	21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the required number of unsigned counterparts of the Agreement along with the other Contract Documents which are identified in the Agreement as attached ther...

	Article 22 –  Sales and Use Taxes
	22.01 Owner is exempt from Connecticut state sales and use taxes on materials and equipment to be incorporated in the Work. (Exemption Number will be provided after execution of the agreement). Said taxes shall not be included in the Bid. Refer to Par...

	Article 23 –  Retainage
	23.01 Provisions concerning Contractor’s rights to deposit securities in lieu of retainage are set forth in the Agreement.

	Article 24 –  EMPLOYMENT OF LABOR
	24.01 The wages paid to mechanics, laborers or workmen employed upon the work herein contracted to be done shall be at a rate equal to the rate of wages prevailing for the same work in the same trade or occupation in the Lisbon area as determined by t...
	24.02 Public Act 79-325 passes by the 1979 Legislature covers exemptions from Section 31.53 of the General Statutes.  Under the new exemptions, effective October 1985, the regulations that the prevailing wage must be paid for work performed by contrac...
	24.03 All Bidders are advised to inform themselves and to comply with the requirements of Federal, State and local laws governing the employment of labor.
	24.04 The Contractor shall provide certified payroll sheets to the Owner which include all employees involved with the project for each payroll period during the course of the project.

	Article 25 –   PROVISIONAL ITEMS
	25.01 Provisional items are delineated in the bid form. Quantities for provisional items may or may not be used in whole or in part at the discretion of the Owner. This shall in no way affect the established contract unit prices. All bid unit prices f...

	Article 26 –  SAFETY STANDARDS
	26.01 Bidder agrees to comply with all of the latest Federal and State Safety Standards and Regulations and certifies that all work required in this bid will conform to and comply with said standards and regulations.  Bidder further agrees to indemnif...

	Article 27 –   STATE OF CONNECTICUT SET ASIDE GOAL
	27.01 The contractor who is selected to perform this State project must comply with CONN. GEN. STAT. §§ 4a-60, 4a-60a, 4a-60g, and 46a-68b through 46a-68f, inclusive, as amended by June 2015 Special Session Public Act 15-5.  An Affirmative Action Plan...
	27.02 State law requires a minimum of twenty-five (25%) percent of the state-funded portion of the contract for award to subcontractors holding current certification from the Connecticut Department of Administrative Services (“DAS”) under the provisio...
	27.03 It is anticipated that 100% of the construction costs for this project will be funded by a grant from the State of Connecticut DOT Local Bridge Program.
	27.04 For municipal public works contracts and quasi-public agency projects, the contractor must file a written or electronic non-discrimination certification with the Commission on Human Rights and Opportunities.  Forms can be found at:
	23Thttp://www.ct.gov/opm/cwp/view.asp?a=2982&q=390928&opmNav_GID=180623T

	3-1 C-410 Bid Form
	ARTICLE 1 – BID Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 – BIDDER’S Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for s...

	ARTICLE 3 – BIDDER’S Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, other related data identified in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:
	B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Not Applicable
	E. Bidder has considered the information known to Bidder; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and drawings identifi...
	F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performan...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.


	ARTICLE 4 – BIDDER’S Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.



	ARTICLE 5 – BASIS of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	ARTICLE 6 – TIME of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within the number of calendar days indicated in the Agreement.
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

	ARTICLE 7 – Attachments to This Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security in the form of a Bid Bond (EJCDC No. C-430), bank money order or Certified Check (circle type of security provided);
	B. List of Proposed Subcontractors;
	C. List of Proposed Suppliers;
	D. List of Project References;
	E. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such license within the time for acceptance of Bids;
	F. Contractor’s License No.: ____________ [or] Evidence of Bidder’s ability to obtain a State Contractor’s License and a covenant by Bidder to obtain said license within the time for acceptance of Bids and;
	G. Required Bidder Qualification Statement with Supporting Data
	H. A Form W-9


	ARTICLE 8 – Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 – Bid Submittal
	9.01 This Bid is submitted by:

	3-2 C-430 Bid Bond Penal Sum Form
	1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal sum is the ext...
	2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performa...
	3. This obligation shall be null and void if:
	3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bond...
	3.2 All Bids are rejected by Owner, or
	3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by Paragraph 5 hereof).

	4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this B...
	5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in...
	6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due date.
	7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
	8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or Certifie...
	9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind t...
	10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision ...
	11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

	3-3 Proposed Subcontractors
	3-4 Proposed Suppliers
	3-5 Bidder Qualification Statement
	3-6 Proposal Forms
	4-1 C-510 Notice of Award
	4-2 C-520 Form of Agreement
	Article 1 –  Work
	1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as follows:  Replacement of existing sidewalks and all associated work as shown in the Contract Documents.

	Article 2 –  The Project
	2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows: Municipal Sidewalk Improvements.

	Article 3 –  Engineer
	3.01 The Project has been designed by CLA Engineers, Inc. (Engineer), which is to act as Owner’s representative, assume all duties and responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection wit...

	Article 4 –  Contract Times
	4.01 Time of the Essence
	A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the Contract Documents are of the essence of the Contract.

	4.02 Days to Achieve Substantial Completion and Final Payment
	A. The Work will be substantially completed within 90 days after the date when the Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 14.07 of ...
	B. The Owner may suspend the contract time if weather conditions warrant.

	4.03 Liquidated Damages
	A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and that Owner will suffer financial loss if the Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allo...


	Article 5 –  Contract Price
	5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below:
	A. For all Work other than Unit Price Work, a lump sum of:  $
	All specific cash allowances are included in the above price in accordance with Paragraph 11.02 of the General Conditions.
	B. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual quantity of that item:
	UNIT PRICE WORK


	Article 6 –  Payment Procedures
	6.01 Submittal and Processing of Payments
	A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions. Applications for Payment will be processed by Engineer as provided in the General Conditions.

	6.02 Progress Payments; Retainage
	A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for Payment on or about the Last day of each month during performance of the Work as provided in Paragraph 6.02.A.1 below. All such paymen...
	1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine or Owner may with...
	a. 95 percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and Engineer, then as long as the ch...
	b. 0 percent of cost of materials and equipment not incorporated in the Work (with the balance being retainage).


	B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 98 percent of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General Cond...

	6.03 Final Payment
	A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Contract Price (with the exception of 2 percent that shall be held by the Owner for a 6 month period...


	Article 7 –  Interest
	7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall bear interest at the rate of 0 percent per annum.

	Article 8 –  Contractor’s Representations
	8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following representations:
	A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding Documents.
	B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Not Applicable
	E. Contractor has considered the information known to Contractor; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Contract Documents; and drawings...
	F. Based on the information and observations referred to in Paragraph 8.01.E above, Contractor does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the performance of the Work at the Cont...
	G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Contract Documents.
	H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor.
	I. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.


	Article 9 –  Contract Documents
	9.01 Contents
	A. The Contract Documents consist of the following:
	1. This Agreement (pages 1 to __, inclusive).
	2. Performance bond (pages       to      , inclusive).
	3. Payment bond (pages       to      , inclusive).
	4. Other bonds (pages       to      , inclusive).
	a.       (pages       to      , inclusive).
	b.       (pages       to      , inclusive).
	c.       (pages       to      , inclusive).

	5. General Conditions (pages       to      , inclusive).
	6. Supplementary Conditions (pages       to      , inclusive).
	7. Specifications as listed in the table of contents of the Project Manual.
	8. Drawings consisting of       sheets with each sheet bearing the following general title:       [or] the Drawings listed on attached sheet index.
	9. Addenda (numbers       to      , inclusive).
	10. Exhibits to this Agreement (enumerated as follows):
	a. Contractor’s Bid (pages       to      , inclusive).
	b. Documentation submitted by Contractor prior to Notice of Award (pages       to      , inclusive).

	11. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached hereto:
	a. Notice to Proceed (pages       to      , inclusive).
	b. Work Change Directives.
	c. Change Orders.


	B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as expressly noted otherwise above).
	C. There are no Contract Documents other than those listed above in this Article 9.
	D. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General Conditions.


	Article 10 –  Miscellaneous
	10.01 Terms
	A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions.

	10.02 Assignment of Contract
	A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may become d...

	10.03 Successors and Assigns
	A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations co...

	10.04 Severability
	A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree that the...
	10.05 Contractor’s Certifications
	A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process or in the Contract execution;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.




	4-3 C-610 Performance Bond
	Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to Owner for the performance of the Contract, which is incorporated herein by reference.
	1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to participate in conferences as provided in Paragraph 2.1.
	2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after:
	2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that Owner is considering declaring a Contractor Default and has requested and attempted to arrange a conference with Contractor and Surety to be held not l...
	2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and Surety have received notice as provided in Paragra...
	2.3 Owner has agreed to pay the Balance of the Contract Price to:
	1. Surety in accordance with the terms of the Contract; or
	2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract.


	3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, take one of the following actions:
	3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or
	3.2 Undertake to perform and complete the Contract itself, through its agents or through independent contractors; or
	3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for performance and completion of the Contract, arrange for a contract to be prepared for execution by Owner and contractor selected with Owner’s con...
	3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with reasonable promptness under the circumstances:
	1. After investigation, determine the amount for which it may be liable to Owner and, as soon as practicable after the amount is determined, tender payment therefor to Owner; or
	2. Deny liability in whole or in part and notify Owner citing reasons therefor.


	4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed to be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety demanding that Surety perform its obli...
	5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of Contractor under the Contrac...
	5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract;
	5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and resulting from the actions of or failure to act of Surety under Paragraph 3; and
	5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused by delayed performance or non-performance of Contractor.

	6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated obligations. No right of action s...
	7. Surety hereby waives notice of any change, including changes of time, to Contract or to related subcontracts, purchase orders, and other obligations.
	8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the Work or part of the Work is located, and shall be instituted within two years after Contractor Default or with...
	9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature page.
	10. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted herefrom and provisions...
	11. Definitions.
	11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the Contract after all proper adjustments have been made, including allowance to Contractor of any amounts received or to be received by Owner in settlement of ...
	11.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including all Contract Documents and changes thereto.
	11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform or otherwise to comply with the terms of the Contract.
	11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor as required by the Contract or to perform and complete or otherwise comply with the other terms thereof.


	4-4 C-615(A) Payment Bond
	1.  Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in the performance of the Contract, w...
	2. With respect to Owner, this obligation shall be null and void if Contractor:
	2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and
	2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging non-payment by Contractor by any person or entity who furnished labor, materials, or equipment for use in the performance of the Contract, provided O...

	3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, directly or indirectly, for all sums due.
	4. Surety shall have no obligation to Claimants under this Bond until:
	4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being made under this Bond and, wi...
	4.2 Claimants who do not have a direct contract with Contractor:
	1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 90 days after having last performed labor or last furnished materials or equipment included in the claim stating, with substantial accuracy, the amount...
	2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days of furnishing the above notice any communication from Contractor by which Contractor had indicated the claim will be paid directly or indirectly; and
	3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is being made under this Bond and enclosing a copy of ...


	5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is sufficient compliance.
	6. Reserved.
	7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be credited for any payments made in good faith by Surety.
	8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner accepting this Bond, they agree that all funds ea...
	9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, and shall have under this Bo...
	10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related subcontracts, purchase orders, and other obligations.
	11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year from the date (1) on which the ...
	12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient compliance as of the date receive...
	13. When this Bond has been furnished to comply with a statutory requirement in the location where the Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be deemed deleted herefrom and provisions...
	14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall promptly furnish a copy of this Bond or shall permit a copy to be made.
	15. Definitions
	15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of the Contract. The intent of this Bond shall be ...
	15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including all Contract Documents and changes thereto.
	15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor as required by the Contract, or to perform and complete or otherwise comply with the other terms thereof.


	4-5 C-550 Notice to Proceed
	4-7 C-941 Change Order
	4-8 C-625 Certificate of Substantial Completion
	4-9 NotificationtoBidderspdf
	5 C-700 Standard General Conditions
	Article 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms spe...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	6. Bidder—The individual or entity who submits a Bid directly to Owner.
	7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda).
	8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.
	9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Dat...
	10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
	11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
	12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface...
	13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
	14. Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s written re...
	15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
	16. Cost of the Work—See Paragraph 11.01 for definition.
	17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so ...
	18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
	19. Engineer—The individual or entity named as such in the Agreement.
	20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
	21. General Requirements—Sections of Division 1 of the Specifications.
	22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.
	23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
	26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
	27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
	28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
	29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
	30. PCBs—Polychlorinated biphenyls.
	31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil...
	32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	33. Project—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
	35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
	37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
	39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for ...
	42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable th...
	43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award.
	46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General Conditions.
	47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, g...
	49. Unit Price Work—Work to be paid for on the basis of unit prices.
	50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or u...


	1.02 Terminology
	A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence o...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

	2.03 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days...

	2.04 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

	2.05 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...


	2.06 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.07 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accor...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.



	Article 3 –  Contract Documents:  Intent, Amending, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be...
	C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

	3.02 Reference Standards
	A. Standards, Specifications, Codes, Laws, and Regulations
	1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code,...
	2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field m...
	2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and ...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
	a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
	B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:
	1. A Field Order;
	2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
	3. Engineer’s written interpretation or clarification.


	3.05 Reuse of Documents
	A. Contractor and any Subcontractor or Supplier shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or
	2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

	3.06 Electronic Data
	A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in e...
	B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems...


	Article 4 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; Reference Points
	4.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a ...
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary for giving notice of ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	4.02 Subsurface and Physical Conditions
	A. Reports and Drawings:  The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.


	4.03 Differing Subsurface or Physical Conditions
	A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:
	1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
	2. is of such a nature as to require a change in the Contract Documents; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;
	then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and ...

	B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect thereto, and advise...
	C. Possible Price and Times Adjustments:
	1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, performa...
	a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
	a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
	b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents...
	c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

	3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, neither Owne...


	4.04 Underground Facilities
	A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of...
	1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all such information and data;
	b. locating all Underground Facilities shown or indicated in the Contract Documents;
	c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
	d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.


	B. Not Shown or Indicated:
	1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof...
	2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract T...


	4.05 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.06 Hazardous Environmental Condition at Site
	A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.
	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Wor...
	D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; (...
	E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that such cond...
	F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 5 –  Bonds and Insurance
	5.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. These bonds shall r...
	B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of Authority as Acceptable S...
	C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, C...

	5.02 Licensed Sureties and Insurers
	A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is l...

	5.03 Certificates of Insurance
	A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) whic...
	B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured)...
	C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be construed as a waive...
	D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.
	E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

	5.04 Contractor’s Insurance
	A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the Work and Contracto...
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts;
	2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees;
	3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees;
	4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
	a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
	b. by any other person for any other reason;

	5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
	6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

	B. The policies of insurance required by this Paragraph 5.04 shall:
	1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and a...
	2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
	3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 6.20;
	4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identi...
	5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
	6. include completed operations coverage:
	a. Such insurance shall remain in effect for two years after final payment.
	b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such ...



	5.05 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...

	5.06 Property Insurance
	A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in t...
	1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, consultants, and subcontr...
	2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
	4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment reco...
	5. allow for partial utilization of the Work by Owner;
	6. include testing and startup; and
	7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been issued.

	B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, ...
	C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or...
	D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are ide...
	E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor b...

	5.07 Waiver of Rights
	A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...

	5.08 Receipt and Application of Insurance Proceeds
	A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, subject to the requirements of any applicable mortgag...
	B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such objection be ma...

	5.09 Acceptance of Bonds and Insurance; Option to Replace
	A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with t...

	5.10 Partial Utilization, Acknowledgment of Property Insurer
	A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insura...


	Article 6 –  Contractor’s Responsibilities
	6.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	6.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	6.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Speci...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	6.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of th...
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.


	6.05 Substitutes and “Or-Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function...
	1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engi...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
	3) it has a proven record of performance and availability of responsive service.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.


	2. Substitute Items:
	a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
	b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of prop...
	c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
	d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	1) shall certify that the proposed substitute item will:
	a) perform adequately the functions and achieve the results called for by the general design,
	b) be similar in substance to that specified, and
	c) be suited to the same use as that specified;

	2) will state:
	a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement of Substantial Completion on time,
	b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

	3) will identify:
	a) all variations of the proposed substitute item from that specified, and
	b) available engineering, sales, maintenance, repair, and replacement services; and

	4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.



	B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,...
	C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed subs...
	D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted ...
	F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at Contractor’s expense.

	6.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. ...
	B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement...
	C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

	D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
	E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
	F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and co...

	6.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	6.08 Permits
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all go...

	6.09 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, a...
	C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Cont...

	6.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	6.11 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with ...
	2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceedin...
	3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, r...
	C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction ...
	D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that wi...

	6.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show ...

	6.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of person...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Wo...

	6.14 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	6.15 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	6.16 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	6.17 Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.
	1. Shop Drawings:
	a. Submit number of copies specified in the General Requirements.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...


	6.18 Continuing the Work
	A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.0...

	6.19 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
	6. any inspection, test, or approval by others; or
	7. any correction of defective Work by Owner.


	6.20 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	6.21 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design crit...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance ...
	D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed ...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.


	Article 7 –  Other Work at the Site
	7.01 Related Work at Site
	A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
	1. written notice thereof will be given to Contractor prior to starting any such other work; and
	2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provi...

	B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable opportunity fo...
	C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	7.02 Coordination
	A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
	1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;
	2. the specific matters to be covered by such authority and responsibility will be itemized; and
	3. the extent of such authority and responsibilities will be provided.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	7.03 Legal Relationships
	A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
	B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor’s w...
	C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions.


	Article 8 –  Owner’s Responsibilities
	8.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	8.02 Replacement of Engineer
	A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

	8.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	8.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

	8.05 Lands and Easements; Reports and Tests
	A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to Contractor ...

	8.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

	8.07 Change Orders
	A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

	8.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

	8.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	8.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

	8.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

	8.12 Compliance with Safety Program
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.


	Article 9 –  Engineer’s Status During Construction
	9.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract Documents.

	9.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contra...

	9.03 Project Representative
	A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistan...

	9.04 Authorized Variations in Work
	A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project a...

	9.05 Rejecting Defective Work
	A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept o...

	9.06 Shop Drawings, Change Orders and Payments
	A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
	B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
	C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
	D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

	9.07 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...

	9.08 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final pay...
	B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made u...
	C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
	D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

	9.09 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the un...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

	9.10 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.


	Article 10 –  Changes in the Work; Claims
	10.01 Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, ...
	B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made...

	10.02 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Parag...

	10.03 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
	1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) agreed to by t...
	2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
	3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such dec...


	10.04 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...

	10.05 Claims
	A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of ...
	B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The r...
	C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
	1. deny the Claim in whole or in part;
	2. approve the Claim; or
	3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

	D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
	E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 ...
	F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.


	Article 11 –  Cost of the Work; Allowances; Unit Price Work
	11.01 Cost of the Work
	A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Ord...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unload...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.


	B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.

	C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Pric...
	D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and subm...

	11.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances:
	1. Contractor agrees that:
	a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...


	C. Contingency Allowance:
	1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	11.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work p...
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to th...



	Article 12 –  Change of Contract Price; Change of Contract Times
	12.01 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a ...

	C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.



	12.02 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

	12.03 Delays
	A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made...
	B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Con...
	C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and b...
	D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of e...
	E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the ...


	Article 13 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	13.01 Notice of Defects
	A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

	13.02 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their o...

	13.03 Tests and Inspections
	A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
	B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
	1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
	2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
	3. as otherwise specifically provided in the Contract Documents.

	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work; or ...
	E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.
	F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable promptness in response to su...

	13.04 Uncovering Work
	A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.
	B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testin...
	C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitr...
	D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...

	13.05 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contra...

	13.06 Correction or Removal of Defective Work
	A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is no...
	B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.

	13.07 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Docume...
	1. repair such defective land or areas; or
	2. correct such defective Work; or
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one ye...
	E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of ...

	13.08 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and ...

	13.09 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Wo...
	B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09.


	Article 14 –  Payments to Contractor and Completion
	14.01 Schedule of Values
	A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work...

	14.02 Progress Payments
	A. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	B. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reason...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, be...
	a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
	d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.


	C. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

	D. Reduction in Payment:
	1. Owner may refuse to make payment of the full amount recommended by Engineer because:
	a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work;
	b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	c. there are other items entitling Owner to a set-off against the amount recommended; or
	d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

	2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after de...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as provided in the Agreement.


	14.03 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

	14.04 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list ...
	D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respec...
	E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.

	14.05 Partial Utilization
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Wor...
	2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.


	14.06 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	14.07 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
	b. consent of the surety, if any, to final payment;
	c. a list of all Claims against Owner that Contractor believes are unsettled; and
	d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all labor, servic...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Payment Becomes Due:
	1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to...


	14.08 Final Completion Delayed
	A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and recommendati...

	14.09 Waiver of Claims
	A. The making and acceptance of final payment will constitute:
	1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any...
	2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.



	Article 15 –  Suspension of Work and Termination
	15.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor sha...

	15.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
	3. Contractor’s repeated disregard of the authority of Engineer; or
	4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

	B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
	1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability ...
	2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
	3. complete the Work as Owner may deem expedient.

	C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including b...
	D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such f...
	E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owne...
	F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C.

	15.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of termina...
	4. reasonable expenses directly attributable to termination.

	B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

	15.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after ...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 16 –  Dispute Resolution
	16.01 Methods and Procedures
	A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of ...
	B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rule...
	C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, ...
	1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or
	2. agrees with the other party to submit the Claim to another dispute resolution process; or
	3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction.



	Article 17 –  Miscellaneous
	17.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.


	17.02 Computation of Times
	A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal ho...

	17.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	17.04 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, compl...

	17.05 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	17.06 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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	ARTICLE 1 – BID Recipient
	1.01 This Bid is submitted to:
	1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and wit...

	ARTICLE 2 – BIDDER’S Acknowledgements
	2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for s...

	ARTICLE 3 – BIDDER’S Representations
	3.01 In submitting this Bid, Bidder represents that:
	A. Bidder has examined and carefully studied the Bidding Documents, other related data identified in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:
	B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
	C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
	D. Not Applicable
	E. Bidder has considered the information known to Bidder; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and drawings identifi...
	F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performan...
	G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
	H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and the written resolution thereof by Engineer is acceptable to Bidder.
	I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.


	ARTICLE 4 – BIDDER’S Certification
	4.01 Bidder certifies that:
	A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
	B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
	C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
	D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract.  For the purposes of this Paragraph 4.01.D:
	1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process;
	2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of ...
	3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
	4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.



	ARTICLE 5 – BASIS of Bid
	5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

	ARTICLE 6 – TIME of Completion
	6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions within the number of calendar days indicated in the Agreement.
	6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

	ARTICLE 7 – Attachments to This Bid
	7.01 The following documents are submitted with and made a condition of this Bid:
	A. Required Bid security in the form of a Bid Bond (EJCDC No. C-430), bank money order or Certified Check (circle type of security provided);
	B. List of Proposed Subcontractors;
	C. List of Proposed Suppliers;
	D. List of Project References;
	E. Evidence of authority to do business in the state of the Project; or a written covenant to obtain such license within the time for acceptance of Bids;
	F. Contractor’s License No.: ____________ [or] Evidence of Bidder’s ability to obtain a State Contractor’s License and a covenant by Bidder to obtain said license within the time for acceptance of Bids and;
	G. Required Bidder Qualification Statement with Supporting Data
	H. A Form W-9


	ARTICLE 8 – Defined Terms
	8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

	ARTICLE 9 – Bid Submittal
	9.01 This Bid is submitted by:
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